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 Process for bidding in the tender  
Bids are to be submitted only through online e-procurement platform, ARIBA. Any other form of bid submission will not be accepted. Online Link for submission of bid through ARIBA will be sent only after confirmation of payment of tender fee from bidder.  Following steps to be done before last date and time of payment of tender participation fee. 
1. Eligible and Interested bidder to send an email to TPCODL attaching duly signed and stamped 
letter on Bidder's letterhead, with following details, expressing their intend to bid against above 
tender: 
 (a) Tender Enquiry number,(b) Name of authorized person (c) Contact number 
(d) e-mail id  (e) Details of submission of Tender Participation Fee(f) GST Number 
 
2. Non-Refundable Tender Participation Fee, as indicated in tender document, to be submitted in 
the form of direct deposit in the following bank account and submit the receipt/details of online 
payment as mentioned in 1(e) above. 
 
Account Name: TP Central Odisha Distribution Limited Bank Name: SBI, IDCO Towers, Bhubaneswar Bank Account No. : 10835304915 IFSC Code : SBIN0007891  
E-mail with necessary attachment of 1 and 2 above to be send to 
<asish.karmakar@tpcentralodisha.com>  with copy to <purchase@tpcentralodisha.com> before 
“Last date and time for payment of Tender Participation Fee”.  
 
3. On receipt of the document as mentioned in sl no 1 and 2 above and after due verification of the 
same, ARIBA link for participation in the tender will be sent to bidder from ARIBA system. 
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1.0 Event Information 
1.1 Scope of work 
Open Tenders are invited from interested Bidders for entering into a Rate Contracts valid for a period of 1 Year as defined below : 

Line Item no. Description EMD Amount (Rs.) 
Tender Fee incl GST (Rs.) 

1 Rate Contract for Grid Audit 2.0 Lac 5,000 
 
1.2 Availability of Tender Documents 
Non-transferable tender documents may be downloaded by interested eligible bidders from tender section of our website https://www.tpcentralodisha.com. Same will also be sent to bidder through ARIBA e-procurement system after payment of tender fee as mentioned in "Process for bidding" in the tender above. Bidder can participate in the tender only through ARIBA e-procurement platform. 
Bidders are requested to visit TPCODL website https://www.tpcentralodisha.com regularly for any modification/ clarification to the bid documents 
1.3 Calendar of Events 

(a) Date of availability of tender documents from TPCODL Website From 10 August 2020  
(b) Last date of payment of tender fee for getting ARIBA link for bid submission 22 August 2020, upto 15:00 Hours 
(c) Date & Time of Pre-Bid Meeting (If any) Not applicable due to COVID-19. Queries to be answered through email. 
(d) Last Date of receipt of pre-bid queries through email, if any 22 August 2020 up to 17:00 Hours 
(e) Last Date of Posting Consolidated replies to all the pre-bid queries as received 26 August 2020 up to 17:00 Hours 
(f) Last date and time of submission of bids through ARIBA 31 August 2020 up to 15:00 Hours 

1.4 Mandatory documents required along with the Bid 
1.4.1 EMD of requisite value and validity. 1.4.2 Tender Fee deposit document. 1.4.3 Requisite Documents for compliance to Qualification Criteria mentioned in Clause 1.7. 1.4.4 Drawing, Type Test details along with a sample of each item as specified at Annexure I (as applicable) 1.4.5 Duly signed and stamped ‘Schedule of Deviations’ as per Annexure III on bidder’s letter head. 1.4.6 Duly signed and stamped ‘Schedule of Commercial Specifications’ as per Annexure IV on bidder’s letter head. 1.4.7 Proper authorization letter/ Power of Attorney to sign the tender on the behalf of bidder. 
1.4.8 Copy of PAN, GST, PF and ESI Registration (In case any of these documents is not available with the bidder, same to be explicitly mentioned in the ‘Schedule of Deviations’) 
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Please note that in absence of any of the above documents, the bid submitted by a bidder shall be liable for rejection. 
1.5 Deviation from Tender 
Normally, the deviations to tender terms are not admissible and the bids with deviation are liable for rejection. Hence, the bidders are advised to refrain from taking any deviations on this Tender. Still in case of any deviations, all such deviations shall be set out by the Bidders, clause by clause in the ‘Annexure III - Schedule of Deviations’ and same shall be submitted as a part of the Technical Bid. 
1.6 Right of Acceptance/ Rejection 
Bids are liable for rejection in absence of following documents:-  
1.6.1 EMD of requisite value and validity 1.6.2 Tender fee of requisite value 1.6.3 Price Bid as per the Price Schedule mentioned in Annexure-I 1.6.4 Necessary documents against compliance to Qualification Requirements mentioned at Clause 1.7 of this Tender Document. 1.6.5 Filled in Schedule of Deviations as per Annexure III 1.6.6 Filled in Schedule of Commercial Specifications as per Annexure IV 1.6.7 Receipt of Bid within the due date and time 
TPCODL reserves the right to accept/reject any or all the bids without assigning any reason thereof. 
1.7 Qualification Criteria 
1. Bidder should have average annual turnover of Rs 2.0 Cr. In last 3 financial years. Copy of audited P&L Account to be submitted in this regard. 2. Bidder should have executed at least two similar work for a utility in last 5 years successfully for cumulative contract value of >2 crores 3. Bidder shall submit performance certificate from two utilities / principle contractor for work performed in last 5 years   
1.8 Marketing Integrity 
We have a fair and competitive marketplace. The rules for bidders are outlined in the General Condition of Contracts. Bidders must agree to these rules prior to participating. In addition to other remedies available, TPC reserves the right to exclude a bidder from participating in future markets due to the bidder’s violation of any of the rules or obligations contained in the General Condition of Contracts. A bidder who violates the market place rules or engages in behavior that disrupts the fair execution of the marketplace, may result in restriction of a bidder from further participation in the marketplace for a length of time, depending upon the seriousness of the violation. Examples of violations include, but are not limited to: 

 Failure to honor prices submitted to the marketplace 
 Breach of terms as published in TENDER/NIT 

 
1.9 Supplier Confidentiality 
All information contained in this tender is confidential and shall not be disclosed, published or advertised in any manner without written authorization from TPCODL. This includes all bidding information submitted to TPCODL. All tender documents remain the property of TPCODL and all suppliers are required to return these 
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documents to TPCODL upon request. Suppliers who do not honor these confidentiality provisions will be excluded from participating in future bidding events. 
2.0 Evaluation Criteria 

 The bids will be evaluated technically on the compliance to tender terms and conditions. 
 The bids will be evaluated commercially on Overall BoQ basis lowest cost as calculated in Schedule of Items [Annexure I]. TPCODL reserves the right to split the order line item wise and / or quantity wise, among more than one Bidder. Hence all bidders are advised to quote their most competitive rates.   
 Bidder has to mandatorily quote as per schedule of item [Annexure-I]. Failing to do so TPCODL may reject the bid. 

NOTE: In case of a new bidder not registered, factory inspection and evaluation shall be carried out to ascertain bidder’s manufacturing capability and quality procedures. However, TPCODL reserves the right to carry out factory inspection and evaluation for any bidder prior to technical qualification. In case a bidder is found as Disqualified in the factory evaluation, their bid shall not be evaluated any further and shall be summarily rejected. The decision of TPCODL shall be final and binding on the bidder in this regard. 
2.1 Price Variation Clause: The prices shall remain firm during the entire contract period. 
3.0 Submission of Bid Documents 
3.1 Bid Submission 
Bidders are requested to submit their bid online through ARIBA e--procurement platform. Pre-bid query, if any, is there, needs to be mailed at the email addresses mentioned in clause number 3.2 below and same will be replied by TPCODL through email. 
Bids shall be submitted in 3 (Three) parts: 
FIRST PART: “EMD” as applicable shall be submitted. The EMD shall be valid for 210 days from the due date of bid submission in the form of BG / Bank Draft /Bankers Pay Order/Online Payment (issued from a Scheduled Bank) favoring ‘TP Central Odisha Distribution Limited” payable at Bhubaneswar. The EMD has to be strictly in the format as mentioned in General Condition of Contract, failing which it shall not be accepted and the bid as submitted shall be liable for rejection.  
TPCODL/ TPCODL Bank Details for transferring Tender Fee and EMD is as below: 
Account Name: TP Central Odisha Distribution Limited Bank Name: SBI, IDCO Towers, Bhubaneswar Bank Account No. : 10835304915 IFSC Code : SBIN0007891  
SECOND PART: “TECHNICAL BID” shall contain the following documents: 
a) Documentary evidence in support of qualifying criteria, clause no. 1.7 above. b) Technical literature/GTP/Type test report etc. (if applicable)  c) Qualified manpower (if available) d) Testing facilities in India (if applicable) e) No Deviation Certificate as per the Annexure III – Schedule of Deviations f) Acceptance to Commercial Terms and Conditions viz Delivery schedule/period, payment terms etc. as per the Annexure IV – Schedule of Commercial Specifications. 
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g) Quality Assurance Plan/Inspection Test Plan for supply items (if applicable) h) Mandatory documents as mentioned in clause number 1.4 above. 
The technical bid shall be properly indexed and scanned copy of the same is to be uploaded in ARIBA e-procurement platform.  
THIRD PART: “PRICE BID” shall contain only the price details and strictly in format as mentioned in Annexure I with explicit break up of basic prices, Taxes & duties, Freight etc. In case any discrepancy is observed between the item description stated in Schedule of Items mentioned in the tender and the price bid submitted by the bidder, the item description as mentioned in the tender document (to the extent modified through Corrigendum issued if any) shall prevail. 
The EMD in the form of BG/Demand Draft/Pay Order shall be submitted in original hard copy and then placed in sealed envelope which shall be clearly marked as below: 

EMD “Rate Contract for Grid audit”  Online payment details of EMD has to be uploaded in ARIBA e-procurement platform, during submission of online bid, by printing the same in bidder's letter head with company seal and signature. 
Bids have to be mandatorily online through ARIBA. No other form of bid submission will be accepted. Please mention our Enquiry Number:- XXXXXXX in your bid and bid should be addressed to : 

Chief (Procurement & Stores) Tata Power Central Odisha Distribution Limited 2nd Floor, IDCO Towers, Janpath, Bhubaneswar-751022 
Bid shall also bear the Name and Address of the Bidder. 
The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid exchanged by the Bidder and the TPCODL, shall be written in the English Language. Any printed literature furnished by the Bidder may be written in another Language, provided that this literature is accompanied by an English translation, in which case, for purposes of interpretation of the Bid, the English translation shall govern. 
SIGNING OF BID DOCUMENTS: 
The bid must contain the name, residence and place of business of the person or persons making the bid and must be signed and sealed by the Bidder with his usual signature. The names of all persons signing should also be typed or printed below the signature.  
The Bid being submitted must be signed by a person holding a Power of Attorney authorizing him to do so, certified copies of which shall be enclosed.  
The Bid submitted on behalf of companies registered with the Indian Companies Act, for the time being in force, shall be signed by persons duly authorized to submit the Bid on behalf of the Company and shall be accompanied by certified true copies of the resolutions, extracts of Articles of Association, special or general Power of Attorney etc. to show clearly the title, authority and designation of persons signing the Bid on behalf of the Company. Satisfactory evidence of authority of the person signing on behalf of the Bidder shall be furnished with the bid.  
A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, ‘Secretary’, ‘Agent’ or other designation without disclosing his principal will be rejected.  
The Bidder’s name stated on the Proposal shall be the exact legal name of the firm. 
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3.2 Contact Information 
All the bidders are requested to submit their pre-bid queries (if any) against this tender through email within the stipulated timelines. The consolidated reply to all the queries received shall be posted on TPCODL website by the stipulated timelines as detailed in calendar of events. 
Communication Details: 
Name:   Mr. D.P.Das, Sr.GM, Contact No: 9438297571 E-Mail ID: deba.das@tpcentralodisha.com  Name:   Mr. Asish Karmakar, HOG-Procurement, Contact No: 8768455566 E-Mail ID: asish.karmakar@tpcentralodisha.com 
 
3.3 Bid Prices 
Bidders shall quote for the entire Scope of Supply / work with a break up of prices for individual items and Taxes & duties. The bidder shall complete the appropriate Price Schedules included herein, stating the Unit Price for each item & total price with taxes, duties & freight up to destination at various sites of TPCODL. The all-inclusive prices offered shall be inclusive of all costs as well as Duties, Taxes and Levies paid or payable during the execution of the supply work, breakup of price constituents.  
The quantity break up shown else-where other than Price Schedule is tentative. The bidder shall ascertain himself regarding material required for completeness of the entire work. Any items not indicated in the price schedule but which are required to complete the job as per the Technical Specifications / Scope of Work mentioned in the tender, shall be deemed to be included in prices quoted. 
3.4 Bid Currencies 
Prices shall be quoted in Indian Rupees Only. 
3.5 Period of Validity of Bids 
Bids shall remain valid for 180 days from the due date of submission of the bid. 
Notwithstanding clause above, the TPCODL may solicit the Bidder’s consent to an extension of the Period of Bid Validity. The request and responses thereto shall be made in writing. 
3.6 Alternative Bids 
Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will not be considered. The attention of Bidders is drawn to the provisions regarding the rejection of Bids in the terms and conditions, which are not substantially responsive to the requirements of the bidding documents. 
3.7 Modifications and Withdrawal of Bids 
The bidder can modify their bid in ARIBA till the expiry of bid submission due date and time. Bidder is not allowed to modify or withdraw its bid after expiry of bid submission due date and time. The EMD as submitted along with the bid shall be liable for forfeiture in such event. 
3.8 Earnest Money Deposit (EMD) 
The bidder shall furnish, as part of its bid, an EMD amounting as specified in the tender. The EMD is required to protect the TPCODL against the risk of bidder’s conduct which would warrant forfeiture. 
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The EMD shall be denominate in any of the following form: 
 Banker’s Cheque/ Demand Draft/ Pay order drawn in favor of TP Central Odisha Distribution Limited payable at Bhubaneswar. 
 Online transfer of requisite amount through NEFT/ RTGS.  The EMD shall be forfeited in case of: 

a) The bidder withdraws its bid during the period of specified bid validity. 
Or 

b) The case of a successful bidder, if the Bidder does not i) accept the purchase order, or ii) furnish the required performance security BG 
3.9 Type Tests (if applicable) 
The type tests specified in TPCODL specifications should have been carried out within five years prior to the date of opening of technical bids and test reports are to be submitted along with the bids. If type tests carried out are not within the five years prior to the date of bidding, the bidder will arrange to carry out type tests specified, at his cost. The decision to accept/ reject such bids rests with TPC. 
4.0 Bid Opening & Evaluation process  
4.1 Process to be confidential 
Information relating to the examination, clarification, evaluation and comparison of Bids and recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not officially concerned with such process. Any effort by a Bidder to influence the TPCODL's processing of Bids or award decisions may result in the rejection of the Bidder's Bid. 
4.2 Technical Bid Opening 
Bids will be opened at TPCODL Office, Bhubaneswar. All tender bids shall be opened internally by TPCODL. Presence of any bidder will not be allowed during bid opening process. Technical bid must not contain any cost information whatsoever. 
First the envelope marked “EMD” will be opened. Bids without EMD/ cost of tender (if applicable) of required amount/ validity in prescribed format, shall be rejected. 
Next, the technical bid of the bidders who have furnished the requisite EMD will be opened.  
4.3 Preliminary Examination of Bids/ Responsiveness 
TPCODL will examine the Bids to determine whether they are complete, whether any computational errors have been made, whether required sureties have been furnished, whether the documents have been properly signed, and whether the Bids are generally in order. TPCODL may ask for submission of original documents in order to verify the documents submitted in support of qualification criteria. 
Arithmetical errors will be rectified on the following basis: If there is a discrepancy between the unit price and the total price per item that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price per item will be corrected. If there is a discrepancy between the Total Amount and the sum of the total price per item, the sum of the total price per item shall prevail and the Total Amount will be corrected. 
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Prior to the detailed evaluation, TPCODL will determine the substantial responsiveness of each Bid to the Bidding Documents including production capability and acceptable quality of the Goods offered. A substantially responsive Bid is one, which conforms to all the terms and conditions of the Bidding Documents without material deviation. 
Bid determined as not substantially responsive will be rejected by the TPCODL and/or the TPCODL and may not subsequently be made responsive by the Bidder by correction of the non-conformity. 
4.4 Techno Commercial Clarifications 
Bidders need to ensure that the bids submitted by them are complete in all respects. To assist in the examination, evaluation and comparison of Bids, TPCODL may, at its discretion, ask the Bidder for a clarification on its Bid for any deviations with respect to the TPCODL specifications and attempt will be made to bring all bids on a common footing. All responses to requests for clarification shall be in writing and no change in the price or substance of the Bid shall be sought, offered or permitted owing to any clarifications sought by TPCODL.  
4.5 Price Bid Opening 
Price bids internally by TPCODL without the presence of any bidder representative. The EMD of the bidder withdrawing or substantially altering his offer at any stage after the technical bid opening will be forfeited at the sole discretion of TPCODL without any further correspondence in this regard. 
4.7 Reverse Auctions 
TPCODL reserves the right to conduct the reverse auction (instead of public opening of price bids) for the products/ services being asked for in the tender. The terms and conditions for such reverse auction events shall be as per the Acceptance Form attached as Annexure VI of this document. The bidders along with the tender document shall mandatorily submit a duly signed copy of the Acceptance Form attached as Annexure VI as a token of acceptance for the same. 
5.0 Award Decision 
TPCODL will award the contract to the successful bidder whose bid has been determined to be the lowest-evaluated responsive bid as per the Evaluation Criterion mentioned at Clause 2.0. The Cost for the said calculation shall be taken as the all-inclusive cost quoted by bidder in Annexure I (Schedule of Items) subject to any corrections required in line with Clause 4.3 above. The decision to place rate contract / purchase order / LOI solely depends on TPCODL on the cost competitiveness across multiple lots, quality, delivery and bidder’s capacity, in addition to other factors that TPCODL may deem relevant. 
TPCODL reserves all the rights to award the contract to one or more bidders so as to meet the delivery requirement or nullify the award decision without assigning any reason thereof. 
In case any supplier is found unsatisfactory during the delivery process, the award will be cancelled and TPCODL reserves the right to award other suppliers who are found fit. 
6.0 Order of Preference/Contradiction: 
In case of contradiction in any part of various documents in tender, following shall prevail in order of preference: 1. Schedule of Items (Annexure I) 2. Post Award Contract Administration (Clause 7.0) 3. Submission of Bid Documents (Clause 3.0) 4. Scope of Work and SLA (if any) 
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5. Technical Specifications (Annexure II) 6. Inspection Test Plan (if any)  7. Acceptance Form for Participation in Reverse Auction (Annexure VI) 8. General Conditions of Contract (Annexure VII) 
7.0 Post Award Contract Administration 
7.1 Special Conditions of Contract 
 After finalization of tender, Rate Contract shall be issued on successful bidder with a validity period of One Year. Prices shall remain firm till validity of issued rate contract. Within the validity of rate contract and as per requirement of material, release order shall be issued time to time. 
 Business Associate (BA) shall submit applicable Contract Performance Bank Guarantee(CPBG) as per GCC within 30 days of issuance of rate contract. CPBG applicable shall 5% of Rate Contract Value. PBG submitted, shall be released after completion of applicable contractual period plus one month. 
 Completion period against each release order  will be mutually agreed with user department. 
 TPCODL shall short close the issued Release Order / Rate contract, in case of any quality and performance issues.  
 Any change in statutory taxes, duties and levies shall be borne by TPCODL.   
 All other terms and conditions of TPCODL GCC shall be applicable.  
7.2 Drawing Submission & Approval: Not applicable 
7.3 Delivery Terms  

All activities under this job will be completed within 6 months of issue of work order. (2months for phase-
1, 3months for Phase-2 and 1 month for phase-3.)  

7.4 Warranty Period: Not applicable 
7.5 Payment Terms 
Business Associate(BA) shall submit the Bills/ Invoices in original in the name of TP Central Odisha Distribution Limited(TPCODL), duly certified by authorized officer of TPCODL,  to Invoice Desk and same shall be paid within 45 days from date of receipt of invoice at TPCODL's end.  
7.6 Climate Change 
Significant quantities of waste are generated during the execution of project and an integrated approach for effective handling, storage, transportation and disposal of the same shall be adopted. This would ensure the minimization of environmental and social impact in order to combat the climate change. 
7.7 Ethics 

 TPCODL is an ethical organization and as a policy TPCODL lays emphasis on ethical practices across its entire domain. Bidder should ensure that they should abide by all the ethical norms and in no form either directly or indirectly be involved in unethical practice.  
 TPCODL work practices are governed by the Tata Code of Conduct which emphasizes on the following: 
 We shall select our suppliers and service providers fairly and transparently. 
 We seek to work with suppliers and service providers who can demonstrate that they share similar values. We expect them to adopt ethical standards comparable to our own. 
 Our suppliers and service providers shall represent our company only with duly authorized written permission from our company. They are expected to abide by the Code in their interactions with, and on behalf of us, including respecting the confidentiality of information shared with them. 
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 We shall ensure that any gifts or hospitality received from, or given to, our suppliers or service providers comply with our company’s gifts and hospitality policy. 
 We respect our obligations on the use of third party intellectual property and data. 

Bidder is advised to refer attached Tata Code of Conduct (TCOC), Annexure-IX, for more information. 
Any ethical concerns with respect to this tender can be reported to the following e-mail ID: pkjain@tatapower.com. 
8.0 Specification and standards:  
Please refer Annexure II below. 
9.0 General Condition of Contract 
Any condition not mentioned above shall be applicable as per GCC for Supply attached along with this tender, Annexure VII. 
10.0 Safety 
All jobs are this tender have to be executed strictly in compliance to the Safety terms and Conditions of Tata Power. Please visit https://www.tatapower.com/corporate/policies.aspx for detailed Safety terms and conditions, Annexure-VIII, for details. Violation of Safety norms will result in Penalty as mentioned in the above document. Safety Policy of Tata Power is also enclosed for reference. 
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ANNEXURE I Schedule for Items  
(1) (2) (3) (4) (5) (6) (7) (8) 

Sr. No. Description Estimated Qty (Q) UoM Rate 
(in Rs.) A 

GST 
(in Rs.) B  

  Unit Price with GST 
(in Rs.) A+B 

 Amount 
(in Rs.) Q x (A+B) 

1 Phase-I: All substations with transformers size 7.5MVA and above.  90 EA         

2 Phase-II: All substations with transformers size 5 MVA. 105 EA     

3 Phase-III: All substations with transformers size less than 5 MVA. 35 EA     
 
NOTE: 
 The overall period of the rate contract shall be for a period of 1 years and prices shall be firm till the validity of contract. Release order shall be issued as per requirement of TPCODL.  
 The bids will be evaluated commercially on the Overall BOQ (inclusive all) lowest cost.   
 The unit price with GST in column no. 7, is all inclusive price for TPCODL. No other extra charges will be applicable. 
 The bidders are advised to quote prices strictly in the above format. Failing to do so, bids are liable for rejection. 
 The bidder must fill each and every column of the above format. Mentioning “extra/inclusive” in any of the column may lead for rejection of the price bid. 
 No cutting/ overwriting in the prices is permissible. 
 Quantities mentioned above is for evaluation purpose only, quantities may change as per actual requirements. 
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ANNEXURE II Technical Specifications of Grid Audit  
CONTENTS 

1.0 SCOPE  
2.0 BACKGROUND  
3.0 CLIMATIC CONDITIONS OF THE INSTALLATION  
4.0 GENERAL TECHNICAL REQUIREMENTS  
5.0 DETAIL SCOPE OF WORK  
6.0 TIMELINE  
7.0 ANNEXURE-1A-LIST OF SUBSTATION FOR DETAILED TECHNICAL AUDIT  
8.0 ANNEXURE-2A-QUALIFICATION REQUIREMENT  
9.0 ANNEXURE-3-SPECIAL CONDITION OF CONTRACT  
10.0 ANNEXURE-4-PRICE SCHEDULE  
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1. Scope: This specification covers the technical Grid Audit of TPCODL’s 230nos Substations in phased manner and 
objective of this exercise will be to capture substation health condition and functioning of power 
distribution equipment at old substations, identify defects in each power distribution equipment for 
maintenance, major refurbishment, and replacements. 

2. Background At present, there are 290 numbers of 33/11KV substations in TPCODL area. The size of the substations 
varies from 2X1MVA to 2X12.5MVA. These substations contains power distribution equipment such as 
power transformer, outdoor and indoor circuit breakers, current and voltage transformers etc. Out of 
290 substations, 230 substations are old and the remaining are new constructed under ODSSP scheme. 
Nearly 81 numbers of substations are still under construction under ODSSP scheme. TPCODL intend to 
complete Grid Audit (Old 230 Substations) in phased manner. 

 
3. CLIMATIC CONDITIONS OF THE INSTALLATION:  

The service conditions shall be as follows: 
1. Maximum altitude above sea level 1,000m 
2. Maximum ambient air temperature 50°C 
3. Maximum daily average ambient air temperature 35°C 
4. Minimum ambient air temperature 0°C 
5. Maximum relative humidity 95% 
6. Average number of thunderstorm days per annum (isokeraunic level) 70 
7. Average number of rainy days per annum 120 
8. Average annual rainfall 150cm 
9. Earthquakes of an intensity in horizontal direction - equivalent to seismic acceleration of 0.3g 
10. Earthquakes of an intensity in vertical direction - equivalent to seismic acceleration of 0.15g (g being 
acceleration due to gravity) 
11 .Wind velocity: 300 km/hr, 200 km/hr and 160 km/hr. environmentally, some of the regions, where 
the work will take place includes coastal areas, subject to high relative humidity, which can give rise to 
condensation. Onshore winds will frequently be salt laden. On occasions, the combination of salt and 
condensation may create pollution conditions for outdoor insulators. Some places are in heavily industrial 
polluted areas. Party must be ready to audit all Grids and furnish report as per indicated weather 
parameters. 
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4. General Technical Requirement In order to know the health condition and functioning of power distribution equipment at old substations, 
TPCODL intend to have detailed technical audit of all 33/11KV substation equipment including power 
transformers and circuit breakers. The main objective of this exercise will be to capture substation details, 
identify defects in each power distribution equipment for maintenance, major refurbishment, and 
replacements. This arrangement will further help to improve the reliability of power supply of the sub-
transmission system along with focused approach for refurbishment of 33/11KV substations in phased 
manner. 
The entire work is divided into three phases; 

1. Phase -1 – All substations with transformers size 7.5MVA and above(List enclosed in excel sheet) 2. Phase-2 – All substations with transformers size 5MVA( List enclosed in excel sheet ) 3. Phase-3 – All substations with transformers size less than 5MVA( List enclosed in excel sheet)  
Phase No of substations No of Power 

Transformers 
No of 33KV bays No of 11KV bays 

Phase-1 90 230 309 600 
Phase-2 105 239 225 435 
Phase-3 35 67 56 120 

 
5.  Detail Scope of the work 1. Checking/Testing of Power Transformers, 

 IR Value and PI 
 Oil BDV 
 Magnetisation Current 
 Magnetic Balance 
 Winding Resistance at all taps 
 Transformer turns ratio at each tap 
 C tan Delta  
 Check functioning of off load and load tap changer (mechanical, local electrical, and remote)  
 Check functioning of buchholz, OSR, oil and winding temperature alarm and trip signals. Setting OTA,OTT, WTA, and WTT as per defined settings 
 Physical inspection, observations including oil leakages, size and status of power cables, power connections, silica gel, breather, MOG, Oil level, condition of paint, Fire prevention and fire-fighting arrangements etc.  

2. Checking/Testing of 33 and 11KV Circuit Breakers, 
 IR Value 
 Contact Resistance 
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 Breaker Timings 
 Breaker operation from manual, local, and remote 
 Spring Charging – manual and electrical 
 Indication circuits 
 Working of heaters/thermostat 
 Vermin proofing of outdoor and indoor breakers 
 Physical inspection and observations  

3. Checking/Testing of 33KV Current Transformers, 
 IR Value 
 Check all parameters with CT analyser 
 Physical inspection and observations including oil leakage and power connectors  

4. Checking/Testing of 33KV Voltage Transformers, 
 IR Value 
 Check all parameters with CT-VT analyser  
 Physical inspection and observations including oil leakage and power connectors  

5. Checking/Testing of Control and Relay Panels 
 Secondary Injection to check the functioning of relays on every protection element and features.  
 For differential relays secondary injection kit to be 3 phase double current source 
 Present relay settings (New relay settings will be adopted if required) 
 Electrical closing/tripping of circuit breaker and annunciation panels 
 Working of meters, indication lamps, and other accessories / devices / heater / thermostat 
 Wiring dressing/Vermin proofing 
 Physical inspection and observations  

6. Checking/Testing of station auxiliary supply transformer, 
 IR Value 
 Oil Dielectric Strength 
 Condition of power connections 
 Condition of silica gel and breather 
 Physical inspection and observations  

7. Checking/Testing of Lightning Arresters, 
 IR Value 
 Physical inspection, observations including type, power connector, and availability of surge counter 
 LA counter value if available  
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8. Checking/Testing of Battery and Charger, 
 Working of float charger 
 Working of boost charger 
 Working of indicators and annunciation 
 Earth leakage and its magnitude 
 Physical inspection, vermin proofing and general observations  

9. ACDB, Isolators etc. 
 Physical inspection and observations 
 Vermin Proofing  

10. Switchyard and control room 
 Measurement of earth mat resistance 
 Measurement of earth resistance of neutral of power & distribution transformers 
 Checking if the earthing of SCADA equipment is not connected to substation earth mat. 
 Physical inspection and observations  

6. Timelines  The above mentioned activity will be completed within 6 months of issue of work order. (2months for 
phase-1, 3months for Phase-2 and 1 month for phase-3.)  

7. Annexure-1A – List of substations for detailed technical audit  List is attached. 
8. Annexure-2A Qualification Requirement 1. The BA should have executed at least two similar work for a utility in last 5 years successfully for cumulative contract value of >2 crores 2. The BA shall submit performance certificate from two utilities / principle contractor for work performed in last 5 years  3. BA shall have annual average turnover of 2 crores per annum in last three years  
9. Annexure-3 - Special condition of contracts 1. BA shall provide required manpower, Tools, T&P, and testing equipment to carry out the testing of 

each equipment as per the attached checklists.  
2. The BA shall have its own resources/T&P/Testing equipment for successful accomplishment of jobs at 

two sites simultaneously. 
3. The manpower provided by the Vendor should have minimum 2 years’ experience in substation 

equipment testing. 
4. Immediately after receipt of service order, the BA will approach concerned engineer-in-charge and 

hand over copy of the service order to him. 
5. A joint meeting will be organized by engineer-in-charge to be attended by the BA and concerned Site 

Engineer to discuss the scope of the work and Safety aspects. 
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6. The BA and Site Engineer will jointly prepare the activity schedule (bar chart) and submit the same to 
CPSM for concurrence. 

7. BA shall check the existing relay settings adopted in each equipment and shall check if the same is 
different than the settings provided by TPCODL. New relay settings shall be adopted in case of 
deviation. 

8. BA should submit reports of the testing in the approved format, substation audit check list and desired 
photos within 7 working days of the testing including Saturday.  

9. Separate report shall be prepared for each substation with clear recommendations on status of each 
power distribution equipment based on physical condition and results.  

10. The entire work shall be performed under the guidance and instructions of Head – Sub-transmission 
or their authorised representative. 

11. Safety Plan 
a. TPCODL site engineer will provide safety briefing to BA manpower at the work site. 
b. The BA will arrange regular safety awareness sessions to refresh site workforce. 
c. The BA will ensure that all T&P / Testing equipment used for the job are rated / calibrated for 

the job being performed.  
d. The BA will work under the direct supervision of Site Engineer and adhere to TPCODL safety 

norms during work execution. 
e. The working area shall be properly cordoned off by Site Engineer who will also ensure that BA 

staff is using proper T&P and PPEs during work execution. 
12. The BA shall maintain substation wise testing results in prescribed forms and submit the same to 

engineer-in-charge along with invoice.  
13. The BA will train TPCODL engineers on testing of power distribution equipment while executing the 

job.  
14. Testing of equipment shall be done with testing equipment / voltage mentioned in the attached 

excel sheet. 
15. Bidder need to give separate cost for DGA/ complete oil testing of transformer, As per requirement, 

TPCODL will ask for the testing of oil.This rate should not be considered in total cost of Rate 
contract. 

16. TPCODL has rights to decide to go for all 3 phases or may close order after one/two phase 
depending upon the requirement. No extra cost to be charged to TPCODL by selected bidder. 
 

10. Price Schedule ( Bidder needs to submit price schedule as per Annexue-I of this tender. 
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ANNEXURE III 
Schedule of Deviations 

Bidders are advised to refrain from taking any deviations on this TENDER. Still in case of any deviations, all such deviations, both technical and commercial, from this tender document shall be set out by the Bidders, Clause by Clause in this schedule and submit the same as a part of the Technical Bid.  
 
Unless specifically mentioned in this schedule, the tender shall be deemed to confirm the TPC’s specifications: 
 

S. No. Clause No. Tender Clause Details Details of deviation with justifications 
    
    
    
    

 
 
By signing this document we hereby withdraw all the deviations whatsoever taken anywhere in this bid document and comply to all the terms and conditions, technical specifications, scope of work etc. as mentioned in the standard document except those as mentioned above.  
 
 
Seal of the Bidder: 
      
Signature:                                         
Name: 
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ANNEXURE IV 
Schedule of Commercial Specifications 

(The bidders shall mandatorily fill in this schedule and enclose it with the offer Part I: Technical Bid. In the absence of all these details, the offer may not be acceptable.) 
 
S. No.    Particulars       Remarks 
 
1. Prices firm or subject to variation   Firm / Variable 
 (If variable indicate the price variation 
 clause with the ceiling if applicable) 
1a. If variable price variation on clause given  Yes / No 
1b. Ceiling        --------- % 
1c.    Inclusive of Excise Duty                  Yes / No (If Yes, indicate % rate) 
1d. Sales tax applicable at concessional rate   Yes / No (If Yes, indicate % rate) 
1e. Octroi payable extra     Yes / No (If Yes, indicate % rate)  
1f. Inclusive of transit insurance    Yes / No 
2. Delivery      Weeks / months 
3. Guarantee clause acceptable    Yes / No 
4. Terms of payment acceptable    Yes / No 
5. Performance Bank Guarantee acceptable   Yes / No  
6. Liquidated damages clause acceptable   Yes / No 
7. Validity (180 days)     Yes / No 
 (From the date of opening of technical bid) 
8. Inspection during stage of manufacture   Yes / No 
9. Rebate for increased quantity    Yes / No (If Yes, indicate value) 
10. Change in price for reduced quantity   Yes / No (If Yes, indicate value) 
11. Covered under Small Scale and Ancillary   Yes / No 
 Industrial Undertaking Act 1992    (If Yes, indicate, SSI Reg’n No.) 
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ANNEXURE V 
Checklist of all the documents to be submitted with the Bid 

Bidder has to mandatorily fill in the checklist mentioned below:- 
S. No. Documents attached Yes / No /  Not Applicable 

1 EMD of required value   
2 Tender Fee as mentioned in this RFQ   
3 Company profile/ organogram   
4 Signed copy of this RFQ as an unconditional acceptance   
5 Duly filled schedule of commercial specifications (Annexure IV)   
6 Sheet of commercial/ technical deviation if any (Annexure III)   
7 Balance sheet for the last completed three financial years; mandatorily enclosing Profit & loss account statement   
8 Acknowledgement for Testing facilities if available (duly mentioned on bidder letter head)   
9 List of Machine/ tools with updated calibration certificates if applicable   

10 Details of order copy (duly mentioned on bidder letter head)   
11 Order copies as a proof of quantity executed   
12 Details of Type Tests if applicable (duly mentioned on bidder letter head)   
13 All the relevant Type test certificates as per relevant IS/ IEC (CPRI/ ERDA/ other certified agency) if applicable   
14 Project/ Supply Completion certificates   
15 Performance certificates   
16 Client Testimonial/ Performance Certificates   
17 Credit rating/ Solvency certificate   
18 Undertaking regarding non blacklisting (On company letter head)   
19 List of trained/ Untrained Manpower   
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Annexure VI 
Acceptance Form for Participation In Reverse Auction Event 

(To be signed and stamped by the bidder) 
In a bid to make our entire procurement process more fair and transparent, TPCODL intends to use the reverse auctions as an integral part of the entire tendering process. All the bidders who are found as technically qualified based on the tender requirements shall be eligible to participate in the reverse auction event. 
The following terms and conditions are deemed as accepted by the bidder on participation in the bid event: 
1. TPCODL shall provide the user id and password to the authorized representative of the bidder. (Authorization Letter in lieu of the same shall be submitted along with the signed and stamped Acceptance Form). 
2. TPCODL will make every effort to make the bid process transparent. However, the award decision by TPCODL would be final and binding on the supplier. 
3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of TPCODL, bid process, bid technology, bid documentation and bid details. 
4. The bidder is advised to understand the auto bid process to safeguard themselves against any possibility of non-participation in the auction event.  
5. In case of bidding through Internet medium, bidders are further advised to ensure availability of the entire infrastructure as required at their end to participate in the auction event. Inability to bid due to telephone line glitch, internet response issues, software or hardware hangs, power failure or any other reason shall not be the responsibility of TPCODL.  
6. In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, TPCODL has sole discretion to extend or restart the auction event in case of any glitches in infrastructure observed which has restricted the bidders to submit the bids to ensure fair & transparent competitive bidding.  In case of an auction event is restarted, the best bid as already available in the system shall become the start price for the new auction. 
7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be presumed that the bidder has no further discounts to offer and the initial bid as submitted by the bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline price bids received from a bidder in lieu of non-participation in the auction event shall be out-rightly rejected by TPCODL. 
8. The bidder shall be prepared with competitive price quotes on the day of the bidding event. 
9. The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable taxes, duties and levies and shall be FOR at TPCODL site. 
10. The prices submitted by a bidder during the auction event shall be binding on the bidder. 
11. No requests for time extension of the auction event shall be considered by TPCODL. 
12. The original price bids of the bidders shall be reduced on pro-rata basis against each line item based on the final all inclusive prices offered during conclusion of the auction event for arriving at Contract amount.  

Signature & Seal of the Bidder 
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Annexure VII 

General Conditions of Contract. 
 

CONTENTS 
CLAUSE NO. DESCRIPTION 

1.0 ORGANIZATIONAL VALUES 
2.0 ETHICS 
3.0 CONTRACT PARAMETERS 
3.1 Issue/Award of Contract  
3.2 Contract Commencement Date 
3.3 Contract Completion Date 
3.4 Contract Period/ Time 
3.5 Contract Execution Completion Date 
3.6 Contract Price /Value 
3.7 Contract Document 
3.8 Contract Language 
3.9 Reverse Auction 
4.0 SCOPE OF WORK 
5.0 PRICES/RATES/TAXES 
5.1 Changes in statutory Tax Structure 
6.0 TERMS OF PAYMENT 
6.1 Quantity Variation 
6.2 Full and Final Payment 
7.0 MODE OF PAYMENT 
8.0 SECURITY CUM PERFORMANCE DEPOSIT 
9.0 STATUTORY COMPLIANCE  
9.1 Compliance to Various Acts 
9.2 SA 8000 
9.3 Affirmative Action 

10.0 QUALITY  
10.1 Knowledge of Requirements 
10.2 Material/Equipment/Works Quality 
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CONTENTS 
CLAUSE NO. DESCRIPTION 

10.3 Adherence to Rules & Regulations 
10.4 Specifications and Standards 
11.0 INSPECTION/PARTICIPATION 
11.1 Right to Carry Out Inspection 
11.2 Facilitating Inspection 
11.3 Third Party Nomination 
11.4 Waiver of Inspections 
11.5 Incorrect Inspection Call 
12.0 MDCC & DELIVERY OF MATERIALS 
12.1 Material Dispatch Clearance Certificate 
12.2 Right to Rejection on Receipt 
12.3 Consignee 
12.4 Submission of Mandatory Documents on Delivery 
12.5 Dispatch and Delivery Instructions 
13.0 GUARANTEE  
13.1 Guarantee of Performance 
13.2 Guarantee period 
13.3 Failure in Guarantee period (GP) 
13.4 Cost of repairs on failure in GP 
13.5 Guarantee Period for Goods Outsourced 
13.6 Latent Defect 
13.7 Support beyond the Guarantee Period 
14.0 LIQUIDATED DAMAGES 
14.1 LD Waiver Request 
15.0 UNLAWFUL ACTIVITIES 
16.0 CONFIDENTIALITY 
16.1 Documents 
16.2 Geographical Data 
16.3 Associate’s Processes 
16.4 Exclusions 
16.5 Violation 
17.0 INTELLECTUAL PROPERTY RIGHTS 
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CONTENTS 
CLAUSE NO. DESCRIPTION 

18.0 INDEMNITY 
19.0 LIABILITY & LIMITATIONS 
19.1 Liability 
19.2 Limitation of Liability 
20.0 FORCE MAJEURE 
21.0 SUSPENSION OF CONTRACT 
21.1 Suspension for Convenience 
21.2 Suspension for Breach of Contract Conditions 
21.3 Compensation in lieu of Suspension 
22.0 TERMINATION OF CONTRACT 
22.1 Termination for Default/Breach of Contract 
22.2 Termination for Convenience of Associate 
22.3 Termination for Convenience of TPC 
23.0 DISPUTE RESOLUTION AND ARBITRATION 
23.1 Governing Laws and jurisdiction 
24.0 ATTRIBUTES OF GCC 
24.1 Cancellation 
24.2 Severability 
24.3 Order of Priority 
25.0 ERRORS AND OMISSIONS 
26.0 TRANSFER OF TITLES 
27.0 INSURANCE 
28.0 SUGGESTIONS & FEEDBACK 
29.0 CONTACT POINTS 
30.0 LIST OF ANNEXURES 
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1.0  ORGANIZATIONAL VALUES  
The Tata Group has always been a value driven organization. These values continue to direct the Group’s 
growth and businesses. The six core Tata Values underpinning the way we do business are:   
Integrity - We must conduct our business fairly, with honesty and transparency. Everything we do must 
stand the test of public scrutiny.   
Understanding - We must be caring, respectful, compassionate and humanitarian towards our colleagues 
and customers around the world and always work for the benefit of India.   
Excellence - We must constantly strive to achieve the highest possible standards in our day to day work and 
in the quality of goods and services we provide.   
Unity - We must work cohesively with our colleagues across the group and with our customers and partners 
around the world to build strong relationships based on tolerance, understanding and mutual co-operation.   
Responsibility - We must continue to be responsible and sensitive to the countries, communities and 
environments in which we work, always ensuring that what comes from the people goes back to the people 
many times over.   
Agility - We must work in a speedy and responsive manner and be proactive and innovative in our approach.  
2.0  ETHICS  
In our effort towards Excellence and in Management of Business Ethics at TPC, an Ethics Management Team 
is constituted.  
The main objective of the Ethics Management Team is to:  
1. Record, address and allay the issues and concerns on ethics raised by different stakeholders like 

employees, consumers, vendors, Associates etc. by initiating immediate corrective actions.  
2. Ensure proper communication of the ethics policies and guidelines through prominent displays at all 

offices of TPC and through printed declarations in all concerned documents where external stakeholders 
are involved.  

3. Ensure proper framework of policies as preventive measures against any ethics violation recorded by 
them.  

4. Prepare and submit MIS of all issues and concerns, corrective and preventive actions on monthly basis to 
the top management for their information.  

All Associates and Stakeholders are requested to register any grievance on ethics violation on our website 
www.tatapower.com  
3.0  CONTRACT PARAMETERS  
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3.1 Issue/Award of Contract  
TPC awards the contract to the Associate in writing in the form of Purchase Order (PO) or Rate Contract (RC), 
hereafter referred as Contract, through in any or all of following modes physical handover / post / e-mail / 
web document / fax with all the attachments/enclosures which shall be part of the contract document.  
On receipt of the contract, the associate shall return to TPC copy of the contract document duly signed by 
legally authorized representative of associate, within two days of Effective Date of Contract for contracts 
having contract execution time less than 30 days and within five days for all other contracts.  
3.2 Contract Commencement Date  
The date of issue/award of contract shall be the Effective Date of Contract or Contract Commencement date.   
3.3 Contract Completion Date  
The date of expiry of Guarantee Period shall be deemed as the Contract Completion Date.  
3.4 Contract Period/Time  
The period from Contract Commencement Date to Contract Completion Date shall be deemed as the 
Contract Period/Time.  
3.5 Contract Execution Completion Date  
The stipulated date for completing the supply as per schedule of quantities shall be deemed as the Contract 
Execution Completion Date.  
3.6 Contract Price /Value  
The total all inclusive price/value mentioned in the PO/RC is the Contract Price/Value and is based on the 
quantity, unit rates and prices quoted and awarded and shall be subject to adjustment based on actual 
quantities supplied and accepted and certified by the authorized representative of the company unless 
otherwise specified in schedule of quantities or in contract documents.  
3.7 Contract Document  
The Contract Document shall mean and include but not limited to the following:  
 NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract (SCC) of tender, GCC, 

Technical & Commercial Specifications including relevant annexure and attachments).  
 Bids & Proposals Received from Associate including relevant annexure/attachments.  
 RC/PO with agreed deviations from the tender/bid documents.    
 All the Inspection and Test reports, Detailed Engineering Drawings.  
 Material Dispatch Clearance Certificate (MDCC).  
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 Minutes of Meeting (MoM)  
3.8 Contract Language  
All documents, instructions, catalogues, brochures, pamphlets, design data, norms and calculations, 
drawings, operation, maintenance and safety manuals, reports, labels, on deliveries and any other data shall 
be in English Language.  
The Contract documents and all correspondence between the TPC, Third Parties associated with the 
contract, and the Associate shall be in English language.  
However, all signboards required indicating "Danger" and/or security at site and otherwise statutory 
required shall be in English, Hindi, and local languages.  
3.9 Reverse Auction  
TPC reserves the right to conduct the reverse auction (instead of public opening of price bids) for the 
products / services being asked for in the tender. The terms and conditions for such reverse auction events 
shall be as per the Acceptance Form attached in Annexure F. The bidders along with the tender document 
shall mandatorily submit a duly signed copy of the Acceptance Form as mentioned in the Annexure J as a 
token of acceptance for the same.  
4.0 SCOPE OF WORK    
All the activities that are to be undertaken by the Associate to realize the contractual deliverables in 
completeness form Scope of Work. Following clauses list, but not limited to, major requirements of the 
scope of work.                
The associate shall satisfy himself and undertake fully the technical/commercial requirements of items to be 
supplied as listed in the Schedule of Quantities together with the tests to be performed /test reports to be 
furnished before dispatch, arrangement of stage and final inspections during manufacturing as per terms 
and conditions of contract, technical parameters & delivery terms and conditions including transit insurance 
to be met in order to fully meet TPC’s requirements.   
Completeness: Any supplies and services which might have not been specifically mentioned in the Contract 
but are necessary for the scope mentioned in Special Terms & Conditions and/or completeness of the works 
at the highest possible level, including any royalties, license fees & compensation to be paid, whether 
incurred by the associates or by a third party for the work covered in the scope, regardless of  when 
incurred, shall be supplied/provided by the associate without any extra cost and within the time schedule for 
efficient , smooth and satisfactory operation and maintenance of the works at the highest possible  level 
under Indian conditions (but according to international standards for facility of this type), unless expressly 
excluded from the scope of supplies and services in this Contract.  
TPC have the right, during the performance of the Contract, to change the scope and/or technical character 
of the Project and/or of the supplies and services stipulated in the Contract by submitting a request in 
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writing to the Associate. The Associate shall, within fifteen days of receipt of such request from the TPC, 
provide Purchaser with a reasonably detailed estimate of the cost of the change outlined in the request.  
In the event, TPC requests a change, the Contract price and time shall be adjusted upwards or downwards, 
as the case may be and shall be mutually agreed to.  The associate shall not be entitled to any extension of 
time unless such changes adversely affect the time schedule.  
The Associate shall not proceed with the changes as requested till adjustment of contract price and time 
schedule where so applicable in terms of or otherwise directed by the TPC.   
5.0 PRICES/RATES/TAXES            
Unless specified elsewhere in the contract document, the prices/rates are inclusive of cost of finished 
product for which MDCC will be issued by TPC, packaging and forwarding charges, freight and transit 
insurance charges covering loading at Associate’s works, transportation to TPC store/site & unloading & 
delivery at TPC stores/TPC site, cost of documentation including all the relevant test certificates and other 
supportive documents to be furnished.     
The Prices/Rates are inclusive of all taxes, levies, cess and duties, particularly Goods and Services Tax as 
applicable.  All government levy / taxes shall be paid only when the invoice is submitted according to the 
relevant act.  
The prices/rates shall remain firm till actual completion of entire supply of goods/material/equipment as per 
contract is achieved and shall remain valid till the completion of the contract.  
The prices shall remain unchanged irrespective of TPC making changes in quantum in all or any of the 
schedules of items of contract.  
5.1 Changes in Statutory Tax Structure  
If rate of any or all of the statutory taxes and duties applicable to the contract changes, such changes shall 
be incorporated by default if the changes occur within the contract execution time and shall be applicable if 
the contract is executed by the Associate within the Contract Execution Time.  
For execution of contracts beyond contract execution time, where the delay is not attributable to TPC no 
upward revision in tax /duties shall be considered irrespective of changes in the statutory tax structure 
either within the contract execution time or beyond. However, in such cases, benefits due to any downward 
revisions in statutory tax rates shall be passed on to TPC.  
6.0 TERMS OF PAYMENT  
On delivery of the materials in good condition and certification of acceptance by TPC official, Associate shall 
submit the Bills/Invoices in original in the name of “The Tata Power Company Limited” to invoice desk, 
complete with all required documents as under:  



 TP CENTRAL ODISHA DISTRIBUTION LIMITED 
(A Tata Power & Odisha Govt. joint venture) Purchase Department 2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022                                                 NIT No.: TPCODL/P&S/83/2020-21 

Property of TPCODL – Not to be reproduced without prior written permission of TPCODL P a g e  31 | 72 
 

 Test Reports (4 sets).  
 MDCC issued by TPC.  
 Packing List.  
 Drawing and Catalogue.  
 Guarantee/Warrantee Card.  
 Delivery Challan.  
 O&M Manual.  
 Copy of Order.  
 Minutes of Meeting.  

Bills/ invoices shall mention Supplier’s GST Number. TPC will make 100% payment within 30 days of 
submission of the Bill/Invoice complete in all respects and along with all the requisite documents mentioned 
above, subject to condition that Associate has furnished the requisite Security-cum-Performance Guarantee 
as stipulated in the contract.  
6.1 Quantity Variation  
Payment will be made on the basis of actual quantity of supplies/actual measurement of works accepted by 
TPC and not on the basis of contract quantity.  
 6.2 Full and Final Payment  
Full & Final Payment in all contracts shall be made subject to the associate submitting “No Demand 
Certificate” in the format as per Annexure-C.        
7.0 MODE OF PAYMENT  
Payment shall be made through crossed Cheque or RTGS whichever of the two modes chosen by the 
Associate, in favour of Associate’s Bank Account on TPC records, on whose name Contract has been issued. 
Those Associates opting for the RTGS mode shall submit the details of Bank Account and other details as per 
annexure G. Further, for any payments made, TPC is not responsible for any consequences/disputes 
Associate have among the owners channel partners, sub-Associates and all such dispute/concerns shall be 
settled solely by the Associate.   
8.0 SECURITY CUM PERFORMANCE DEPOSIT  
Associates shall submit within 15 days from the effective date of issue of PO/RC, Security Performance Bank 
Guarantee (SPBG) in the format as per Annexure B of this document from banks acceptable to TPC for:   

(a) 5% of the PO value if purchase order value is more than Rs 5 Crores.  
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(b) 10% of the PO value if purchase order value is less than Rs 5 Crores.   
This shall remain valid till the end of the Guarantee Period of contract, plus one month.   

(c) 5% of the RC value in case of Rate Contract. This shall remain valid till the Guarantee period plus one 
month.  

 For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of amount equivalent to 
SPBG value from their first invoice. Such amount shall be withheld by TPC while processing the invoice 
and shall be released after completion of Guarantee Period plus one month.  

 For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum Performance Bank Guarantee 
(SPBG) shall not be applicable.   

 In case of RC (Rate Contract) after the expiry of RC validity, Associate shall have to submit SPBG. 
However, the Associate has the option to re-submit the SPBG as per actual RO  

(Release Order) value issued against the RC, valid for Guarantee Period plus one month.  
The Guarantee Period shall be considered as per the last RO issued against the said RC. The original 
SPBG as submitted against the RC shall be released on submission of the new SPBG to TPC. 
Alternatively, Associate may extend the validity of original SPBG only till the requisite period, i.e. 
Guarantee Period plus one month.  

9.0 STATUTORY COMPLIANCE   
9.1 Compliance to Various Acts  
Associate should ensure adherence to all applicable laws, rules and regulation applicable under this contract 
from time to time. In case of violation any risk, costs etc shall be in associates account and keep TDPPL 
indemnified always till completion of contracts.  
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9.2 SA 8000  
As TPC is SA 8000 compliant, it expects its Associates to follow guidelines of SA 8000:2014 on the following 
aspects 
1. Child Labour 
2. Forced or Compulsory Labour 
3. Health & Safety 
4. Freedom of Association & Right to Collective Bargaining 
5. Discrimination 
6. Disciplinary Practices 
7. Working Hours 
8. Remuneration 
9. Management System 
9.3 Affirmative Action  
TPC appreciate and welcome the engagement/employment of persons from SC/ST community or any other 
deprived section of society by their business associates.  
Relaxation in Contract Clauses under Affirmative Action for SC/ ST 
Business Associates**  
TPC believes that inclusive growth is the key to sustainable development, and to promote the same Policy on 
Affirmative Action for Scheduled Caste & Scheduled Tribe Communities has been adopted across the 
company.  
Under the same pre-text, and to promote entrepreneurship among SC/ST community TPC has taken 
initiative by proposing relaxations in contract clauses as per below:  

S. No Initiative for SC/ ST BA’s Guideline Document 
1 Tender Fees 100% waiver for SC/ST community All Open Tenders 
2 Earnest Money Deposit 50 % relaxation of estimated EMD value All limited and Open Tenders 
3 Performance Bank Guarantee 50% relaxation in PBG for order value above 50 lacs else 25% relaxation All limited and Open tenders 
4 Turnover 25% relaxation in company turnover under qualifying requirement criteria All Open Tenders 
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**Classification of BAs under SC/ST shall be governed under 
following guidelines:  
 Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST community. 

Governing document shall be duly audited balance Sheet for the last FY bearing the name of proprietor.  
 Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to or more than 

50% of the total ownership pattern of the firm. Governing document shall be Partnership Deed and 
audited balance sheet/ ITR for last FY.  

 Private limited company: Only such firms shall qualify which have SC/ST directors holding equal to or 
more than 50% of the total ownership pattern of the firm. Governing document shall be Memorandum 
of Understanding (MoU) and/or Article of Association (AoA).  

Governing document shall be Memorandum of Understanding (MoU) and/or Article of Association (AoA).  
Note: Certification from SC/ST commission shall be required for deciding upon SC/ST status of a person.  
10.0 QUALITY  
10.1 Knowledge of Requirements  
The Associate shall be deemed to have carefully examined and to have knowledge of the equipment, the 
general and other conditions, specifications, schedules, drawings, etc. forming part of the Contract and also 
to have satisfied himself as to the nature and character of the work to be executed and the type of the 
equipment and duties required including wherever necessary of the site conditions and relevant matters 
and details. Any information thus procured or otherwise obtained from TPC/Consultants shall not in any 
way relieve the Associate from his responsibility and executing the works in accordance with the terms of 
contract.  
10.2 Material/Equipment/Works Quality  
The items / works under the scope of the Associate shall be of the best quality and workmanship according 
to the latest engineering practice and shall be manufactured from materials of best quality considering 
strength and durability for their best performance and, in any case, in accordance with the specifications 
set forth in this Contract. All material shall be new. Substitution of specified material or variation from the 
process of fabrication/ construction/ manufacture may be permitted but only with the prior written 
approval of the TPC.  
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10.3 Adherence to Rules & Regulations  
The Associate shall procure and/or fabricate/erect all materials and equipment in accordance with all 
requirements of Central and State enactment, rules and regulations governing such work in India and at 
site. This shall not be construed as relieving the Associate from complying with any requirement of TPC as 
enumerated in the Contract which may be more rigid than and not contrary to the above mentioned rules, 
nor providing such construction as may be required by the above mentioned rules and regulations.  In case 
of variance of the Technical Specification from the laws, ordinance, rules and regulations governing the 
work, the Associate shall immediately notify the same to the TPC. It is the sole responsibility of the 
Associate, however, to determine that such variance exists.  Wherever required by rules and regulations, 
the Associate shall also obtain the statutory authorities' approval for the plant, machinery and equipment 
to be supplied by the Associate.  

10.4 Specifications and Standards  
The Associate shall follow all codes and standards referred in the Contract Document.  Codes and standards 
of other may be followed by the Associate with the prior written approval of TPC, provided materials, 
supplies and equipment according to the standard are equal to or better than the corresponding standards 
specified in the Contract.  
Brand names mentioned in the Contract documents are for the purpose of establishing the type and quality 
of products to be used.  The Associate shall not change the brand name and qualities of the bought out 
items without the prior written approval of the TPC. All such products and equipment shall be used or 
installed in strict accordance with original manufacturer's recommendations, unless otherwise directed by 
the TPC. In any circumstances the codes, specimen and standards prescribed by any government agency 
should not be violated.  
11.0 INSPECTION/PARTICIPATION  
11.1 Right to Carry Out Inspection  
TPC reserves the right to send its representatives for inspection or participation at various stages of contract 
execution listed below, applicable as per contract construction.  

 During basic design and detail engineering of material/ Equipment carried out by Associate 
/Outsourced Agencies.  

 During manufacturing stages of the product at Associate’s/Associate’s Outsourced Agency’s 
Plant/Facility.  

 During Pre-dispatch Inspection and Testing of finished/manufactured product at 
Associate’s/Associate’s outsourced Agency’s Plant/Facility. 

 During Installation & Commissioning Activities/Stages.  
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 Prior to Clearing of the completed installation for commissioning.  
 

 Any other stage as find appropriate by TPC during contract execution time.  
All inspections and participations shall be carried out by TPC giving written intimation to the Associate or 
receiving appropriate advance written inspection call from the Associate, unless otherwise specified 
elsewhere in the contract document.  
11.2 Facilitating Inspection  
The Associate shall provide all opportunities and information to TPC’s engineers to get acquainted with the 
technical know-how and the methods and practices adopted by the Associate in basic and detail 
engineering. The Associate shall provide documents, drawings, calculations etc. as may be required by TPC’s 
Engineers.  
The Associate shall provide free of charge office accommodation, office facilities, secretarial services, 
communication facilities, general and drawing office stationary, etc. as may be reasonably required by the 
TPC’s engineers. Similarly, facilities shall also be provided by Associate's outsource 
agencies/partners/authorized dealers (collectively termed as sub associates) if such basic and detail 
engineering activities are carried out in the design offices of sub-Associates.  
The Associate shall be responsible for the safety of employees of TPC/Third Party Agency when they are at 
the Associate’s /Associate’s outsource agency’s plant or facility for carrying out/witnessing 
inspection/testing. All statutory safety precautions as applicable shall be followed by the Associate during 
Inspection Testing. If TPC inspectors are not satisfied with the safety arrangements at the plant, TPC have 
the right to call off inspection till such time corrective action is taken by the Associate.  
Before raising the call for pre-dispatch final inspection and testing, the Associate shall conduct all the tests—
type tests, routine tests etc-as specified in the contract document and submit copies of the test certificates 
to TPC along with the inspection call, for scrutiny of TPC.  
The Associate and TPC shall jointly document all the observations, comments and action points after 
completion of inspection and it shall be binding on the Associate to provide compliance on all the points 
requiring compliance and furnish the compliance report to the designated authority of TPC for receiving 
clearance for dispatch of materials  
11.3 Third Party Nomination  
TPC also may nominate a third party for the purpose of carrying out the inspection and such an agency shall 
be entitled to all the rights and privileges of TPC as far as conducting the inspection.  



 TP CENTRAL ODISHA DISTRIBUTION LIMITED 
(A Tata Power & Odisha Govt. joint venture) Purchase Department 2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022                                                 NIT No.: TPCODL/P&S/83/2020-21 

Property of TPCODL – Not to be reproduced without prior written permission of TPCODL P a g e  37 | 72 
 

 
11.4 Waiver of Inspections  
TPC on its own discretion shall chose to waive off any inspection and ask the Associate to submit all the test 
reports as applicable as per contract specifications, related to inspection and testing of the goods ordered 
for scrutiny and clearance for dispatch.  
11.5 Incorrect Inspection Call 
In case it is observed that the material offered for inspection is not ready at the time of TPC inspection visit rendering it as futile, all costs towards such inspection shall be recovered from the BA. Taxes as applicable on such recoveries shall be borne by the BA.  
12.0 MDCC & DELIVERY OF MATERIALS  
12.1 Material Dispatch Clearance Certificate  
Associate shall deliver material/goods/equipment against Supply Contracts or Supply Part of 
Composite/Service Contracts only after receiving Material Dispatch Clearance Certificate (hereafter termed 
as MDCC) issued by designated authority of TPC. Material delivered at TPC stores or at project site without a 
valid MDCC issued by the designated official of TPC shall be rejected. MDCC shall be issued to associate 
furnishing compliance report on the action points documented during pre-dispatch inspection and testing at 
Associate’s/ Sub Associate’s plant/ facility. In case Pre-dispatch inspection is waived at the discretion of TPC, 
then, MDCC shall be issued on receiving all the test reports-routine& type-from the Associate and finding 
them in order.  
The associate shall include and provide for securely protecting and packing the materials so as to avoid loss 
or damage during handling and transport by air, sea, rail and road or any other means.  
All such packing shall allow to the extent possible for easy removal and checking at Site. The associate shall 
take special precautions to prevent rusting of steel and iron parts during transit by sea. Gas seals or other 
materials shall be utilized by the associate for protection against moisture during transit of all Plant and 
Equipment.  
Each Equipment or parts of Equipment shall be tagged with reference to the assembly drawings and 
corresponding part numbers. Each bale or package shall contain a packing note quoting specifically the name 
of the associate, item description, quantity, item / package identification.  
All packing cases, containers, packing and other similar materials shall be new and supplied free by the 
associate and it shall not be required to be returned to the associate.  
Notwithstanding anything stated in this clause, the associate shall be entirely responsible for loss, damage or 
depreciation or deterioration to the materials and supplies due to faulty and/or insecure packing or 
otherwise during transportation to the Site until otherwise provided herein.  
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In case of the consignments dispatched by road, the associate shall ensure that it or its subcontractors:  
i) Identify and obtain the correct type of trucks/trailers, keeping in view the nature of consignments to be 

dispatched.  
ii) Take such actions as may be necessary to avoid all possible chances of damages during transit and to ensure 

that all packages are firmly secured.  
Timelines for inspection and MDCC is as below:  

S. No.  Inspection  MDCC issuance time including Inspection time 
(max.)  

1  Outside Bhubaneswar  12 days  
2  Within Bhubaneswar 5 days  
3  Waiver*  3 working days  

* Associate is expected to raise the inspection call assuming that Inspection shall be carried out by TPC. The 
decision for waiver of inspection shall be on sole discretion of TPC.   
12.2 Right to Rejection on Receipt  
Goods/Material/Equipment delivered in condition physically damaged & incomplete as a product ordered, 
or not packed and transported as per the terms and conditions of the contract is liable to be rejected. Such 
item shall be lifted back by Associates within 15 days from receipt of rejection note from TPC and have to 
supply back the material within next 30 days or within the timeframe mutually decided by Associate and 
TPC.  
If delivery of the material is beyond the agreed time, Liquidated damage clause, mentioned in this GCC 
separately shall be applicable; but the period for levy of LD shall be considered as per the original delivery 
schedule and not from the agreed timelines for material rectification.  
12.3 Consignee  
Unless otherwise specified in the Contract Document, Materials/Goods/Equipment shall be consigned to 
“Stores-In-Charge”, TPC, Bhubaneswar.   
12.4 Submission of mandatory documents on Delivery  
Following documents shall be mandatorily submitted by BA along with supply of material to TPC stores/site:  

S. No.  Documents  Requisite  
1  Invoice copy in original  With all consignments  
2  LR copy  Wherever required  
3  Packing list  With all consignments  
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4  MDCC  With all consignments  
5  Purchase order / Release order  Signed copy  
6  Test certificates  With all consignments  
7  Inspection/JVR report  In case pre-dispatch inspection is conducted  
8  Device data in CD as per template 

for metering items  Wherever applicable  
12.5 Dispatch and Delivery Instructions  

 S. No.  Instructions  
1  Purchase order/ Release order no. shall be mentioned on invoice and on material  
2  TPC material code and material description shall be mentioned in invoice and on material.  
3  “Property of TPC” shall be embossed on material.  
4  The material shall be properly sealed and packed in standard packing as per purchase 

order terms & conditions.  
5  The weight and quantity of material shall be mentioned wherever applicable  
6  The material supplied shall be co-related with the packing list.  

7  
The name plate detail on equipment shall include Material code, Material description, 
specification detail of material [as applicable], Serial No. Year of manufacturing, PO/RO no. 
and date, “PROPERTY OF TPC, Bhubaneswar”, Guarantee period and Associate’s name.  

8  
In case of manual unloading, supplier / transporter shall deploy sufficient Labour for unloading the material at TPC central store.  For heavy item(s), crane will be provided by TPC [unloading cost will be recovered from the 
associate].  

9  The driver should have valid License and one helper in truck. All the documents of truck 
like registration papers, PUC etc. should be available in Truck.  

10  BA representative should accompany the material and get it unloaded / stacked in his 
presence wherever possible.  

 
13.0  GUARANTEE   
13.1 Guarantee of Performance  
Associates shall stand guarantee that the equipment and material supplied under the contract is free from 
design, manufacturing, material, construction, erection & installation and workmanship & quality defects 
and is capable of its due, rated and intended quality performance, as an integrated product delivered under 
the contract, for a specific period termed as Guarantee Period(as elaborated elsewhere in this clause). The  
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Associate should also guarantee that the equipment/material is new and unused except for the usage 
required for the tests and checks required as part of quality assurance.  
13.2 Guarantee Period  
The Guarantee Period will be equipment/service/work specific and shall be as specified in the Standard 
Specifications of TPC for the equipment/material/service/work and where standard specifications are not 
part of contract documents or guarantee period is not specified in the standard specifications,, the 
guarantee period shall be as per the Special Terms and Conditions of the Contract. In case of no mention of 
the guarantee period in standard specifications or SCC Guarantee Period will be 12 Months from the Date of 
Commissioning or 24 months from the date of delivery of final lot of supplies made, whichever is earlier.    
13.3 Failure in Guarantee Period (GP)  
If the equipment and material supplied under the contract fails to perform its due, rated & intended quality 
performance, during the Guarantee period, the associate is liable to undertake repair/rectify/replace the 
equipment and material supplied within time frame specified in the SCC or elsewhere in the contract 
documents at associate’s cost to make the equipment and material supplied/service or work rendered under 
the contract of performing its due, rated and intended quality performance. If Associate fails to 
repair/rectify/replace the equipment or material supplied rendered under the contract, failed in Guarantee 
Period, TPC will be at liberty to get the same done at Associate’s risks and costs and recover all such 
expenses plus the TPC’s own charges (@ 20% of expenses incurred), from the Associate or from the “Security 
cum Performance Deposit” as the case may be.   
If during the Warranty/ Guarantee period some parts of the supplies are replaced owing to the defects/ 
damages under the Warranty, the Warranty period for such replaced parts shall be until the expiry of twelve 
months from the date of such replacement or renewal or until the end of original Guarantee period, 
whichever is later.  
Any repairs during the Guarantee Period shall be carried out by the Associate within 30 days of reporting the 
issue to Associate by TPC. However, if replacement of the Equipment is required, Associate shall notify the 
same to TPC within 7 days of reporting the issue by TPC. Thereafter, the total time for supply of new 
equipment/ material shall be equal to the original delivery period of that equipment/ material as specified in 
the Contract. In case the Associate is not able to rectify/ replace the faulty equipment/ material within the 
stipulated timelines as mentioned above, penalty shall be levied as per the Liquidated Damages clause 
mentioned in this document. The penalty amount shall be recovered from the payment due to the vendor or 
by encashment of the SPBG as the case may be.  
13.4 Cost of repairs on failure in GP  
The cost of repairs/rectification/replacement, required transportation, site inspection 
/mobilization/dismantling and re-installation costs as applicable, to be borne by Associate. The Associate has  
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to ensure that the interruption in the usage of intended purpose of the equipment is minimized to the 
maximum extent In lieu of the time taken for repairs/rectification/replacement.   
13.5 Guarantee period for Goods Outsourced  
If the Associate outsources partly equipment/materials/services from third party as mutually agreed upon at 
the pre award stage of contract, TPC shall have the benefit of any additional guarantee period if provided by 
the third party for the part supplied/executed by them.  
13.6 Latent Defect  
Hidden defects in manufacturing or design of the product supplied and which could not be identified by the 
tests conducted but later manifested during operation of the equipment are termed as latent defects. 
Associates shall further be responsible for ‘free replacement’ for another period of THREE years from the 
end of the guarantee period for any ‘Latent Defects’ if noticed and reported by the Company.  
13.7 Support beyond the Guarantee Period  
The Associate shall ensure availability of spares and necessary support for a period of atleast 10 years post 
completion of guarantee period of equipment supplied against the contract.  
14.0  LIQUIDATED DAMAGES  

a) For supplies which are of standalone use, multiple in quantities and having a single final delivery 
schedule, Liquidated damages shall be levied without prejudice to any of the other contractual rights 
of TPC, as described below:  
For delay of each week and part thereof from the delivery schedule specified in the contract, 1% of 
contract value corresponding to undelivered quantity, provided full quantity is supplied within 130% 
of the original contract time. If full contractual quantity is not delivered within 130% of contract time 
for delivery, TPC has the right to levy LD on the entire contract value, subject to a maximum of 10% of 
the total contract value.  

b) For Supplies having phased delivery schedule as per contract terms, standalone use and multiple in 
quantities, Liquidated damages shall be levied without prejudice to any of the other contractual rights 
of TPC, as described below:  

For the purpose of calculating and applying LD, each delivery lot shall be considered separately. For delay of 
each week and part thereof, from the delivery schedule specified for the lot, 1% of the contract value 
corresponding to the undelivered quantity of the lot subject to a maximum of 10% of the total contract value 
of the subject lot. However, if full contractual quantity is not delivered within 130% of contract time for 
delivery, TPC has the right to levy LD on the entire contract value, subject to a maximum of 10% of the total 
contract value. Deduction of LD shall be on landed cost i.e contract value inclusive of taxes and in pursuant  
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statutory compliance GST would be applicable at the stipulated rate and the same shall be borne by Business 
Associate. In case of LD deduction, a GST invoice shall be issued by TPC as a proof of deduction/ recovery. 
14.1 LD Waiver Request 
Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. Request submitted beyond the timeline shall not be entertained. 
15.0  UNLAWFUL ACTIVITIES  
The Associate shall have to ensure that none of its employees are engaged in any unlawful activities 
(whether covered under the scope of the present GCC or not) subversive of the TPC’s interest failing which 
appropriate action (legal or otherwise) may be taken against the Associate by the TPC, in accordance with 
the terms of the present GCC.  
16.0  CONFIDENTIALITY  
Associate and its employees or representatives thereof shall strictly maintain the confidentiality of various 
information they come across while executing the contract as detailed below.  
16.1 Documents  
All maps, plans, drawings, specifications, schemes and other documents or information related to the 
Contract/Project  and the subject matter contained therein and all other information given to the Associate 
by the TPC in connection with the performance of the contract shall be held confidential by the Associate 
and shall remain the property of the TPC and shall not be used or disclosed to third parties by the Associate 
for any purpose other than for which they have been supplied or prepared.  The Associate may disclose to 
third parties, upon execution of confidentiality agreements, such part of the drawings, specifications or 
information if such disclosure is necessary for the performance of the Work provided such third parties 
agree in writing to keep such information confidential to the same extent and degree as provided herein, for 
the benefit of the TPC.  
16.2 Geographical Data  
Maps, layouts and photographs of the unit/plant including its surrounding regions showing vital installation 
for national security of country or those of TPC shall not be published or disclosed to the third parties or 
taken out of the country without prior written approval of the TPC and upon execution of confidentiality 
agreements satisfactory to the TPC with such third parties prior to disclosure.  
16.3 Associate’s Processes  
Title to secret processes if any developed by the Associate on an exclusive basis and employed in the design 
of the equipment shall remain with the Associate.  TPC shall hold in confidence such processes and shall not  
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disclose such processes to the third parties without prior approval of the Associate and execution by such 
third parties of secrecy agreements satisfactory to the Associate prior to disclosure. Upon completion of 
contract, such processes shall become the property of the TPC. Title to technical specifications, drawings, 
flow sheets, norms, calculations, diagrams, interpretations of test results, schematics, layouts and such other 
information, which the Associate has supplied to the TPC under the Contract shall be passed on to the TPC.  
The TPC shall have the right to use these for construction, erection, start-up, Trial Run, operation, 
maintenance, modifications and/or expansion of the works including for the manufacture of spare parts.  
16.4 Exclusions  
The provision of Clauses 16.1 to 16.3 shall not apply to information:  

 Which at the time of disclosure are in the public domain which later on become part of public domain 
through no fault of the party concerned, or  

 Which were in the possession of the party concerned prior to disclosure to him by the   other party, or  
 Which were received by the party concerned after the time of disclosure without restriction on 

disclosure or use, from a third party who did not acquire such information directly or indirectly from 
the other party or has no obligation of confidentiality for such information.  

16.5 Violation  
In case of violation of this clause, the Associate is liable to pay compensation and damages as may be 
determined by the competent authority of TPC.  
17.0  INTELLECTUAL PROPERTY RIGHTS  
If, in the course of performance of its functions and duties as envisaged by the scope of the present GCC, the 
Associate acquires or develops, any unique knowledge or information which would be covered, or, is likely to 
be covered within the definition of a trademark, copyright, patent, business secret, geographical indication 
or any other form of intellectual property right, it shall be obliged, under the terms of this present GCC, to 
share such knowledge or information with the TPC. All rights, with respect to, or arising from such 
intellectual property, as afore mentioned, shall solely vest in TPC.   
Moreover, the Associate undertakes not to breach any intellectual property right vesting in a third 
party/parties, whether by breach of statutory provision, passing off, or otherwise. In the event of any such 
breach, the Associate shall be wholly liable to compensate, indemnify or make good any loss suffered by 
such third party/parties, or any compensation/damages arising from any legal proceeding/s, or otherwise. 
No liability of TPC shall arise in this respect, and any costs, damages, expenses, compensation payable by 
TPC in this regard to a third party/parties, arising from a legal proceeding/s or otherwise, shall be 
recoverable from the Associate.  
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18.0  INDEMNITY  
The Associate shall at all times indemnify, keep indemnified and hold harmless the TPC and its officers, 
directors, employees, affiliates, agents, successors and assigns against all actions, claims, demands, costs, 
charges and expenses arising from or incurred by reason of any infringement of patent, trade mark, 
registered design, copy rights and/or industrial property rights by manufacture, sale or use of the equipment 
supplied by the Associate whether or not the TPC is held liable for by any court judgement.  In this 
connection, the TPC shall pass on all claims made against him to the Associate for settlement.  
The Associate assumes responsibility for and shall indemnify and save harmless the TPC from all liability, 
claims, costs, expenses, taxes and assessments including penalties, punitive damages, attorney's fees and 
court costs which are or may be required to be paid by the TPC and its officers, directors, employees, 
affiliates, agents, successors and assigns arising from any breach of the Associate’s obligations under the 
Contract or for which the Associate has assumed responsibilities under the Contract including those imposed 
under any local or national law or laws, or in respect to all salaries, wages or other compensation for all 
persons employed by the Associate or his Sub-Associates or suppliers in connection with the performance of 
any work covered by the Contract.  The Associate shall execute, deliver and shall cause his Sub-Associate and 
suppliers to execute and deliver, such other further instruments and to comply with all the requirements of 
such laws and regulation as may be necessary there under to conform and effectuate the Contract and to 
protect the TPC.  
The TPC shall not be held responsible for any accident or damages incurred or claims arising, due to the 
Associate’s error there from prior to completion of work. The Associate shall be liable for such accidents and 
after completion of work for such accidents as the case may be due to negligence on his part to carry out 
Work in accordance with Indian laws and regulations and the specifications set forth herein.  
19.0   LIABILITY & LIMITATIONS  
19.1 Liability  
Except for any specific liability which may be identified in the Contract and which may be payable hereunder, 
Associate shall not be liable for any special, incidental, indirect, or consequential Damages or any loss of 
business Contracts, revenues or other financial loss (or equivalents thereof no matter how claimed, 
computed or characterized) arising out of or in connection with the Performance of the Work or supply of 
Goods unless caused by Associate’s negligence, willful misconduct or breach of contract.   
If the Associate is a joint venture or consortium, all concerned parties shall be jointly and severally bound to 
the TPC for the fulfillment of the provisions of the Contract. The consortium or the joint venture shall 
designate one party as their leader, who will be the coordinator between the parties and TPC. The 
constituents & leader of the consortium or joint venture shall not be changed without the prior consent of 
TPC.  
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TPC shall have no liability or any special, incidental, indirect or consequential Damages for any loss of 
Business Contracts, revenues or other financial loss arising out of this Contract.  
19.2 Limitation of Liability  
The total liability of Associate against any contract shall be limited to the Total All Inclusive Contract Value.   
20.0  FORCE MAJEURE  
Force Majeure applies if the performance by either Party ("the Affected Party") of its obligations under 
Contract is materially and adversely affected.  
“Force Majeure” shall mean any event or circumstance or combination of events or circumstances referred 
below and their consequences that wholly or partly prevents or unavoidably delays any Party in the 
performance of its obligations under this Agreement, but only and to the extent that such events and 
circumstances are not within the reasonable control, directly or indirectly, of the Affected Party and could 
not have been avoided even if the Affected Party had taken reasonable care:  
 Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign enemy, embargo, 

blockade, revolution, riot, bombs, religious strife or civil commotion, etc.  Politically motivated sabotage, 
or terrorism, etc.  

 Action or Act of Government or Governmental agency for which remedy is beyond the control of the 
affected parties.  Any act of God.  

Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc do not fall under Force Majeure.  
Time being the essence of the Contract, if either party is prevented from the performance of its obligations 
in whole or in part due to an event of Force Majeure, then provided Notice of happening of any event by the 
Affected Party is given to the other party within seven (7) days from the date of occurrence of such event, 
which DIRECTLY has impact on works and submitted details and quantum of resulting effect, but at the same 
time had made all possible efforts to mitigate and overcome effects thereof, the Affected Party’s 
performance under this Contract shall be suspended until such event ceases and the Scheduled Completion 
shall be delayed accordingly.  
If Force Majeure event(s) continue for a period of more than three months, the parties shall hold 
consultation to discuss the further course of action.  
Neither party shall be considered to be in default or in breach of its obligation under the Contract to the 
extent that performance of such obligation by either party is prevented by any circumstances of Force 
Majeure which arise after effective date of Contract.  
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Neither party can claim any compensation from the other party on account of Force Majeure.  
21.0  SUSPENSION OF CONTRACT  
21.1     Suspension for Convenience  
TPC may, at any time and at its sole option, suspend execution of all or any portions of the schedule of items 
of contract to be supplied/work to executed by Associate under the contract by providing to the Associate 
atleast two business days written notice for contracts having contract completion period less than sixty days 
and atleast seven business days’ notice for all other contracts.  
Upon receipt of any such notice, the Associate shall respond as follows as applicable as per contract 
construction.  

 Immediately discontinue further supply of material/goods specified in the suspension notice for supply 
contracts  

 Immediately discontinue further service/work and supply of materials of those services/materials/work 
specified in the suspension notice for service /composite contract  

 Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to TPC, of all 
orders, outsourcing arrangements, and rental Contracts to the extent that they relate to performance 
of the portion of Work suspended by the notice.  

 Protect and maintain the portion of the service/Work already completed, including the portion of the 
Work suspended hereunder, unless otherwise specifically stated in the notice.   

 Continue delivering/carrying out the supply/service/work items as per contract conditions, which do 
not fall under purview of the suspension notice.  

On receipt of resumption notice from TPC, the Associate shall resume execution of contract as specified in 
the resumption notice, within the time frame specified in the resumption notice.  
21.2 Suspension for Breach of Contract conditions.    
TPC shall suspend execution of whole/or part thereof the contract till such time Associate complies with the 
conditions stipulated under section clause 22.1 for breach/default of contract conditions.  
21.3 Compensation in lieu of Suspension  
If the suspension of the contract in whole or in part is for convenience of TPC and not due to any breach of 
contract conditions by the associate, TPC at its discretion shall consider compensating all reasonable 
additional costs incurred by Associate in lieu of suspension of whole or part of contract, on representation of 
the Associate providing justified estimates of such additional costs and such estimates are found acceptable 
and approved by competent authority of TPC.  
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If the suspension of contract in whole or part thereof is due to breach of contract conditions (refer clause 
22.1) by the Associate, Associate shall not be entitled for any compensation for any cost incurred in lieu of 
suspension of whole or part of contract and also shall be liable for compensating all the losses arising to TPC 
in lieu of suspension of contract. Resumption notice shall be subject to the Associate taking corrective action 
for the breach of contract conditions within the time frame and as per the terms specified in the suspension 
notice.  
22 TERMINATION OF CONTRACT  
22.1 Termination for Default/Breach of Contract  
The contract / PO /RC shall be subject to termination by TPC in case of breach of the contract by the 
Associate which shall include but not be limited to the following:  

a. Withdrawal or intimation by the Associate of   its intent to withdraw or surrender the execution / 
completion of the contracted work /PO or failure in ensuring adherence to any delivery schedules, in 
deviation of the contract/PO.  

b. Refusal or neglect on the part of the Associate to supply material/equipment of quantity or quality as 
specified by TPC and within the timeframe as specified in the contract document or refusal or neglect 
to execute the services/work in terms of the agreed standards of quantity or quality and/or within the 
timeframe specified in the contract/PO.  

c. Failure in any respect to perform any portion of the Work contracted with promptness, diligence, or in 
accordance with the terms of the contract.  

d. Failure to furnish guarantees as specified and /or failure to comply with the terms thereof.  
e. Failure to furnish such relevant documents or information within the time specified which may be 

necessary for due execution / completion of the works and documentation.  
f. Liquidation, bankruptcy either voluntary or involuntary OR entering into any composition or 

compromise with its creditors, or Insolvency.   
g. In case any reasonable information has been received by TPC that Associate has adopted/ or attempted 

to adopt any unethical conduct, action in award of the contract /PO or at any time thereafter.   
h. Failure to comply with applicable statutory provisions as contained in the contract or failure to comply 

with the applicable laws.  
i. Failure to comply with safety regulations/clauses stipulated in the contract or as may be generally 

instructed by TPC.  
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If the default or breach as specified under clause 22 (except sub clause g thereof) be committed by the 
associate for the first time, TPC shall issue, along the with notice of default or breach, a warning notice 
instructing the associate to take remedial/corrective action within the time frame stipulated in the warning 
notice and not to repeat the same in future. The timeframe for corrective action by the associate shall be 
specific to the nature of breach of contract and the same shall not be objected to by the Associate. If the 
Associate fails to comply with the instructions in the warning notice or in taking corrective action to the 
satisfaction of TPC then TPC may terminate the entire or part of contract at its discretion by issuing 
termination notice without incurring any liability on this ground.  
In case the contract is terminated for any breach of the nature specified in clause 22 g stated above, TPC 
shall have the right to terminate all the contracts TPC is having with the Associate by issuing termination 
notice which shall be without prejudice to the other rights of TPC available to it under law.   
Without prejudice to its right to terminate for breach of contract, TPC may, without assigning any reason, 
terminate the Contract in whole or in part at any time at its discretion while the contract is in force by 
serving a written notice of two weeks to the Associate.   
In the event of TPC having proceeded with termination of the contract the associate shall comply and 
proceed further in the following manner:   

a) Associate shall discontinue the supply, on the expiry of the said period of two weeks.  
b) Associate shall ensure that no further steps are being taken towards discharge of the obligations, terms 

and conditions as contained in the contract/PO. This shall include initiation of actions not  limited to 
discontinuation of other allied and associated arrangements which the associate might have entered 
into with third parties for due discharge of its obligations under the contract with TPC.  

c) The Associate shall perform thereafter such tasks as may be necessary to preserve and protect the 
terminated portion of the material/service/work in progress and the materials and equipment at TPC 
sites or in transit thereto. However the associate shall continue to fulfill its contractual obligations with 
regard to the part of contract not terminated.  

d) It shall be open for TPC to conduct a joint assessment with the associate  of the material, supplies, 
equipment ,works or in general as to the subject matter of the contract  in regard to which the associate 
claims having completed its obligations  before or during such termination.    

e) It shall be open to TPC to seek invocation of the performance bank guarantee or any other guarantee 
or other security deposit by whatever name called submitted by the associate, which shall not be 
objected to or protested against by the associate.  

In case of termination of the contract the parties agree to be governed inter alia by the following:   
a) In case TPC exercises its right of termination as stated above the associate shall not dispute or 
object to the same.    
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b) The Associate shall be entitled to receive and claim only such payments OR sums of money 
from TPC as may be found payable to it in regard to works executed by it under the terms of the contract 
and no other claim of any nature whatsoever shall be made by the Associate.   
c) All such provisions which the parties have agreed to survive and prevail even after termination 
of the contract shall remain effective despite the termination.   

In the event of such termination, TPC may finish the Work by whatever method it may deem expedient, 
including the hiring of services and /or purchase of material equipment from such   third parties as TPC may 
deem fit or may itself provide any labor or materials and perform any part of the Work. The associate 
undertakes to bear the incremental costs if any paid by TPC in such a case attributable to failure on the part 
of the associate. The Associate in such a case shall not be entitled to receive any further payments and any 
sums found payable to it may be adjusted by TPC against the amount recoverable from him on this ground. 
The same shall be without prejudice to other rights available to TPC under law against the associate.   
Upon the termination of any  of  the contract due to occurrence of any circumstances provided in clauses 
stated above and constituting  repeated breach or misconduct , TPC shall be entitled to bar the associates its 
agents , affiliates from undertaking any negotiation / tendering, bidding , participation activities concerning 
TPC for a period of two years from date of such termination. The same shall be without prejudice to other 
rights available to TPC.   
22.2 Termination for Convenience of Associate  
Associate at its convenience may request for termination of contract, clearly assigning the reason for such 
request. TPC has full right to accept, reject or partially accept such request. However, associate shall 
continue its supply as per contract till final approval is given to associates for such termination.  
22.3 Termination for Convenience of TPC  
TPC at its sole discretion may terminate the contract by giving 30 days prior notice in writing or through 
email to the Associate. TPC shall pay the Associate for all the supplies/ services rendered till the actual date 
of contract termination against submission of invoice by the Associate to that effect.  
23.0   DISPUTE RESOLUTION & ARBITRATION  
In case of any dispute or difference the parties shall endeavour to resolve the same through conciliatory and 
amicable measures within 15 Days failing which the matter may be referred by either party for resolution by 
the sole arbitrator to be appointed mutually by both the parties.  The arbitral proceedings shall be 
conducted in accordance with Arbitration and Conciliation Act 1996 and the place of arbitration shall be 
Bhubaneswar. The language to be used at proceedings shall be English and the award of the arbitrator shall 
be final and binding on the parties. The parties shall bear their respective costs of arbitration. The associate 
shall continue to discharge its obligations towards due performance of the works as per the terms of the  
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contract during the arbitration proceedings unless otherwise directed in writing by TPC or suspended by the 
arbitrator. Further, TPC shall continue making such payments as may be found due and payable to the 
associate for such works.     
23.1     Governing Laws and Jurisdiction   
The parties shall be subject to the jurisdiction of the courts of law in Bhubaneswar and any matter arising 
here from shall be subject to applicable law in force in India.   
24.0 ATTRIBUTES OF GCC  
24.1 Cancellation  
The Company reserves the right to cancel, add, delete at its sole discretion, all or any terms of this GCC or 
any contract, order or terms agreed between the parties in pursuance without assigning any reasons and 
without any compensation to the Associates.  
24.2 Severability  
If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in whole or part, the 
remaining portions of this GCC shall remain in effect.  
24.3 Order of Priority  
In case of any discrepancies between the stipulations in General Conditions of the Contract (GCC) and 
Special Conditions of Contract (SCC), the GCC shall stand superseded by the SCC to the extent stipulated 
hereinabove while balance portion of respective clauses of GCC shall continue to be applicable.  
25.0 ERRORS AND OMISSIONS  
The Associate shall be responsible for all discrepancies, errors and omissions in the drawings, documents or 
other information submitted by him, irrespective of whether these have been approved, reviewed or 
otherwise accepted by the TPC or not. However any error in design/drawing arising out of any incorrect 
data/written information from TPC will not be considered as error and omissions on part of the Associate.   
26.0  TRANSFER OF TITLES  
The title of ownership and property to all equipment, materials, drawings & documents shall pass to the TPC 
on acceptance of material by store/site after Inspection.  
However, such passing of title of ownership and property to the TPC shall not in any way absolve, dilute or 
diminish the responsibility and obligations of the Associate under this Contract including loss or damages 
and all risks, which shall vest with the Associate.  
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27.0 INSURANCE  
The Contractor shall take out the Insurance Policies which shall cover all risks including the following, as 
applicable:-  

a) The value of the policy shall cover the total value of all the items till they are handed over to TPC.  
b) TPC shall be the principal holder of the policy. The Associate shall be the loss payee under the policy. 

Associate / Sub-contractor of the Associate shall not be holders or beneficiaries in the policy nor shall 
they be named in the policy. TPC reserves the exclusive right to assign the policy.  

c) While the payment of premium may be phased in agreement with the insurance company, at no time 
shall goods and services required to be provided by the associate shall remain uninsured in accordance 
with (a) above.  

d) A copy of the Insurance policy shall be made available to TPC prior to first dispatch lot of any Equipment 
and policy shall be kept alive and valid at all times up to the stage of final acceptance.  

e) TPC reserves the right to take out whatever policy that is deemed necessary by him if the associate 
fails to keep the said policy alive and valid at all times and/or causes lapses in payment of premium 
thereby jeopardizing the said policy. The cost of such policy(s) shall be recovered / deducted from the 
amount payable to the associate.  

f) The policy shall ensure that the TPC's decision regarding replacement of goods damaged, lost or 
rendered unusable shall be final.   

In all cases, the associate shall lodge the claims with the underwriters and also settle the claims and shall 
also notify TPC of any filed claims. However, the associate shall proceed with the repairs and/or replacement 
of the equipment/components without waiting for the settlement of the claims. In case of seizure of 
materials by concerned authorities, the associate shall arrange prompt release against bond, security or cash 
as required. TPC, upon request by the associate, will extend all reasonable assistance to the associate in such 
a case.   
All the insurance claims shall be processed and settled by the associate and the missing/damaged items shall 
be replaced/repaired by them without any extra cost to TPC and without affecting the completion time.  
28.0  SUGGESTIONS & FEEDBACK   
We welcome all our Business Associates to write to us about their experience with TPC; be it our Company, 
our services or our people. Each and every concern, issue, query and suggestion from you will help us to 
become a better company to work with and shall help us develop a strong bonding of trust and a long term 
relationship with you.  You may send your feedback by filling up our Business Associate Feedback Form  
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enclosed herewith as Annexure-I. You can also log on to our website www.tatapower.com to provide your 
feedback.  
• Suggestions for us 
• Feedback form 
• Knowledge Sharing/ Experience with TPC 
• Any issues with TPC. 
Submission of feedback form is mandatory before the release of final payment to the BA.  
29.0  CONTACT POINTS  
In case Business Associate needs information with respect to payments or has any grievances, same may be 
lodged by log on to our website www.tatapower.com 
30.0 LIST OF ANNEXURES  

S. No.  Subject  Annexure  
1.  Performa for Bid Security Bank Guarantee   A  
2.  Performa for Performance Bank Guarantee (CP cum EP)  B  
3.  Performa for No Demand Certificate by Associate  C  
4.  Performa For Application For Issuance of Consolidated TDS 

Certificate  D  
5.  Business Associate Feedback Form   E  
6.  Acceptance Form For Participation In Reverse Auction Event  F  
7.  Form for RTGS Payment  G  
8.  Vendor Appraisal Form  H  
9. Manufacturer Authorization Form I 
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ANNEXURE-A  

PROFORMA FOR BID SECURITY BANK GUARANTEE  
  

TP Central Odisha Distribution Limited(TPCODL)  
Bhubaneshwar 

  
WHEREAS, (Name of the Bidder) ___________________________________________  
(hereinafter called “the BIDDER”) has submitted his bid dated______________ for the (Name of Contract) 
__________________________________ (hereinafter called “the BID”).  
KNOW  ALL  men  by  these  presents  we  (Name  of  the  Bank) 
_______________________________  of  (Name  of  the  Country) 
______________________________________  having  our  registered  office 
at_______________________(hereinafter called “the BANK) are bound unto The Tata Power Company 
Limited (TPC) in the sum of ______________________ for which payment well and truly to be made to the 
TPC the Bank binds himself, his successors and assigns by these presents.  
SEALED with the Common Seal of the said Bank this _______ day of _________ 20_____.  
The CONDITIONS of this obligation are:  

i) If the Bidder withdraws his Bid during the period of bid validity specified in the Proforma of Bid or  
ii) If the Bidder having been notified of the acceptance of his Bid by the TPCODL during the period of  bid 

validity fails or refuses to furnish the Contract Performance Bank Guarantee, in accordance with the 
Instructions to Bidders.  

We undertake to pay the TPCODL upto the above amount upon receipt of its first written demand, provided 
that in its demand the TPCODL will note that amount claimed by it is due to it owing to the occurrence of 
one or both conditions, specifying the occurred condition or conditions.  
This Guarantee will remain in force upto and including the date (No of days as mentioned in tender enquiry) 
days after the closing date of submission of bids as stated in the Invitation to Bid or as extended by you at 
any time prior to this date, notice of which extension to the Bank being hereby waived, and any demand in 
respect thereof should reach the Bank not later than the above date.  

DATE   ……………      SIGNATURE OF THE BANK   ……………..  
WITNESS  ……………     SEAL         ……………..  

(Signature, Name & Address) ( At least 2 witnesses)  
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ANNEXURE- B 

PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP)  
(On Rs.100/- Stamp Paper) 

Note:  Format shall be followed in toto  
a) Claim period of one month must be kept up  
b) The guarantee to be accompanied by the covering letter from the bank confirming the signature to the 

guarantee  
---------------------------------------------------------------------------------------------------------------------------  
TP Central Odisha Distribution Limited(TPCODL) ,Bhubaneshwar 

CP cum EP BG No.…………………………….  
Order/Contract No…………………dated……………  

1. You have entered into a Contract No __________ with       M/s.__________________  
(hereinafter referred to as “the Vendor”) for the supply cum erection / civil work of 
___________________________________ (hereinafter referred to as" the said Equipment”) for the 
price and on the terms and conditions contained in the said contract.  

2. In accordance with the terms of the said contract, “the Vendor” agreed to furnish you with an irrevocable, 
unconditional and acceptable bank guarantee for 10% of the value of contract and to be valid till the end 
of Guarantee period plus one month towards “Contract cum Equipment performance”.  For this purpose 
you have agreed to accept the guarantee.  

3. In consideration thereof, we, ______________________________________________ hereby 
irrevocably and unconditionally guarantee to pay to you on demand but in any case before the end of 
five working days from the date of the claim and without demur and without reference to “the Vendor” 
such amount or amounts not exceeding the sum of  
Rs.___________ (Rupees _______________________________ only) being _______% (_______ 
percent) of the total value of the contract on receipt of your intimating that “the  
Vendor” has not fulfilled his contractual obligations.  You shall be the sole judge for such non-fulfillment 
and “the Vendor” shall have no right to question such judgment.  

4. You shall have the right to file / make your claim on us under the guarantee for a further period of one 
month from the date of expiry.  

5. This guarantee shall not be revoked without express consent and shall not be affected by your granting 
time or any other indulgence to “the Vendor”, which shall include but not be limited to, postponement  
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6. from time to time of the exercise the same in you or any right which you may have against “the 
Vendor” and to exercise the same in any covenant contained or implied in the said contract or any other 
course or remedy or security available to you, and our Bank shall not be released from its obligations 
under this guarantee by your exercising any of your rights with reference to matters aforesaid or any of 
them or by reasons of any other act or forbearance or other acts of omission or commission on your part 
or any other indulgence shown by you or by any other matter or thing whatsoever which under the law 
would, but for this provision have the effect of relieving our bank from its obligation under this guarantee.  

7. We also agree that you shall be entitled at your option to enforce this guarantee against our bank 
as a principal debtor, in the first instance, notwithstanding any other security or guarantee that 
you may have in relation to “the Vendor’s” liabilities in respect of the premises  

8. This guarantee shall not be affected by any change in the constitution of our Bank or “the Vendor” 
or for any other reason whatsoever.  

9. Any claim / extension under the guarantee can be lodge-able at outstation banks or at Mumbai 
branch and claim will also be payable at Mumbai Branch (to be confirmed by Mumbai Branch by 
a letter to that effect in case BG is from the branch outside Mumbai).  

10. Notwithstanding anything herein contained, our liability under this guarantee is limited to 
Rs.___________________ (Rupees________________________________________ only and the 
guarantee will remain in force upto and including _________(Date) and shall be extended from 
time to time for such period or period as may be desired by “the Vendor”.  

11. Unless a demand or claim under this guarantee is received by us in writing within one months 
from____________ (expiry date) i.e. on or before _____________ (claim period end date), we 
shall be discharged from all liabilities under this guarantee thereafter.  

 Dated at___________________ this_______________ day of ___________ 20__  
  
           Bank’s rubber stamp  

1. Banks full address     
     Designation 
of Signatory  

2. Bank official number  
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ANNEXURE-C 

PROFORMA FOR “NO DEMAND CERTIFICATE” BY ASSOCIATE  
(On Company’s Letter head or with Company Seal)  

(To be submitted by the Associate to TPC Accounts Department at the time of receipt of full and final payment)  
 (Certificate No. CCP/002)  

  
Name of the Project Order/ 
Contract No.  
Dated  
Name of the Associate Scheme 
No. / Job No.  
We, M/s.____________________________________________ (Associate) do hereby acknowledge 
and confirm that we have received the full and final payment due and payable to us from TPCODL, in 
respect of our aforesaid Order No _____________ dated___________ including amendments, if any, 
issued by TPCODL to our entire satisfaction and we further confirm that we have no claim 
whatsoever pending with TPC under the said contract / W.O.  
Notwithstanding any protest recorded by us in any correspondence, documents, measurement 
books and / or final bills etc., we waive all our rights to lodge any claim or protest in future under 
this contract.  
We are issuing this “NO DEMAND CERTIFICATE” in favour of TPC, with full knowledge and with our 
free consent without any undue influence, misrepresentation, coercion etc.  

Place                         Name  
                                                        (Company Seal)  
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ANNEXURE-D 
PROFORMA FOR APPLICATION FOR ISSUANCE OF CONSOLIDATED TDS CERTIFICATE  

To be printed on the letterhead  
To,  
The Tata Power Company Limited,  
Bhubaneswar  
Sub: Application for issuance of Consolidated TDS Certificate for the FY 
_________  
Dear Sir,   
I / we hereby request / authorize you to issue me / us a consolidate TDS Certificate for the financial 
year _______ against tax deducted at source by you from my / our payments / bills during the said 
year from time to time under Chapter XVII – B of the Income Tax Act, 1961. For and on behalf of   
Signature  
Name  
Address  
Contact No.    (Land Line)              (Mobile)  
PAN #  
Assessing authority  
  
ATTACH THE COPY OF PAN CARD  
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ANNEXURE-E 
BUSINESS ASSOCIATE FEEDBACK FORM   

With an objective to improve our internal processes and systems, and serve you better, we solicit 
your valuable feedback & suggestions. It is estimated that it will take about 10 minutes to complete 
this survey.  We assure you that your feedback shall be kept confidential. Please send the duly filled 
feedback form in the "TPC addressed - attached envelop"   
You are associated with us as   
 OEMs    Service Contractor   Material Suppliers    Material & Manpower Supplier     
You are associated with us for    
 Less than 1 year    More than 1 year but less than 3 years    More than 3 years      
Your office is located at     
 Bhubaneswar    Within 200 kms from Bhubaneswar     
 Your nearly turnover with TPC   

 More than 200 kms from 
Bhubaneswar    

 Less than 25 Lacs    25 Lacs to 1 Crore      More than 1 Cr.     
 Additional Information  

Your Name 

Your Designation 

Your Organization 

Contact Nos. 

Email  
                    We once again thank you for your participation in this survey. Please spare 10 minutes to give your 

feedback on following pages (Section A to E)  
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 SECTION – A 
(Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement). 

S. No. Parameters 

1 2 3 4 5 

Remarks/ Suggestion 

Do 
Not

 Ag
ree

 
Slig

htly
 in 

Agr
eem

ent
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air 

Agr
eem

ent
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stly

 in 
Agr

eem
ent
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1 You receive all relevant queries / tenders from us in timely manner.             
2 We provide you enough lead time to respond to our queries / tenders.             

3 
We provide you adequate support (drawings, documents, clarifications, briefing etc.) to enable you meet our requirements.  

            

4 All following elements of our contract / purchase order are rational :   

  

4.1 Scope of Work           
4.2 Delivery / Execution Schedule             
4.3 Payment Terms           
4.4 Liquidated Damages           
4.5 Performance Guarantee           
5 Our purchase orders / contracts are simple, specific & easy to understand             
6 TPC demonstrate  willingness to be flexible in administration of Contract / Purchase Order             

7 We provide timely responses / clarifications to your queries             

8 
TPC representative you interact / coordinate with is adequately empowered to support you in meeting contractual obligations 

            

9 
TPC provide you all necessary infrastructure support for timely and quality completion of work (including AMC) 

            

10 TPC Engineer-in-Charge timely certifies the jobs executed/ material supplied             
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S. No. Parameters 

1 2 3 4 5 

Remarks/ Suggestion 

Do 
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11 TPC Engineer-in-Charge efficiently supervises the job execution for timely completion of job             

12 BIRD (Bill Inward Receipt Desk)  initiative has improved payment disbursement process             

13 Our approach for Inspection and Quality Assurance effective to expedite project completion?             
14 TPC never defaults on contractual terms             
15 In TPC Contracts closure is done within set time limit             

16 Our material receiving procedures are well defined and efficiently deployed to reduce mutual inconvenience             
17 Bank Guarantees are released in time bound manner             
18 Our processes related to payment / account settlement are effective.              
19 You get payments on time             
20 TPC Employees follow Ethical behaviour              
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SECTION – B 
SECTION – B   (Please rate the following parameters on a scale of 1 to 5, where 1 - Minimum; 5 - 
Maximum) 

S. No. Parameters 1 2 3 4 5 Remarks/ Suggestion 
1 How do you rate courtesy/ empathy/ attitude level and warmth of TPC employees you interact with from following team?   

  

1.1 Project Engineering           
1.2 District / Zones           
1.3 Projects/HOG (TS &P)           
1.4 Inspection & Quality Assurance            
1.5 Stores            
1.6 Metering & Billing            
1.7 Accounts / Finance           
1.8 Administration           
1.9 IT & Automation           
2 How would you rate TPC in comparison to your other clients in terms of fairness of treatment and transparency with its Business Associates?             

3 
How would you rate TPC in comparison to your other clients in terms of processes and systems to manage partnership with its Business Associates   

            

4 
How would you rate TPC in comparison to your other clients in terms of building long term & mutually relationship with its Business Associates 
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SECTION – C  
Please √ mark in the relevant box and give your remarks / suggestions / information for our 
improvement.  

S. 
No.  Parameters  Certainly 

No 
Probably 
No 

Certainly 
Yes 

Probably 
Yes 

Remarks/ 
Suggestion  

1  
Based on your 
experience with TPC, 
would you like to 
continue your 
relationship with TPC?  

   
            

2  
If someone asks you about TPC, would you talk “positively” about  TPC?  

   
            

3  

Would you refer TPC 
name to others in your 
community, fraternity 
and society as a 
professional & dynamic 
organization?   

   

            
 SECTION - D  

If we ask you to rate us on a scale of 1 to 10, how will you rate TPC, that truly represents your 
overall satisfaction with us (please tick appropriate box) -  

1   2   3   4   5   6   7   8   9   10  
     

SECTION – E  
Please √ mark in the relevant box and give your remarks / suggestions / information for our improvement.  
Please spare your thoughts for TPC’s improvement in particular areas of weaknesses, particularly relating to some great practices, attitudes that you have seen elsewhere in Indian and International Organizations, which you recommend TPC to adopt. Please give your valuable salient recommendations.  

Please spare your thoughts for TPC’s improvement in particular areas of major concerns for you. We also welcome your suggestions to adopt any best practices, altitudes that you   
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Recommendation  Please tick (√) your top 5 expectations out of the following 10 points listed below - 
(Please list down improvement you expect from TPC) Timely payment   

1 Flexibility in Contracts/PO   
 Clarity in PO,s & Contracts   

2 Timely response to quarries   
 Timely certification of works executed   

3 Clarity in Specs, drawings, other docs etc.   
 Adequate information provided on website for tender notification, parties qualified etc.   

4 Timely receipt of material at site for execution   
 Performance Guarantee/EMD released in time   

5 Inspection & quality assurance support for timely job completion   
 We thank you for your time and courtesy!!  
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ANNEXURE-F  
ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT  

(To be signed and stamped by the bidder prior to participation in the auction event)  
In a bid to make our entire procurement process more fair and transparent, TPC intends to use the 
reverse auctions through SAP-SRM tool as an integral part of the entire tendering process. All the 
bidders who are found as technically qualified based on the tender requirements shall be eligible to 
participate in the reverse auction event.  
The following terms and conditions are deemed as accepted by the bidder on participation in the bid 
event:  

1. TPC shall provide the user id and password to the authorized representative of the bidder. (Authorization Letter in lieu of the same shall be submitted along with the signed and stamped Acceptance Form).  2. TPC will make every effort to make the bid process transparent. However, the award decision by TPC would be final and binding on the supplier.  3. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of TPC, bid process, bid technology, bid documentation and bid details.  4. The bidder is advised to understand the auto bid process to safeguard themselves against any possibility of non-participation in the auction event.   5. In case of bidding through Internet medium, bidders are further advised to ensure availability of the entire infrastructure as required at their end to participate in the auction event. Inability to bid due to telephone line glitch, internet response issues, software or hardware hangs, power failure or any other reason shall not be the responsibility of TPC.   6. In case of intranet medium, TPC shall provide the infrastructure to bidders. Further, TPC has sole discretion to extend or restart the auction event in case of any glitches in infrastructure observed which has restricted the bidders to submit the bids to ensure fair & transparent competitive bidding.  In case an auction event is restarted, the best bid as already available in the system shall become the start price for the new auction.  7. In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be presumed that the bidder has no further discounts to offer and the initial bid as submitted by the bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any offline price bids received from a bidder in lieu of non-participation in the auction event shall be out rightly rejected by TPC.  8. The bidder shall be prepared with competitive price quotes on the day of the bidding event.  9. The prices as quoted by the bidder during the auction event shall be inclusive of all the applicable taxes, duties and levies and shall be FOR at TPC site.  10. The prices submitted by a bidder during the auction event shall be binding on the bidder.  11. No requests for time extension of the auction event shall be considered by TPC.  12. The original price bids of the bidders shall be reduced on pro-rata basis against each line item based on the final all inclusive prices offered during conclusion of the auction event for arriving at Contract amount.    Signature & Seal of the Bidder 



 TP CENTRAL ODISHA DISTRIBUTION LIMITED 
(A Tata Power & Odisha Govt. joint venture) Purchase Department 

2nd Floor, IDCO Tower, Janpath Bhubaneshwar, Odisha 751022                                                 NIT No.: TPCODL/P&S/  /2020-21 

P a g e  65 | 72 
 

ANNEXURE-G 
To, 
DGM (Finance) The Tata Power Company Limited Bhubaneswar  Sub: e-Payments through National Electronic Fund Transfer (NEFT) OR Real Time  
 Gross Settlement System (RTGS) 
Dear Sir, 
We request and authorize you to affect e-payment through NEFT/RTGS to 
our Bank Account as per the details given below:- 

Vendor Code  :     
Title of Account in the Bank :     
Account Type :  

(Please mention here whether account is 
Savings/Current/Cash Credit) 

   

Bank Account Number :                   
      
Name & Address of Bank :     
Bank Contact Person’s Names :     
Bank Tele Numbers with STD Code :     
Bank Branch MICR Code :             
  (Please enclose a Xerox a copy of a cheque. This 

cheque should not be a payable at par cheque) 
   

Bank Branch IFSC Code :               
  (You can obtain this from branch where you have 

your account) 
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Email Address of accounts person:  (to 
send payment information) 

:     

Name of the Authorized Signatory: :     
Contact Person’s Name: 
Official Correspondence Address:                           

: 
: 

    

We confirm that we will bear the charges, if any, levied by our bank for the credit of NEFT/RTGS 
amounts in our account. Any change in above furnished information shall be informed to TPC well in 
time at our own. Further, we kept TPC indemnified for any loss incurred due to wrong furnishing of 
above information.  
Thanking you, 
 
For ____________________ 
 
(Authorised Signatory) 
(Signature with Rubber Stamp) 

 
Certification from Bank: 

We confirm that we are enabled for receiving NEFT/RTGS credits and we further confirm that the account number (specify Bank a/c no.) of (Please mention here name of the account holder), the signature of the authorised signatory and the MICR and IFSC Code of our branch mentioned above are correct.  
This also is certified that the above information is correct as per Bank record 
 
(Manager’s/ Officers Signature under Bank Stamp) 
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ANNEXURE-H 
VENDOR APPRAISAL FORM 

TO BE SUBMITTED BY VENDOR (To be filled as applicable) 
VENDOR:  

1.0 DETAILS OF THE FIRM 
 1.1 NAME (IN CAPITAL LETTERS) : 
 1.2 TYPE OF CONCERN (PROPRIETARY) Partnership, Pvt. Ltd., Public Ltd. etc. : 
 1.3 YEAR OF ESTABLISHMENT : 

 1.4 
LOCATION OF OFFICE POSTAL ADDRESS TELEGRAPHIC ADDRESSES,  TELEX NO.  FAX NO. 

: 

 1.5 LOCATION OF MANUFACTURING UNITS : 
  i) UNITS 1  : 
  ii) OTHER UNITS : 

2.0 PRODUCTS MANUFACTURED : 
3.0 TURNOVER DURING THE LAST 3 YEARS (TO BE VERIFIED WITH THE LATEST PROFIT & LOSS STATEMENT). : 
4.0 VALUE OF FIXED ASSETS : 
5.0 NAME & ADDRESS OF THE BANKERS : 
6.0 BANK GUARANTEE LIMIT : 
7.0 CREDIT LIMIT : 
8.0 TECHNICAL 

 8.1 NO. OF DESIGN ENGINEERS (INDICATE NO. OF YEARS EXPERIENCE IN RELATED FIELDS) : 
 8.2 NO. OF DRAUGHTS MEN : 
 8.3 COLLABORATION DETAILS (IF ANY) : 
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  8.3.1 DATE OF COLLABORATION : 
  8.3.2 NAME OF COLLABORATOR : 
  8.3.3 RBI APPROVAL DETAILS : 
  8.3.4 EXPERIENCE LIST OF COLLABORATOR : 
  8.3.5 DURATION OF AGREEMENT : 
 8.4 AVAILABILITY OF STANDARDS / DESIGN PROCEDURES / COLLABORATOR’S / DOCUMENTS (CHECK WHETHER THESE ARE LATEST/CURRENT : 

 8.5 
TECHNICAL SUPPORT, BACK-UP GUARANTEE, SUPERVISION, QUALITY CONTROL BY COLLABORATOR (WHEREVER ESSENTIAL). (THIS CLAUSE IS RELEVANT WHEN VENDOR’S EXPERIENCE IS INADEQUATE) 

: 

 8.6 QUALITY OF DRAWINGS : 
9.0 MANUFACTURE 

 9.1 SHOP SPACE, LAYOUT LIGHTING, VENTILATION, ETC. : 
 9.2 POWER (KVA) : 
  MAINS INSTALLED : 
  UTILIZED : 
  STANDBY POWER SOURCE : 
 9.3 MANUFACTURING FACILITIES (ATTACH LIST OF EQUIPMENT AS APPLICABLE) : 
  9.3.1 MATERIAL HANDLING : 
  9.3.2 MACHINING : 
  9.3.3 FABRICATION : 
  9.3.4 HEAT TREATMENT : 
  9.3.5 BALANCING FACILITY : 
  9.3.6 SURFACE TREATMENT PRIOR TO PAINTING/ COATING, POLISHING, PICKLING, PASSIVATION, PAINTING, ETC. : 
 9.4 SUPERVISORY STAFF : 
 9.5 ADEQUACY OF SKILLED LABOURS (MACHINISTS, WELDERS, ETC.) : 
 9.6 NO. OF SHIFTS : 
 9.7 TYPE OF MATERIAL HANDLED (SUCH AS CS, SS, ETC.)  
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 9.8 WORKMANSHIP : 
 9.9 MATERIAL IN STOCK AND VALUE : 
 9.10 TRANSPORT FACILITIES : 
 9.11 CARE IN HANDLING : 

10.0 INSPECTION / QC / QA / TESTING 
 10.1 NUMBER OF PERSONNEL (INDICATE NO. OF YEARS OF EXPERIENCE) : 
 10.2 INDEPENDENCE FROM PRODUCTION : 
 10.3 AVAILABILITY OF PROCEDURAL WRITE UP/QUALITY PLAN : 
 10.4 INCOMING MATERIAL CONTROL AND DOCUMENTATION : 
 10.5 RELIABILITY/REPUTATION OF SUPPLY SOURCES : 
 10.6 STAGE INSPECTION AND DOCUMENTATION : 
 10.7 SUB-ASSEMBLY & DOCUMENTATION : 
 10.8 FINAL INSPECTION AND DOCUMENTATION : 
 10.9 PREPARATION OF FINAL DOCUMENTATION PACKAGE : 
 10.10 TYPE TEST FACILITIES : 
 10.11 ACCEPTANCE TEST FACILITIES : 
 10.12 CALIBRATION OF INSTRUMENTS AND GAUGES (WITH TRACEABILITY TO NATIONAL STANDARDS) (ATTACH LIST) : 
 10.13 STATUTORY APPROVALS LIKE BIS, IBR, ETC.(AS APPLICABLE) : 
 10.14 SUB-VENDOR APPROVAL SYSTEM AND QUALITY CONTROL : 
 10.15 DETAILS OF TESTS CARRIED OUT AT INDEPENDENT RECOGNIZED LABORATORIES : 
  i) FURNISH LIST OF TESTS CARRIED OUT AND THE NAME OF THE LABORATORY WHERE THE TESTS WERE CONDUCTED : 
  ii) CHECK AVAILABILITY OF CERTIFICATES AND REVIEW THESE WHEREVER POSSIBLE : 

11.0 EXPERIENCE (INCLUDING CONSTRUCTION / ERECTION / COMMISSIONING) TO BE FURNISHED IN THE FORMAT INDICATED IN APPENDIX) : 
12.0 SALES, SERVICE AND SITE ORGANIZATIONAL DETAILS : 
13.0 CERTIFICATE FROM CUSTOMERS (ATTACH COPIES OF DOCUMENTS) : 
14.0 POWER SITUATION : 
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15.0 LABOUR SITUATION : 
16.0 * APPLICABILITY OF SC/ST RELAXATION (Y/N) IF YES, SUPPORTING DOCUMENTS TO BE ATTACHED  

17.0 

ORGANIZATIONAL DETAILS 1. PF NO 2. ESI NO 3. INSURANCE FOR WORK MAN COMPENSATION ACT NO 4. ELECTRICAL CONTRACT LIC NO 5. ITCC / PAN NO 6. SALES TAX NO 7. WC TAX REG. NO 

: 

18.0 

DOCUMENTS TO BE ENCLOSED: 1. FACTORY LICENSE 2. ANNUAL REPORT FOR LAST THREE YEARS 3. TYPE TEST REPORT FOR THE ITEM 4. PAST EXPERIENCE REPORTS 5. ISO CERTIFICATE –QMS, EMS, OHAS, SA 6. REGISTRATION OF SALES TAX 7. COPY OF TIN NO. 8. COPY OF SERVICE TAX NO. 9. REGISTRATION OF CENTRAL EXCISE 10. COPY OF INCOME TAX CLEARANCE. 11. COPY OF PF REGISTRATION 12. COPY OF ESI REGISTRATION 13. COPY OF INSURANCE FOR WORK MAN COMPENSATION ACT NO 14. COPY OF ELECTRICAL CONTRACT LIC NO 15. COPY OF PAN NO 16. COPY OF WC TAX REGISTRATION 17. DOCUMENTS IN SUPPORT OF SC/ST RELAXATION AT S.NO.16.0 18. GSTN CERTIFICATE 

 

* Classification of BA s under SC/ST shall be governed under following guidelines: 
 Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST community. Governing document shall be Proprietorship Deed. 
 Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal to or more than 50% of the total ownership pattern of the firm. Governing document shall be Partnership Deed. 
 Private Limited Company: Only such firms shall qualify which have SC/ST directors holding equal to or more than 50% of the total ownership pattern of the firm. Governing document shall be Memorandum of Understanding (MoU) and/or Article of Association (AoA). 

NOTE: Certification from SC/ST Commission shall be required for deciding upon SC/ST status of a 
person. 
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ANNEXURE-I 
MANUFACTURER AUTHORIZATION FORM 

(To be submitted on OEM’s Letter Head) 
Date:    ……………. 
Tender Enquiry No.:  ………….. 
 
To, 
Chief (Procurement & Stores) 
The Tata Power Company Limited, Mumbai  Sir, 
WHEREAS M/s. [name of OEM], who are official manufacturers of ………… having factories at [address of OEM] do hereby authorize M/s [name of bidder] to submit a Bid in relation to the Invitation for Bids indicated above, the purpose of which is to provide the following Goods, manufactured by us  
……………………………………………………………………………………………………and to subsequently negotiate and sign the Contract.  
We hereby extend our full guarantee and warranty in accordance with the Special Conditions of Contract or as mentioned elsewhere in the Tender Document, with respect to the Goods offered by the above firm in reply to this Invitation for Bids. 
We hereby confirm that in case, the channel partner fails to provide the necessary services as per the Tender Document referred above, M/s [name of OEM] shall provide standard warranty on the materials supplied against the contract. The warranty period and inclusion / exclusion of parts in the warranty shall remain same as defined in the contract issued to their channel partner against this tender enquiry. 
Yours Sincerely, 
 
For …………….. 
 
Authorized Signatory 
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Sl No Circle Division Name of 33/11KV S/S
SubStation Capacity

(In MVA)

Total Installed 

Capacity in MVA
Remarks No of PTRx

No of 33KV 

Bays 

Including CRP

No of 11KV 

Bays 

Including CRP

Ph-1 Ph-2 Ph-3

1 BBSR2 KED, Khurda Jatni 1x12.5+2x8 28.5 SU 3 5 7 � - -

2 BBSR2 KED, Khurda Janla 3x5+1x8 23 R 4 1 3 � - -

3 BBSR2 KED, Khurda Khurda I.E. 2X12.5 25 I 2 6 5 � - -

4 BBSR2 KED, Khurda Tirumala 2x5 10 R 2 5 6 - � -

5 BBSR2 KED, Khurda Chhatabar 2x5 10 ODSSP (R) 2 - - - - -

6 BBSR2 KED, Khurda Baghamari 2x3.15+1x5 11.3 R 3 4 5 - � -

7 BBSR2 KED, Khurda Jankia 2x3.15+1x5 11.3 R 3 3 5 - � -

8 BBSR2 KED, Khurda Chhanagiri 2x5 10 ODSSP (R) 2 - - - - -

9 BBSR2 KED, Khurda Dadhimachhagadia 2x5 10 CAPEX  (R) 2
4 6 -

�
-

10 BBSR2 KED, Khurda Narangarh 2x5 10 R 2 2 5 - � -

11 BBSR2 KED, Khurda Sunadeimundia 3x5 15 R 3 3 5 - � -

12 BBSR2 KED, Khurda Jatamundia 1x1.6+1x5+1x3.15 9.75 R 3 2 5 - � -

13 BBSR2 KED, Khurda Tulasipur 1x1.6 1.6 R 1 1 1 - - �

14 BBSR2 KED, Khurda Chakapada 1x1.6 1.6 R 1 1 1 - - �

15 BBSR2 KED, Khurda Harirajpur 2x5+1x3.15 13.15 R 3 3 5 - � -

16 BBSR2 KED, Khurda Khurda town 1X8+1x12.5 20.5 U 2 2 7 � - -

17 BBSR2 KED, Khurda Gurujanga 2x5 10 R 2 0 1 - � -

18 BBSR2 KED, Khurda Rajsunakhala 4x5 20 R 4 3 6 - � -

19 BBSR2 KED, Khurda Parichal 1x3.15+1x5 8.15 R 2 2 4 - � -

20 BBSR2 KED, Khurda Malipada 2x5 10 R 2 4 3 - � -

21 BBSR2 KED, Khurda Kalapathar 2x3.15 6.3 R 2 1 2 - - �

22 BBSR2 KED, Khurda Mendhasala 2x8 16 ODSSP (R) 2 - - - - -

23 BBSR2 KED, Khurda Begunia 2x3.15 6.3 R 2 1 3 - - �

24 BBSR2 KED, Khurda Sarua 2x5 10 ODSSP (I) 2 - - - - -

25 BBSR2 KED, Khurda Gediapali 2x5 10 ODSSP (R) 2 - - - - -

26 BBSR2 NED, Nayagarh Nayagarh 2x8 16 U 2 2 7 � - -

27 BBSR2 NED, Nayagarh Itamati 2x8 16 R 2 3 7 � - -

28 BBSR2 NED, Nayagarh Machhipada 2x5 10 ODSSP (R) 2 - - - - -

29 BBSR2 NED, Nayagarh Bolagarh 2x5 10 R 2 1 2 - � -

30 BBSR2 NED, Nayagarh Sarankul 1x5+1x8 13 R 2 2 5 � - -

31 BBSR2 NED, Nayagarh Odagaon 1x5+1x8 13 R 2 2 3 � - -

32 BBSR2 NED, Nayagarh Khandapada 1x5+1x8 13 R 2 6 5 � - -

33 BBSR2 NED, Nayagarh Fategarh 1x5+2x1.6 8.2 R 3 1 3 - � -

34 BBSR2 NED, Nayagarh Dhalabandha 2x5 10 ODSSP (R) 2 - - - - -

35 BBSR2 NED, Nayagarh Kantilo 2x3.15 6.3 R 2 0 2 - - �

36 BBSR2 NED, Nayagarh Daspalla 3x5 15 SU 3 3 6 - � -

37 BBSR2 NED, Nayagarh Mahipur 2x1.6+1x5 8.2 R 3 1 3 - � -

38 BBSR2 NED, Nayagarh Nuagaon 1x1.6+1x3.15+1x5 9.75 R 3 1 1 - � -

Grid Audit Plan Summary (Annexure 1A)



39 BBSR2 NED, Nayagarh Gania 1x1.6+1x3.15 4.75 R 2 2 2 - - �

40 BBSR2 NED, Nayagarh Chhamundia 2x5 10 ODSSP (R) 2 - - - - -

41 BBSR2 NED, Nayagarh Kurala 2x5 10 ODSSP (R) 2 - - - - -

42 BBSR2 NED, Nayagarh Godipada 2x5 10 ODSSP (R) 2 - - - - -

43 BBSR2 NED, Nayagarh Bijipur 2x5 10 ODSSP (R) 2 - - - - -

44 BBSR2 PED, Puri Delang 1x5+1x8 13 R 2 3 3 � - -

45 BBSR2 PED, Puri Kanasa 3x5 15 R 3 4 3 - � -

46 BBSR2 PED, Puri Sakhigopal 2x5+1x8 18 R 3 3 4 � - -

47 BBSR2 PED, Puri Chandanpur 1x5+1x8 13 R 2 3 3 � - -

48 BBSR2 PED, Puri Talabania 2x12.5+1x8 33 U 3 GIS 13 � - -

49 BBSR2 PED, Puri Sriramnagar 2x8 16 U 2 GIS 8 � - -

50 BBSR2 PED, Puri Charinala 2x3.15 6.3 R 2 1 3 - - -

51 BBSR2 PED, Puri Attharanala 2x8 16 CAPEX (U) 2 GIS AR � - -

52 BBSR2 PED, Puri Satasankha 1x5+1x3.15 8.15 R 2 2 6 - � -

53 BBSR2 PED, Puri Sunamuhi 1x3.15+1x5 8.15 R 2 2 5 - � -

54 BBSR2 PED, Puri Brahmagiri 1x5+1x8 13 R 2 2 4 � - -

55 BBSR2 PED, Puri Basudeipur 2x3.15 6.3 CAPEX  (R) 2 3 7 - - �

56 BBSR2 PED, Puri Baliapanda 3X8 24 U 3 GIS 11 � - -

57 BBSR2 PED, Puri Khajuria 2x1.6 3.2 CAPEX  (R) 2 3 6 - - �

58 BBSR2 PED, Puri Kacheri 2x8 16 U 2 GIS 9 � - -

59 BBSR2 BaED, Balugaon Balugaon 2x8+1x5 21 SU 3 3 3 � - -

60 BBSR2 BaED, Balugaon Nachuni 2x5+1x1.6 11.6 R 3 3 5 - � -

61 BBSR2 BaED, Balugaon Ankulpadar 2x5 10 RGGVY (R) 2 2 6 - � -

62 BBSR2 BaED, Balugaon INS Chilika 2x1.6 3.2 R 2 0 2 - - �

63 BBSR2 BaED, Balugaon Bhusandapur 2x3.15 6.3 CAPEX  (R) 2 3 6 - - �

64 BBSR2 BaED, Balugaon Tangi 2x8+1x3.15 19.15 R 3 3 4 � - -

65 BBSR2 BaED, Balugaon Kuhudi 1x5 5 RGGVY (R) 1 1 3 - � -

66 BBSR2 BaED, Balugaon Khandisi 2x5 10 ODSSP (R) 2 - - - - -

67 BBSR2 BaED, Balugaon Chandpur 2x3.15 6.3 R 2 3 7 - - �

68 BBSR2 BaED, Balugaon Darpanarayanpur 2x5 10 CAPEX  (R) 2 4 6 - � -

69 BBSR2 BaED, Balugaon Ranapur 2x5+1x3.15 13.15 R 3 4 6 - � -

70 Dhenkanal DED, Dhenkanal College Str 2x8+1x5+1x3.15 24.15 U 4
6

7 �
- -

71 Dhenkanal DED, Dhenkanal Bhapur 1x3.15+1x5 8.15 R 2
0

2
-

�
-

72 Dhenkanal DED, Dhenkanal Gundichapada 3x8 24 U 3
4

6 �
- -

73 Dhenkanal DED, Dhenkanal Gondia 3x5+1x3 18 R 4
3

8
-

�
-

74 Dhenkanal DED, Dhenkanal Nihalprasad 2x3.15 6.3 CAPEX  (R) 2
3

6
- -

�

75 Dhenkanal DED, Dhenkanal Hindol Road 1x8+1x5+1x3.15 16.15 R 3
4

4 �
- -

76 Dhenkanal DED, Dhenkanal Khajuriakata 3x3.15 9.45 R 3
1

4
- -

�



77 Dhenkanal DED, Dhenkanal Hindol 2x5 10 R 2
0

2
-

�
-

78 Dhenkanal DED, Dhenkanal Kamakshyanagar 1x3.15+3x5 18.15 SU 4
1

6
-

�
-

79 Dhenkanal DED, Dhenkanal Jiridamali 2x5 10 ODSSP (R) 2
- - - - -

80 Dhenkanal DED, Dhenkanal Badasuanlo 1x5 5 R 1
1

1
-

�
-

81 Dhenkanal DED, Dhenkanal Mathakargola 2x3.15 6.3 R 2
1

3
- -

�

82 Dhenkanal DED, Dhenkanal Pandua 2x5 10 ODSSP (R) 2
- - - - -

83 Dhenkanal DED, Dhenkanal Dahanbil 1x3.15 3.15 R 1
0

1
- -

�

84 Dhenkanal DED, Dhenkanal Goda 1x3.15 3.15 R 1
1

1
- -

�

85 Dhenkanal DED, Dhenkanal Bhuban 1x3.15+2x5 13.15 SU 3
1

4
-

�
-

86 Dhenkanal DED, Dhenkanal Joranda 2x5 10 R 2
0

2
-

�
-

87 Dhenkanal DED, Dhenkanal Kankadahada 2x3.15 6.3 RGGVY (R) 2
3

6
- -

�

88 Dhenkanal DED, Dhenkanal Banasingh 2x5 10 ODSSP (R) 2
- - - - -

89 Dhenkanal DED, Dhenkanal Dakhinakali 2x8 16 CAPEX (U) 2
3

7 �
- -

90 Dhenkanal DED, Dhenkanal Kaliapani 1x3.15 3.15 I 1
1

1
- -

�

91 Dhenkanal AnED, Angul New RCMS 3x12.5 37.5 CAPEX (U) 3
6

12 �
- -

92 Dhenkanal AnED, Angul Industrial Estate 1x5+1X7.5 12.5 I 2
1

3 �
- -

93 Dhenkanal AnED, Angul Bantala 2x3.15+1x1.6 7.9 R 3
1

5
- -

�

94 Dhenkanal AnED, Angul Jarapada 2x5+1x3.15 13.15 R 3
4

6
-

�
-

95 Dhenkanal AnED, Angul Chhendipada 3x5 15 R 3
3

6
-

�
-

96 Dhenkanal AnED, Angul Boinda 1x1.6+2x3.15 7.9 R 3
1

6
- -

�

97 Dhenkanal AnED, Angul Anandpur 1x3.15+1x1.6 4.75 R 2
1

1
- -

�

98 Dhenkanal AnED, Angul Athamallik 1x3.15+1x5 8.15 SU 2
3

4
-

�
-

99 Dhenkanal AnED, Angul Madhapur 1x3.15 3.15 R 1
0

1
- -

�

100 Dhenkanal AnED, Angul Bamur 1x3.15+1x5 8.15 R 2
2

4
-

�
-



101 Dhenkanal AnED, Angul Dhaurapali 2x3.15 6.3 ODSSP (R) 2
- - - - -

102 Dhenkanal AnED, Angul Hemsarpada 2x8 16 CAPEX (U) 2
4

7 �
- -

103 Dhenkanal AnED, Angul Badakera 2x5 10 ODSSP (R) 2
- - - - -

104 Dhenkanal TED, Chainpal Banarpal 3x8 24 R 3
3

8 �
- -

105 Dhenkanal TED, Chainpal Saranga 1x1.6 1.6 R 1
1

1
- -

�

106 Dhenkanal TED, Chainpal Parjanga 3x5 15 R 3
4

8
-

�
-

107 Dhenkanal TED, Chainpal Talcher-1 3X8 24 U 3
4

8 �
- -

108 Dhenkanal TED, Chainpal South Balanda 1x3.15+1x5 8.15 I 2
3

3
-

�
-

109 Dhenkanal TED, Chainpal Samal 2x1.6 3.2 R 2
2

4
- -

�

110 Dhenkanal TED, Chainpal Kaniha 2x8+1x1.6 17.6 R 3
4

11 �
- -

111 Dhenkanal TED, Chainpal Parabil 2x1.6 3.2 R 2
1

1
- -

�

112 Dhenkanal TED, Chainpal Khamar 1x3.15+1x5 8.15 R 2
4

4
-

�
-

113 Dhenkanal TED, Chainpal Pallahara 1X5+1X3.15 8.15 SU 2
2

5
-

�
-

114 Dhenkanal TED, Chainpal Kunjam 2X5 10 ODSSP (R) 2
- - - - -

115 Dhenkanal TED, Chainpal Baruan 2x1.6 3.2 NTPC ( R ) 2
2

1
- -

�

116 Dhenkanal TED, Chainpal Rengali 1x3.15 3.15 R 1 2 5
- -

�

117 Dhenkanal TED, Chainpal Hanumanpur 2X5 10 ODSSP (R) 2
- - - - -

118 Dhenkanal TED, Chainpal Talcher-II 1x5 5 NTPC (U) 1
1

3
-

�
-

119 Dhenkanal TED, Chainpal Chainpal 2x5 10 NTPC ( R ) 2
3

8
-

�
-

120 Dhenkanal TED, Chainpal Danara 2x8 16 ODSSP (R) 2
- - - - -

121 Dhenkanal TED, Chainpal New Saranga 2x5 10 ODSSP (R) 2
- - - - -

122 Dhenkanal TED, Chainpal Sanda 2x5 10 ODSSP (R) 2
- - - - -

123 BBSR1 BCDD-I, BBSR Unit-VIII 3x12.5 37.5 U 3 10 14 � - -

124 BBSR1 BCDD-I, BBSR Unit-VI 1x12.5+1x5 17.5 U 2 7 9 � - -

125 BBSR1 BCDD-I, BBSR Unit-III 1x12.5+1x8 20.5 U 2 5 8 � - -

126 BBSR1 BCDD-I, BBSR Unit-IV 2x5 10 U 2 5 11 - � -



127 BBSR1 BCDD-I, BBSR
Unit-II (Master 

Canteen)
2x8 16 ODSSP (U) 2

- - - - -

128 BBSR1 BCDD-I, BBSR Satyanagar 2x8 16 U 2 4 8 � - -

129 BBSR1 BCDD-I, BBSR Sahid Nagar 2x12.5 25 U 2 6 10 � - -

130 BBSR1 BCDD-I, BBSR Board Colony 2x12.5 25 U 2 3 7 � - -

131 BBSR1 BCDD-I, BBSR Airport 2x12.5 25 CAPEX  (U) 2 3 6 � - -

132 BBSR1 BCDD-I, BBSR Delta 2x8 16 CAPEX  (U) 2 3 6 � - -

133 BBSR1 BCDD-II, BBSR Nayapalli 2x12.5+1x8 33 U 3 5 9 � - -

134 BBSR1 BCDD-II, BBSR Baramunda 2x8 16 U 2 5 8 � - -

135 BBSR1 BCDD-II, BBSR SainikSchool 2x8 16 U 2 4 7 � - -

136 BBSR1 BCDD-II, BBSR Xavier 2x12.5 25 U 2 4 7 � - -

137 BBSR1 BCDD-II, BBSR CS Pur-I 2x8+1x5 21 U 3 3 7 � - -

138 BBSR1 BCDD-II, BBSR CS Pur-II 3x8+1x12.5 36.5 U 4 4 9 � - -

139 BBSR1 BCDD-II, BBSR Infocity 1x8+2x7.5 23 I 3 5 8 � - -

140 BBSR1 BCDD-II, BBSR Baranga 2x5 10 R 2 0 2 - � -

141 BBSR1 BCDD-II, BBSR Bharatpur 2x8+1x5 21 U 3 5 7 � - -

142 BBSR1 BCDD-II, BBSR Kalinganagar 2x12.5+1x8 33 U 3 5 9 � - -

143 BBSR1 BCDD-II, BBSR New Baranga 2x8 16 R 2 2 3 � - -

144 BBSR1 BCDD-II, BBSR Kalarahanga 1x8 8 SI (U) 1 AR AR � - -

145 BBSR1 BCDD-II, BBSR Kanan Vihar 1x8+1x12.5 20.5 CAPEX (U) 2 3 6 � - -

146 BBSR1 BCDD-II, BBSR Khandagiri 1x12.5+1x8 20.5 CAPEX (U) 2 4 6 � - -

147 BBSR1 BCDD-II, BBSR Gothapatna 2x8 16 ODSSP (U) 2 - - - - -

148 BBSR1 BCDD-II, BBSR Ranasinghpur 2x5 10 ODSSP (U) 2 - - - - -

149 BBSR1 BCDD-II, BBSR
IMMT

(RRL Campus)
2x5 10 ODSSP (U) 2

- - - - -

150 BBSR1 BCDD-II, BBSR Dumduma 2x8 16 ODSSP (U) 2 - - - - -

151 BBSR1 BCDD-II, BBSR ESIC 2X1.6 3.2 Deposit 2 0 0 - - �

152 BBSR1 BCDD-II, BBSR Vani Vihar 2x8 16 ODSSP (U) 2 - - - - -

153 BBSR1 BCDD-II, BBSR Chandaka 2x8 16 ODSSP (U) 2 - - - - -

154 BBSR1 BCDD-II, BBSR Godisahi 2x5 10 ODSSP (R) 2 - - - - -

155 BBSR1 BED, BBSR Baragada 3x12.5+1x10 47.5 U 4 4 13 � - -

156 BBSR1 BED, BBSR Bhimtangi 2x12.5+2x8 41 U 4 7 8 � - -

157 BBSR1 BED, BBSR Rasulgarh 1x8+2x12.5 33 U 3 3 5 � - -

158 BBSR1 BED, BBSR Mancheswar 1x8+2x12.5 33 I 3 3 6 � - -

159 BBSR1 BED, BBSR Phulnakhara 3x5 15 R 3 2 3 - � -

160 BBSR1 BED, BBSR Laxmisagar 3x12.5 37.5 U 3 5 10 � - -

161 BBSR1 BED, BBSR Naharkanta 2x8 16 U 2 2 2 � - -

162 BBSR1 BED, BBSR Bhingarpur 2x5 10 ODSSP (R) 2 - - - - -

163 BBSR1 BED, BBSR Kalpana 2x8 16 ODSSP (U) 2 - - - - -

164 BBSR1 BED, BBSR Mulapadia 2x8 16 ODSSP (U) 2 - - - - -

165 BBSR1 BED, BBSR Kesura 1x5 5 U 1 1 1 - � -

166 BBSR1 BED, BBSR Lingipur 2x8 16 ODSSP (U) 2 - - - - -

167 BBSR1 BED, BBSR Uttara 2X8 16 U 2 3 4 � - -

168 BBSR1 NED, Nimapara Nimapara 3x8+2x5 34 SU 5 4 8 � - -

169 BBSR1 NED, Nimapara Kakatpur 2x5+1x8 18 R 3 1 4 � - -

170 BBSR1 NED, Nimapara Konark 2x5+1x3.15 13.15 SU 3 2 6 - � -



171 BBSR1 NED, Nimapara Bangurigaon 2x5 10 ODSSP (R) 2 - - - - -

172 BBSR1 NED, Nimapara Chhaitana 1x5+1x3.15 8.15 R 2 0 2 - � -

173 BBSR1 NED, Nimapara Jogeswarpur 2x5 10 ODSSP (R) 2 - - - - -

174 BBSR1 NED, Nimapara Pipili 3x8 24 SU 3 4 4 � - -

175 BBSR1 NED, Nimapara Astaranga 2x3.15+1x5 11.3 R 3 1 3 - � -

176 BBSR1 NED, Nimapara Gop (Bayakuda) 2x5 10 CAPEX ( R ) 2 5 7 - � -

177 BBSR1 NED, Nimapara Balipatana 2x5+1x8 18 R 3 3 6 � - -

178 BBSR1 NED, Nimapara Banamalipur 2x5 10 ODSSP (R) 2 - - - - -

179 BBSR1 NED, Nimapara Balakati 1x3.15+1x5 8.15 R 2 1 2 - � -

180 Paradeep KED-I Kendra para Kendrapara 2x8+2x5+1x3.15 29.15 U 5 3 5 �
- -

181 Paradeep KED-I Kendra para Danpur 2x5 10 R 2 1 4
-

�
-

182 Paradeep KED-I Kendra para Indupur 1x3.15+1x1.6 4.75 R 2 1 4
- -

�

183 Paradeep KED-I Kendra para Pattamundai 2x5 10 SU 2 2 5
-

�
-

184 Paradeep KED-I Kendra para Patrapur 1x5 5 R 1 1 1
-

�
-

185 Paradeep KED-I Kendra para Gogua 1x5 5 R 1 1 2
-

�
-

186 Paradeep KED-I Kendra para Dandisahi 2x3.15 6.3 R 2 1 2
- -

�

187 Paradeep KED-I Kendra para Adhajori 1x5+1x3.15 8.15 R 2 1 4
-

�
-

188 Paradeep KED-I Kendra para Rajnagar 2x5 10 R 2 1 5
-

�
-

189 Paradeep KED-I Kendra para Kandira 1x5 5 RGGVY (R) 1 1 4
-

�
-

190 Paradeep KED-I Kendra para Rajkanika 2x3.15+1x5 11.3 R 3 3 5
-

�
-

191 Paradeep KED-I Kendra para Aul 2x3.15+1x5 11.3 R 3 3 5
-

�
-

192 Paradeep KED-I Kendra para Duhuria 1x5 5 RGGVY (U) 1 1 4
-

�
-

193 Paradeep KED-I Kendra para Olaver 1x5 5 RGGVY (R) 1 1 4
-

�
-

194 Paradeep KED-I Kendra para Sahupada 1x5 5 RGGVY (R) 1 1 3
-

�
-

195 Paradeep KED-I Kendra para Chhagharia 2x3.15 6.3 CAPEX  (R ) 2 4 6
- -

�

196 Paradeep KED-I Kendra para Chaudakulata 2x5 10 ODSSP (R) 2
- - - - -

197 Paradeep KED-I Kendra para Chhata 1x5 5 RGGVY (R) 1 1 3
-

�
-

198 Paradeep KED-II, Marshaghai Marshaghai 2x5 10 R 2 1 2
-

�
-



199 Paradeep KED-II, Marshaghai Pakhada 2x3.15 6.3 R 2 1 2
- -

�

200 Paradeep KED-II, Marshaghai Korua 2x3.15+1x5 11.3 R 3 2 5
-

�
-

201 Paradeep KED-II, Marshaghai Mahakalapara 2x3.15+1x5 11.3 R 3 2 3
-

�
-

202 Paradeep KED-II, Marshaghai Luna 3x5+1x1.6 16.6 R 4 3 6
-

�
-

203 Paradeep KED-II, Marshaghai Chhapali 1x5 5 RGGVY (R) 1 1 3
-

�
-

204 Paradeep KED-II, Marshaghai Badhi 2x3.15 6.3 CAPEX  (R ) 2 3 5
- -

�

205 Paradeep JED, Jagatsingh pur Jagatsinghpur 1x8+1x7.5+2x5 25.5 U 4 1 5 �
- -

206 Paradeep JED, Jagatsingh pur Jogadhari 2x5 10 R 2 1 2
-

�
-

207 Paradeep JED, Jagatsingh pur Biridi 2x5+1x3.15 13.15 R 3 2 3
-

�
-

208 Paradeep JED, Jagatsingh pur Raghunathpur 2x5 10 R 2 1 2
-

�
-

209 Paradeep JED, Jagatsingh pur Balikuda 1x5+1x8 13 R 2 1 5 �
- -

210 Paradeep JED, Jagatsingh pur Sova 1x5+1x3.15 8.15 R 2 1 2
-

�
-

211 Paradeep JED, Jagatsingh pur Nabapatna 2x5 10 R 2 2 2
-

�
-

212 Paradeep JED, Jagatsingh pur Naugaon 2x5 10 RGGVY (R) 2 2 6
-

�
-

213 Paradeep JED, Jagatsingh pur 22Mouza 1x5 5 RGGVY (R) 1 1 3
-

�
-

214 Paradeep JED, Jagatsingh pur Nuapada 2x5 10 CAPEX  (R ) 2 4 6
-

�
-

215 Paradeep JED, Jagatsingh pur Bhatapada 2x5 10 ODSSP (R) 2
- - - - -

216 Paradeep JED, Jagatsingh pur Balia (Adhanga) 2x5 10 ODSSP (R) 2
- - - - -

217 Paradeep JED, Jagatsingh pur Sasanpada 2x3.15 6.3 CAPEX  (R ) 2 3 6
- -

�

218 Paradeep PED, Paradeep Paradeep 1x8+1x7.5+1x5 20.5 U 3 3 7 �
- -

219 Paradeep PED, Paradeep Kujanga 2x5+1x8 18 R 3 3 5 �
- -

220 Paradeep PED, Paradeep Tirtol 3x5 15 R 3 4 3
-

�
-

221 Paradeep PED, Paradeep Krishnandapur 2x5 10 ODSSP (R) 2
- - - - -

222 Paradeep PED, Paradeep Ersama 2x3.15+1x5 11.3 R 3 3 5
-

�
-



223 Paradeep PED, Paradeep Rahama 2x5 10 R 2 4 7
-

�
-

224 Paradeep PED, Paradeep Bijayachandrapur 2x5 10 ODSSP (R) 2
- - - - -

225 Paradeep PED, Paradeep Jagannathpur 2x8 16 ODSSP (R) 2
- - - - -

226 Paradeep PED, Paradeep Paruna 1X5 5 RGGVY (R) 1 1 3
-

�
-

227 Paradeep PED, Paradeep Kanakpur 2x8 16 ODSSP (R) 2
- - - - -

228 Cuttack CDD-I, Cuttack Jobra 2x12.5 25 U 2 4 9 � - -

229 Cuttack CDD-I, Cuttack Medical 1x8+1x12.5 20.5 U 2 5 9 � - -

230 Cuttack CDD-I, Cuttack Shisubhavan 2x12.5 25 U 2 4 6 � - -

231 Cuttack CDD-I, Cuttack OLD Jail 2x5 10 U 2 4 2 - � -

232 Cuttack CDD-I, Cuttack Kalinga 3x12.5 37.5 U 3 7 18 � - -

233 Cuttack CDD-I, Cuttack Sector-VI 2x8 16 U 2 4 7 � - -

234 Cuttack CDD-I, Cuttack Sector-III 2x8 16 U 2 4 9 � - -

235 Cuttack CDD-I, Cuttack DRDA 2x8 16 CAPEX (U) 2 5 7 � - -

236 Cuttack CDD-I, Cuttack Matamatha 2x8 16 CAPEX (U) 2 3 7 � - -

237 Cuttack CDD-I, Cuttack Satichoura 1x5+1x8 13 ODSSP (U) 2 - - - - -

238 Cuttack CDD-I, Cuttack Sector-10&11 2x8 16 ODSSP (U) 2 - - - - -

239 Cuttack CDD-I, Cuttack Sector-13 2x8 16 ODSSP (U) 2 - - - - -

240 Cuttack CDD-II, Cuttack Badambadi 2x12.5 25 U 2 4 7 � - -

241 Cuttack CDD-II, Cuttack OGP 2x8 16 I 2 2 7 � - -

242 Cuttack CDD-II, Cuttack Chauliaganj 2x12.5 25 U 2 6 10 � - -

243 Cuttack CDD-II, Cuttack CRRI 2x8 16 U 2 4 7 � - -

244 Cuttack CDD-II, Cuttack Jagatpur 3x8+1x5 29 I 4 4 4 � - -

245 Cuttack CDD-II, Cuttack Jagatpur (Ipicol) 2x8 16 ODSSP (I) 2 - - - - -

246 Cuttack CDD-II, Cuttack Mahanadivihar 2x8 16 ODSSP (U) 2 - - - - -

247 Cuttack CDD-II, Cuttack Kandarpur 2x5 10 R 2 3 2 - � -

248 Cuttack CDD-II, Cuttack Bentakar 1x5+1x8 13 R 2 2 7 � - -

249 Cuttack CDD-II, Cuttack Matagajpur 2x5 10 CAPEX ( R ) 2 3 6 - � -

250 Cuttack CDD-II, Cuttack Sompur 2x5 10 ODSSP ( R) 2 - - - - -

251 Cuttack CDD-II, Cuttack Kisannagar 2x3.15+1x5 11.3 R 3 3 3 - � -

252 Cuttack CED, Cuttack Gopalpur 2x8 16 R 2 3 5 � - -

253 Cuttack CED, Cuttack Adaspur 1x3.15+2x5 13.15 R 3 4 5 - � -

254 Cuttack CED, Cuttack Niali 1x3.15+1x5+1x8 16.15 R 3 3 5 � - -

255 Cuttack CED, Cuttack Kasarda 2x3.15 6.3 CAPEX ( R ) 2 3 6 - - �

256 Cuttack CED, Cuttack Govindpur 2x5 10 ODSSP ( R) 2 - - - - -

257 Cuttack CED, Cuttack Damodarpur 1x3.15+1x8 11.15 R 2 2 4 � - -

258 Cuttack CED, Cuttack Tangi 3x5+1x3.15 18.15 R 4 3 6 - � -

259 Cuttack CED, Cuttack Sankarpur 2x5 10 ODSSP ( R) 2 - - - - -



260 Cuttack CED, Cuttack Choudwar I.E. 1x8+1x5 13 I 2 6 9 � - -

261 Cuttack CED, Cuttack Chhatia 2x5+1x3.15 13.15 R 3 2 3 - � -

262 Cuttack CED, Cuttack Badachana 1x3.15+2x5 13.15 R 3 4 3 - � -

263 Cuttack CED, Cuttack Balichandrapur 1x8+1x5+2x3.15 19.3 R 4 2 6 � - -

264 Cuttack CED, Cuttack Choudwar 1x8+1x12.5 20.5 SU 2 3 7 � - -

265 Cuttack AED, Athagarh Narangabasta 1x5+1x3.15 8.15 R 2 1 2 - � -

266 Cuttack AED, Athagarh Khuntuni 2x5 10 R 2 0 2 - � -

267 Cuttack AED, Athagarh Athagarh 2x8+1x5 21 SU 3 4 8 � - -

268 Cuttack AED, Athagarh Sarpeswar 2x5 10 CAPEX ( R ) 2 3 6 - � -

269 Cuttack AED, Athagarh Tigiria 2x5+1x8 18 R 3 2 4 � - -

270 Cuttack AED, Athagarh Nuapatna 2x5 10 R 2 3 9 - � -

271 Cuttack AED, Athagarh Badamba 3x5 15 R 3 3 5 - � -

272 Cuttack AED, Athagarh Kanpur 2x3.15+1x5 11.3 R 3 1 6 - � -

273 Cuttack AED, Athagarh Narsinghpur 3x3.15+1x5 14.45 R 4 1 6 - � -

274 Cuttack AED, Athagarh Mardamukha 2x5 10 ODSSP ( R) 2 - - - - -

275 Cuttack AED, Athagarh Gurudijhatia 1x5 5 RGGVY (R) 1 1 3 - � -

276 Cuttack AED, Athagarh Khuntakata 1x8 8 RGGVY (R) 1 1 3 � - -

277 Cuttack SED, Salipur Bahugram-I 2x5 10 R 2 1 2 - � -

278 Cuttack SED, Salipur Salipur 2x5 10 SU 2 2 2 - � -

279 Cuttack SED, Salipur Mahanga 1x3.15+1x5 8.15 R 2 3 4 - � -

280 Cuttack SED, Salipur Kotapada 1x5+1x1.6 6.6 RGGVY (R) 2 1 4 - � -

281 Cuttack SED, Salipur Nischintkoili 2x5+1x3.15 13.15 R 3 4 5 - � -

282 Cuttack SED, Salipur Paldhuapara 1x5 5 RGGVY-II ( R ) 1 1 1 - � -

283 Cuttack SED, Salipur Bahugram-II 2x5 10 RGGVY (R) 2 2 6 - � -

284 Cuttack SED, Salipur Raisunguda 2x5 10 ODSSP ( R) 2 - - - - -

285 Cuttack SED, Salipur Orikanta 2x5 10 CAPEX ( R ) 2 3 6 - � -

644 590 1155



Sl No Circle Division Name of 33/11KV S/S
SubStation Capacity

(In MVA)
No of PTx

Total Installed 

Capacity in MVA
Remarks

1 BBSR2 KED, Khurda Jatni 1x12.5+2x8 3 28.5 SU

2 BBSR2 KED, Khurda Janla 3x5+1x8 4 23 R

3 BBSR2 KED, Khurda Khurda I.E. 2X12.5 2 25 I

16 BBSR2 KED, Khurda Khurda town 1X8+1x12.5 2 20.5 U

26 BBSR2 NED, Nayagarh Nayagarh 2x8 2 16 U

27 BBSR2 NED, Nayagarh Itamati 2x8 2 16 R

30 BBSR2 NED, Nayagarh Sarankul 1x5+1x8 2 13 R

31 BBSR2 NED, Nayagarh Odagaon 1x5+1x8 2 13 R

32 BBSR2 NED, Nayagarh Khandapada 1x5+1x8 2 13 R

44 BBSR2 PED, Puri Delang 1x5+1x8 2 13 R

46 BBSR2 PED, Puri Sakhigopal 2x5+1x8 3 18 R

47 BBSR2 PED, Puri Chandanpur 1x5+1x8 2 13 R

48 BBSR2 PED, Puri Talabania 2x12.5+1x8 3 33 U

49 BBSR2 PED, Puri Sriramnagar 2x8 2 16 U

51 BBSR2 PED, Puri Attharanala 2x8 2 16 CAPEX (U) 

54 BBSR2 PED, Puri Brahmagiri 1x5+1x8 2 13 R

56 BBSR2 PED, Puri Baliapanda 3X8 3 24 U

58 BBSR2 PED, Puri Kacheri 2x8 2 16 U

59 BBSR2 BaED, Balugaon Balugaon 2x8+1x5 3 21 SU

64 BBSR2 BaED, Balugaon Tangi 2x8+1x3.15 3 19.15 R

70 Dhenkanal DED, Dhenkanal College Str 2x8+1x5+1x3.15 4 24.15 U

72 Dhenkanal DED, Dhenkanal Gundichapada 3x8 3 24 U

75 Dhenkanal DED, Dhenkanal Hindol Road 1x8+1x5+1x3.15 3 16.15 R

89 Dhenkanal DED, Dhenkanal Dakhinakali 2x8 2 16 CAPEX (U) 

91 Dhenkanal AnED, Angul New RCMS 3x12.5 3 37.5 CAPEX (U) 

92 Dhenkanal AnED, Angul Industrial Estate 1x5+1X7.5 2 12.5 I

102 Dhenkanal AnED, Angul Hemsarpada 2x8 2 16 CAPEX (U) 

104 Dhenkanal TED, Chainpal Banarpal 3x8 3 24 R

107 Dhenkanal TED, Chainpal Talcher-1 3X8 3 24 U

110 Dhenkanal TED, Chainpal Kaniha 2x8+1x1.6 3 17.6 R

123 BBSR1 BCDD-I, BBSR Unit-VIII 3x12.5 3 37.5 U



Sl No Circle Division Name of 33/11KV S/S
SubStation Capacity

(In MVA)
No of PTx

Total Installed 

Capacity in MVA
Remarks

124 BBSR1 BCDD-I, BBSR Unit-VI 1x12.5+1x5 2 17.5 U

125 BBSR1 BCDD-I, BBSR Unit-III 1x12.5+1x8 2 20.5 U

128 BBSR1 BCDD-I, BBSR Satyanagar 2x8 2 16 U

129 BBSR1 BCDD-I, BBSR Sahid Nagar 2x12.5 2 25 U

130 BBSR1 BCDD-I, BBSR Board Colony 2x12.5 2 25 U

131 BBSR1 BCDD-I, BBSR Airport 2x12.5 2 25 CAPEX  (U)

132 BBSR1 BCDD-I, BBSR Delta 2x8 2 16 CAPEX  (U)

133 BBSR1 BCDD-II, BBSR Nayapalli 2x12.5+1x8 3 33 U

134 BBSR1 BCDD-II, BBSR Baramunda 2x8 2 16 U

135 BBSR1 BCDD-II, BBSR SainikSchool 2x8 2 16 U

136 BBSR1 BCDD-II, BBSR Xavier 2x12.5 2 25 U

137 BBSR1 BCDD-II, BBSR CS Pur-I 2x8+1x5 3 21 U

138 BBSR1 BCDD-II, BBSR CS Pur-II 3x8+1x12.5 4 36.5 U

139 BBSR1 BCDD-II, BBSR Infocity 1x8+2x7.5 3 23 I

141 BBSR1 BCDD-II, BBSR Bharatpur 2x8+1x5 3 21 U

142 BBSR1 BCDD-II, BBSR Kalinganagar 2x12.5+1x8 3 33 U

143 BBSR1 BCDD-II, BBSR New Baranga 2x8 2 16

144 BBSR1 BCDD-II, BBSR Kalarahanga 1x8 1 8 SI (U)

145 BBSR1 BCDD-II, BBSR Kanan Vihar 1x8+1x12.5 2 20.5 CAPEX (U) 

146 BBSR1 BCDD-II, BBSR Khandagiri 1x12.5+1x8 2 20.5 CAPEX (U) 

155 BBSR1 BED, BBSR Baragada 3x12.5+1x10 4 47.5 U

156 BBSR1 BED, BBSR Bhimtangi 2x12.5+2x8 4 41 U

157 BBSR1 BED, BBSR Rasulgarh 1x8+2x12.5 3 33 U

158 BBSR1 BED, BBSR Mancheswar 1x8+2x12.5 3 33 I

160 BBSR1 BED, BBSR Laxmisagar 3x12.5 3 37.5 U

161 BBSR1 BED, BBSR Naharkanta 2x8 2 16 U

167 BBSR1 BED, BBSR Uttara 2X8 2 16 U

168 BBSR1 NED, Nimapara Nimapara 3x8+2x5 5 34 SU

169 BBSR1 NED, Nimapara Kakatpur 2x5+1x8 3 18 R

174 BBSR1 NED, Nimapara Pipili 3x8 3 24 SU

177 BBSR1 NED, Nimapara Balipatana 2x5+1x8 3 18 R



Sl No Circle Division Name of 33/11KV S/S
SubStation Capacity

(In MVA)
No of PTx

Total Installed 

Capacity in MVA
Remarks

180 Paradeep KED-I Kendra para Kendrapara 2x8+2x5+1x3.15 5 29.15 U

205 Paradeep JED, Jagatsingh pur Jagatsinghpur 1x8+1x7.5+2x5 4 25.5 U

209 Paradeep JED, Jagatsingh pur Balikuda 1x5+1x8 2 13 R

218 Paradeep PED, Paradeep Paradeep 1x8+1x7.5+1x5 3 20.5 U

219 Paradeep PED, Paradeep Kujanga 2x5+1x8 3 18 R

228 Cuttack CDD-I, Cuttack Jobra 2x12.5 2 25 U

229 Cuttack CDD-I, Cuttack Medical 1x8+1x12.5 2 20.5 U

230 Cuttack CDD-I, Cuttack Shisubhavan 2x12.5 2 25 U

232 Cuttack CDD-I, Cuttack Kalinga 3x12.5 3 37.5 U

233 Cuttack CDD-I, Cuttack Sector-VI 2x8 2 16 U

234 Cuttack CDD-I, Cuttack Sector-III 2x8 2 16 U

235 Cuttack CDD-I, Cuttack DRDA 2x8 2 16 CAPEX (U) 

236 Cuttack CDD-I, Cuttack Matamatha 2x8 2 16 CAPEX (U) 

240 Cuttack CDD-II, Cuttack Badambadi 2x12.5 2 25 U

241 Cuttack CDD-II, Cuttack OGP 2x8 2 16 I

242 Cuttack CDD-II, Cuttack Chauliaganj 2x12.5 2 25 U

243 Cuttack CDD-II, Cuttack CRRI 2x8 2 16 U

244 Cuttack CDD-II, Cuttack Jagatpur 3x8+1x5 4 29 I

248 Cuttack CDD-II, Cuttack Bentakar 1x5+1x8 2 13 R

252 Cuttack CED, Cuttack Gopalpur 2x8 2 16 R

254 Cuttack CED, Cuttack Niali 1x3.15+1x5+1x8 3 16.15 R

257 Cuttack CED, Cuttack Damodarpur 1x3.15+1x8 2 11.15 R

260 Cuttack CED, Cuttack Choudwar I.E. 1x8+1x5 2 13 I

263 Cuttack CED, Cuttack Balichandrapur 1x8+1x5+2x3.15 4 19.3 R

264 Cuttack CED, Cuttack Choudwar 1x8+1x12.5 2 20.5 SU

267 Cuttack AED, Athagarh Athagarh 2x8+1x5 3 21 SU

269 Cuttack AED, Athagarh Tigiria 2x5+1x8 3 18 R

276 Cuttack AED, Athagarh Khuntakata 1x8 1 8 RGGVY (R) 



Sl No Circle Division Name of 33/11KV S/S
SubStation Capacity

(In MVA)
No of PTx

Total Installed 

Capacity in MVA
Remarks

4 BBSR2 KED, Khurda Tirumala 2x5 2 10 R

6 BBSR2 KED, Khurda Baghamari 2x3.15+1x5 3 11.3 R

7 BBSR2 KED, Khurda Jankia 2x3.15+1x5 3 11.3 R

9 BBSR2 KED, Khurda Dadhimachhagadia 2x5 2 10 CAPEX  (R) 

10 BBSR2 KED, Khurda Narangarh 2x5 2 10 R

11 BBSR2 KED, Khurda Sunadeimundia 3x5 3 15 R

12 BBSR2 KED, Khurda Jatamundia 1x1.6+1x5+1x3.15 3 9.75 R

15 BBSR2 KED, Khurda Harirajpur 2x5+1x3.15 3 13.15 R

17 BBSR2 KED, Khurda Gurujanga 2x5 2 10 R

18 BBSR2 KED, Khurda Rajsunakhala 4x5 4 20 R

19 BBSR2 KED, Khurda Parichal 1x3.15+1x5 2 8.15 R

20 BBSR2 KED, Khurda Malipada 2x5 2 10 R

29 BBSR2 NED, Nayagarh Bolagarh 2x5 2 10 R

33 BBSR2 NED, Nayagarh Fategarh 1x5+2x1.6 3 8.2 R

36 BBSR2 NED, Nayagarh Daspalla 3x5 3 15 SU

37 BBSR2 NED, Nayagarh Mahipur 2x1.6+1x5 3 8.2 R

38 BBSR2 NED, Nayagarh Nuagaon 1x1.6+1x3.15+1x5 3 9.75 R

45 BBSR2 PED, Puri Kanasa 3x5 3 15 R

52 BBSR2 PED, Puri Satasankha 1x5+1x3.15 2 8.15 R

53 BBSR2 PED, Puri Sunamuhi 1x3.15+1x5 2 8.15 R

60 BBSR2 BaED, Balugaon Nachuni 2x5+1x1.6 3 11.6 R

61 BBSR2 BaED, Balugaon Ankulpadar 2x5 2 10 RGGVY (R) 

65 BBSR2 BaED, Balugaon Kuhudi 1x5 1 5 RGGVY (R) 

68 BBSR2 BaED, Balugaon Darpanarayanpur 2x5 2 10 CAPEX  (R) 

69 BBSR2 BaED, Balugaon Ranapur 2x5+1x3.15 3 13.15 R

71 Dhenkanal DED, Dhenkanal Bhapur 1x3.15+1x5 2 8.15 R

73 Dhenkanal DED, Dhenkanal Gondia 3x5+1x3 4 18 R

77 Dhenkanal DED, Dhenkanal Hindol 2x5 2 10 R

78 Dhenkanal DED, Dhenkanal Kamakshyanagar 1x3.15+3x5 4 18.15 SU

80 Dhenkanal DED, Dhenkanal Badasuanlo 1x5 1 5 R

85 Dhenkanal DED, Dhenkanal Bhuban 1x3.15+2x5 3 13.15 SU

86 Dhenkanal DED, Dhenkanal Joranda 2x5 2 10 R

94 Dhenkanal AnED, Angul Jarapada 2x5+1x3.15 3 13.15 R

95 Dhenkanal AnED, Angul Chhendipada 3x5 3 15 R

98 Dhenkanal AnED, Angul Athamallik 1x3.15+1x5 2 8.15 SU

100 Dhenkanal AnED, Angul Bamur 1x3.15+1x5 2 8.15 R

106 Dhenkanal TED, Chainpal Parjanga 3x5 3 15 R



Sl No Circle Division Name of 33/11KV S/S
SubStation Capacity

(In MVA)
No of PTx

Total Installed 

Capacity in MVA
Remarks

108 Dhenkanal TED, Chainpal South Balanda 1x3.15+1x5 2 8.15 I

112 Dhenkanal TED, Chainpal Khamar 1x3.15+1x5 2 8.15 R

113 Dhenkanal TED, Chainpal Pallahara 1X5+1X3.15 2 8.15 SU

118 Dhenkanal TED, Chainpal Talcher-II 1x5 1 5 NTPC (U)

119 Dhenkanal TED, Chainpal Chainpal 2x5 2 10 NTPC ( R )

126 BBSR1 BCDD-I, BBSR Unit-IV 2x5 2 10 U

140 BBSR1 BCDD-II, BBSR Baranga 2x5 2 10 R

159 BBSR1 BED, BBSR Phulnakhara 3x5 3 15 R

165 BBSR1 BED, BBSR Kesura 1x5 1 5 U

170 BBSR1 NED, Nimapara Konark 2x5+1x3.15 3 13.15 SU

172 BBSR1 NED, Nimapara Chhaitana 1x5+1x3.15 2 8.15 R

175 BBSR1 NED, Nimapara Astaranga 2x3.15+1x5 3 11.3 R

176 BBSR1 NED, Nimapara Gop (Bayakuda) 2x5 2 10 CAPEX ( R )

179 BBSR1 NED, Nimapara Balakati 1x3.15+1x5 2 8.15 R

181 Paradeep KED-I Kendra para Danpur 2x5 2 10 R

183 Paradeep KED-I Kendra para Pattamundai 2x5 2 10 SU

184 Paradeep KED-I Kendra para Patrapur 1x5 1 5 R

185 Paradeep KED-I Kendra para Gogua 1x5 1 5 R

187 Paradeep KED-I Kendra para Adhajori 1x5+1x3.15 2 8.15 R

188 Paradeep KED-I Kendra para Rajnagar 2x5 2 10 R

189 Paradeep KED-I Kendra para Kandira 1x5 1 5 RGGVY (R) 

190 Paradeep KED-I Kendra para Rajkanika 2x3.15+1x5 3 11.3 R

191 Paradeep KED-I Kendra para Aul 2x3.15+1x5 3 11.3 R

192 Paradeep KED-I Kendra para Duhuria 1x5 1 5 RGGVY (U)

193 Paradeep KED-I Kendra para Olaver 1x5 1 5 RGGVY (R) 

194 Paradeep KED-I Kendra para Sahupada 1x5 1 5 RGGVY (R) 

197 Paradeep KED-I Kendra para Chhata 1x5 1 5 RGGVY (R) 

198 Paradeep KED-II, Marshaghai Marshaghai 2x5 2 10 R

200 Paradeep KED-II, Marshaghai Korua 2x3.15+1x5 3 11.3 R

201 Paradeep KED-II, Marshaghai Mahakalapara 2x3.15+1x5 3 11.3 R

202 Paradeep KED-II, Marshaghai Luna 3x5+1x1.6 4 16.6 R

203 Paradeep KED-II, Marshaghai Chhapali 1x5 1 5 RGGVY (R) 

206 Paradeep JED, Jagatsingh pur Jogadhari 2x5 2 10 R

207 Paradeep JED, Jagatsingh pur Biridi 2x5+1x3.15 3 13.15 R

208 Paradeep JED, Jagatsingh pur Raghunathpur 2x5 2 10 R

210 Paradeep JED, Jagatsingh pur Sova 1x5+1x3.15 2 8.15 R

211 Paradeep JED, Jagatsingh pur Nabapatna 2x5 2 10 R



Sl No Circle Division Name of 33/11KV S/S
SubStation Capacity

(In MVA)
No of PTx

Total Installed 

Capacity in MVA
Remarks

212 Paradeep JED, Jagatsingh pur Naugaon 2x5 2 10 RGGVY (R) 

213 Paradeep JED, Jagatsingh pur 22Mouza 1x5 1 5 RGGVY (R) 

214 Paradeep JED, Jagatsingh pur Nuapada 2x5 2 10 CAPEX  (R ) 

220 Paradeep PED, Paradeep Tirtol 3x5 3 15 R

222 Paradeep PED, Paradeep Ersama 2x3.15+1x5 3 11.3 R

223 Paradeep PED, Paradeep Rahama 2x5 2 10 R

226 Paradeep PED, Paradeep Paruna 1X5 1 5 RGGVY (R) 

231 Cuttack CDD-I, Cuttack OLD Jail 2x5 2 10 U

247 Cuttack CDD-II, Cuttack Kandarpur 2x5 2 10 R

249 Cuttack CDD-II, Cuttack Matagajpur 2x5 2 10 CAPEX ( R )

251 Cuttack CDD-II, Cuttack Kisannagar 2x3.15+1x5 3 11.3 R

253 Cuttack CED, Cuttack Adaspur 1x3.15+2x5 3 13.15 R

258 Cuttack CED, Cuttack Tangi 3x5+1x3.15 4 18.15 R

261 Cuttack CED, Cuttack Chhatia 2x5+1x3.15 3 13.15 R

262 Cuttack CED, Cuttack Badachana 1x3.15+2x5 3 13.15 R

265 Cuttack AED, Athagarh Narangabasta 1x5+1x3.15 2 8.15 R

266 Cuttack AED, Athagarh Khuntuni 2x5 2 10 R

268 Cuttack AED, Athagarh Sarpeswar 2x5 2 10 CAPEX ( R )

270 Cuttack AED, Athagarh Nuapatna 2x5 2 10 R

271 Cuttack AED, Athagarh Badamba 3x5 3 15 R

272 Cuttack AED, Athagarh Kanpur 2x3.15+1x5 3 11.3 R

273 Cuttack AED, Athagarh Narsinghpur 3x3.15+1x5 4 14.45 R

275 Cuttack AED, Athagarh Gurudijhatia 1x5 1 5 RGGVY (R) 

277 Cuttack SED, Salipur Bahugram-I 2x5 2 10 R

278 Cuttack SED, Salipur Salipur 2x5 2 10 SU

279 Cuttack SED, Salipur Mahanga 1x3.15+1x5 2 8.15 R

280 Cuttack SED, Salipur Kotapada 1x5+1x1.6 2 6.6 RGGVY (R) 

281 Cuttack SED, Salipur Nischintkoili 2x5+1x3.15 3 13.15 R

282 Cuttack SED, Salipur Paldhuapara 1x5 1 5 RGGVY-II ( R ) 

283 Cuttack SED, Salipur Bahugram-II 2x5 2 10 RGGVY (R) 

285 Cuttack SED, Salipur Orikanta 2x5 2 10 CAPEX ( R )



Sl No Circle Division Name of 33/11KV S/S
SubStation Capacity

(In MVA)
No of PTx

Total Installed 

Capacity in MVA
Remarks

13 BBSR2 KED, Khurda Tulasipur 1x1.6 1 1.6 R

14 BBSR2 KED, Khurda Chakapada 1x1.6 1 1.6 R

21 BBSR2 KED, Khurda Kalapathar 2x3.15 2 6.3 R

23 BBSR2 KED, Khurda Begunia 2x3.15 2 6.3 R

35 BBSR2 NED, Nayagarh Kantilo 2x3.15 2 6.3 R

39 BBSR2 NED, Nayagarh Gania 1x1.6+1x3.15 2 4.75 R

50 BBSR2 PED, Puri Charinala 2x3.15 2 6.3 R

55 BBSR2 PED, Puri Basudeipur 2x3.15 2 6.3 CAPEX  (R) 

57 BBSR2 PED, Puri Khajuria 2x1.6 2 3.2 CAPEX  (R) 

62 BBSR2 BaED, Balugaon INS Chilika 2x1.6 2 3.2 R

63 BBSR2 BaED, Balugaon Bhusandapur 2x3.15 2 6.3 CAPEX  (R) 

67 BBSR2 BaED, Balugaon Chandpur 2x3.15 2 6.3 R 

74 Dhenkanal DED, Dhenkanal Nihalprasad 2x3.15 2 6.3 CAPEX  (R) 

76 Dhenkanal DED, Dhenkanal Khajuriakata 3x3.15 3 9.45 R

81 Dhenkanal DED, Dhenkanal Mathakargola 2x3.15 2 6.3 R

83 Dhenkanal DED, Dhenkanal Dahanbil 1x3.15 1 3.15 R

84 Dhenkanal DED, Dhenkanal Goda 1x3.15 1 3.15 R

87 Dhenkanal DED, Dhenkanal Kankadahada 2x3.15 2 6.3 RGGVY (R) 

90 Dhenkanal DED, Dhenkanal Kaliapani 1x3.15 1 3.15 I

93 Dhenkanal AnED, Angul Bantala 2x3.15+1x1.6 3 7.9 R

96 Dhenkanal AnED, Angul Boinda 1x1.6+2x3.15 3 7.9 R

97 Dhenkanal AnED, Angul Anandpur 1x3.15+1x1.6 2 4.75 R

99 Dhenkanal AnED, Angul Madhapur 1x3.15 1 3.15 R

105 Dhenkanal TED, Chainpal Saranga 1x1.6 1 1.6 R

109 Dhenkanal TED, Chainpal Samal 2x1.6 2 3.2 R

111 Dhenkanal TED, Chainpal Parabil 2x1.6 2 3.2 R

115 Dhenkanal TED, Chainpal Baruan 2x1.6 2 3.2 NTPC ( R )

116 Dhenkanal TED, Chainpal Rengali 1x3.15 1 3.15 R

151 BBSR1 BCDD-II, BBSR ESIC 2X1.6 2 3.2 Deposit

182 Paradeep KED-I Kendra para Indupur 1x3.15+1x1.6 2 4.75 R

186 Paradeep KED-I Kendra para Dandisahi 2x3.15 2 6.3 R

195 Paradeep KED-I Kendra para Chhagharia 2x3.15 2 6.3 CAPEX  (R ) 

199 Paradeep KED-II, Marshaghai Pakhada 2x3.15 2 6.3 R

204 Paradeep KED-II, Marshaghai Badhi 2x3.15 2 6.3 CAPEX  (R ) 

217 Paradeep JED, Jagatsingh pur Sasanpada 2x3.15 2 6.3 CAPEX  (R ) 

255 Cuttack CED, Cuttack Kasarda 2x3.15 2 6.3 CAPEX ( R )



Equipment Testing Equipment to be used Mandatory Requirement Other Conditions

1.       Checking/Testing of Power Transformers,

•         IR Value and PI 5 KV Insulation Resistance Tester Valid calibration certificate

•         Oil BDV Motorised test set Valid calibration certificate

•         Magnetisation Current

•         Magnetic Balance

•         Winding Resistance at all taps
Winding resistance measurement kit 10A of 

reputed make
Valid calibration certificate

•         Transformer turns ratio at each tap
Transformer turns ratio tester kit of reputed 

make
Valid calibration certificate

•         C tan Delta Capacitance and tan delta test set 10 KV Valid calibration certificate

•       Check functioning of buchholz, OSR, winding, 

temperature, oil temperature alarm and trip 

signals.

•         Check functioning of off load and load tap 

changer (mechanical, local electrical, and remote) 

Check availability of manual/drawings 

•          Check availability of manual/drawings (as 

above)

•         Physical inspection, observations including 

size, and status of power cables, palm 

connectors, silica gel, breather, MOG, Oil level 

etc. fire fighting equipment, BOT, fire fighting 

arrangements

2.       Checking/Testing of 33 and 11KV Circuit 

Breakers,

•         IR Value 5 KV Insulation Resistance Tester Valid calibration certificate

•         Contact Resistance Contact Resistance Measurement Kit 100A Valid calibration certificate

•         Breaker Timings Breaker Timer kit Valid calibration certificate

•         Breaker operation from manual, local, and 

remote

•         Spring Charging/Closing/Tripping of circuit 

breakers

Under control supply voltage 70% 

to 120%

•         Indication circuits

•         Working of heaters/thermostat

•         Vermin proofing of outdoor and indoor 

breakers



Equipment Testing Equipment to be used Mandatory Requirement Other Conditions

•         Check availability of manual/drawings (as 

above)

•         Physical inspection and observations

3.       Checking/Testing of 33KV Current 

Transformers,

•         IR Value 5 KV Insulation Resistance Tester Valid calibration certificate

•         Check all parameters with CT analyser CT VT analyser of reputed make Valid calibration certificate

Knee point voltage to be 

measured by conventional 

method

•         Accuracy testing of metering core in case of 

boundary line CTs

Only for metering core for 

boundary line meters

•         Physical inspection and observations 

4.       Checking/Testing of 33KV Voltage 

Transformers,

•         IR Value 5 KV Insulation Resistance Tester Valid calibration certificate

•         Check all parameters with CT-VT analyser CT VT analyser of reputed make

•         Accuracy testing of metering core in case of 

boundary line PTs

Only for metering core for 

boundary line meters

•         Physical inspection and observations 

5.       Checking/Testing of Lightning Arresters,

•         IR Value 5 KV Insulation Resistance Tester Valid calibration certificate

•         Physical inspection, observations including 

type, power connector, and availability of surge 

counter

•         LA counter value if available

6.       Checking/Testing of Battery and Charger,

•         Working of float charger

•         Working of boost charger

•         Working of indicators and annunciation

•         Earth leakage and its magnitude

•         Physical inspection, vermin proofing and 

general observations



Equipment Testing Equipment to be used Mandatory Requirement Other Conditions

7.       Checking/Testing of auxiliary transformer,

•         IR Value / PI 5 KV Insulation Resistance Tester Valid calibration certificate

•         Oil Dielectric Strength Motorised test set Valid calibration certificate

•         Physical inspection and observations, 

Primary & Secondary side protection 

arrangements

8.       Checking/Testing of Control and Relay 

Panels

•         Secondary Injection to check the functioning 

of all relays
Secondary injection kit with timer facility Valid calibration certificate

Differential relay to be tested with 

3 phase double current source kit. 

All protection features of the relay 

to be tested, which will be 

discussed during detailed 

engineering

•         Physical inspection, vermin proofing and 

general observations

9.       Earthing system

·         Earth Resistance value - Mesh 

·         Earth Resistance value - Neutral of power 

and station auxiliary supply transformers 

10.       General observation on substation 

protection system


