
 

CORRIGENDUM-II 

 
Ref: Tender Enquiry No.: TPCODL/P&S/103/2020-21/Corrigendum/002 

 

Dated:06.11.2020 

With reference to our above referred Tender Specification read with Corrigendum-I, intending bidders 

are requested to note the following changes. 

1. The Replies to the Pre-bid queries received within stipulated time are enclosed here with as 

Annexure –I for information of all prospective Bidders 

2. In modification to Clause No- 4.2, TMU, of the Technical Specification contained in Annexure-II 

of Tender Document, following scopes are here by deleted  

 “e) Monitoring of Oil level in Transformer & Tap Changer” 

 “f) Monitoring of Temperature in Transformer” 

 “h) Monitoring of dissolved gas Content” 

 “i) Monitoring of Moisture content” 

All other requirements under this clause remains un-altered.  

3. Extension of due date of submission 

Calendar Events Existing Schedule  Revised schedule 

Last date and time of receipt of Bids 
through ARIBA E-Tender portal 

   10.11.2020 up to 15:00 Hours    13.11.2020 up to 15:00 Hours 

 

 All other terms and conditions of the above tender will remain same. 

Encl: As above 

By Order  

Sr. GM (Purchase & Store), TPCODL 

 



SL. No Section Point No Specification Requirement 
Proposed Requirement 

modification/Queries
Remarks TPCODL REPLY

1
1.7- Qualification 

Criteria
C)

The bidder should have executed (supply, 

erection testing and commissioning) 65 nos 

of quantity of TMU or a single order for 35 

nos of TMU or 2 orders each for 24 nos of 

TMU in last three FYs. Copy of work order / 

completion certificate to be submitted in this 

regard. For CRP the same condition holds to 

be true. The supplied relays will be 

retrofitted in the old panels.

Product offered (IED) for this application is 

RET-670 and hence all our reference 

documents (performance certificates, 

reference PO, completion certificate) will 

have RET 670 as the product name instead of 

TMU. TPCODL is requested to accept this 

We have a huge installed 

base for RET670 IEDs for 

transformer monitoring in 

India 

Noted.  But RET670 should have been used as a TMU 

and not as a Transformer Differential Relay.

2
1.7- Qualification 

Criteria
E)

The bidder should have dedicated service 

team in TPCODL to attend issues within 24 

hours or bidder shall develop dedicated 

service team in this area in the event of 

award of contract, before commencement of 

supplies. Bidder should submit the 

undertaking in this regard.

Service engineers will be available only on 

prior intimation of at least 10 days. We 

would recommend training TPCODL staff to 

attend to emergency services and our team 

can always give the remote support

Physically attending a site 

withing 24 hours may not 

be realisable. Hence 

training the users is always 

recommended

No deviation is allowed.

3
7- Post award contract 

administration

7.1 Special 

conditions of the 

contract

Rate contract shall be valid for a period of 1 

years from the placement of Contract. 

Release Order (RO) shall be placed as per the 

requirement of TPCODL. Rate shall remain 

FIRM till the validity of Rate Contract.

As per the rate contract, all the 63 numbers 

of TMUs shall be consumed by TPCODL 

within 1 year once TPCODL gets technical 

confidence

Rate will remain firm on 

basis of the quantity 

specified in the tender

The Total RO quantity shall be limited to quanity 

declared in price schedule subject to  requirment of 

TPCODL  

4
7- Post award contract 

administration

7.1 Special 

conditions of the 

contract

Business Associate (BA) shall submit 

applicable Performance Bank Guarantee as 

per GCC within 30 days of issuance of order. 

PBG applicable shall be 5% of Order Value. 

PBG submitted, shall be released after 

completion of applicable guarantee period 

plus one month.

Business Associate (BA) shall submit 

applicable Performance Bank Guarantee as 

per GCC within 30 days of issuance of order. 

PBG applicable shall be 5% of Order Value. 

PBG submitted, shall be released after 

completion of applicable guarantee period 

plus one month. In case PBG is not given 5% 

of the payment will be released after the 

apllicable guarantee period 

Simpler documentation will 

ease the process

PBG Should be submitted as per specified format of 

the Tender Documents. PBG is mandatory

Reply to Pre Bid Queries For Tender No-103 ( RC for TMU)                                                                                                                      Annex-I



5
7- Post award contract 

administration

7.1 Special 

conditions of the 

contract

BA shall submit GTP / Drawing within 2 

weeks from issuance of rate contract. In case 

BA does not get necessary approvals for 

issuance of CAT-A within mentioned / 

mutually agreed timelines, then TPCODL 

reserve the right to cancel issued rate 

contract / release order and also reserve the 

right to forfeit EMD / PBG.

BA shall submit GTP/connection diagram 

within 2 weeks from issuance of rate 

contract. In case BA does not get necessary 

approvals for issuance of CAT-A within 

mentioned / mutually agreed timelines, then 

TPCODL reserve the right to cancel issued 

rate contract / release order and also reserve 

the right to forfeit EMD / PBG.

Submission of drawing is 

not possible as the 

connections fully depend 

on the site conditions. BA 

shall submit the GTP and 

connection diagram of the 

product offered

No deviation is allowed.  

Unknown terminals can be marked with separate 

notation and same can be updated in the as built 

drawing.

6
7- Post award contract 

administration

7.2 Drawing 

submission and 

approval

The relevant drawings and GTPs need to be 

submitted within two weeks of receipt of 

firm purchase order by the successful bidder 

to TPCODL for approval. In case, re-

submission of drawings is required on 

request of TPCODL, same needs to be 

submitted back to TPCODL within 5 days of 

such request.

The connection diagrams and GTPs need to 

be submitted within two weeks of receipt of 

firm purchase order by the successful bidder 

to TPCODL for approval. In case, re-

submission of drawings is required on 

request of TPCODL, same needs to be 

submitted back to TPCODL within 5 days of 

such request.

Site conditions will be 

different

No deviation is allowed.  

Unknown terminals can be marked with separate 

notation and same can be updated in the as built 

drawing.

7
7- Post award contract 

administration
7.5 Payment terms

On delivery of the materials in good 

condition and certification of acceptance by 

certified official, Associate shall submit the 

Bills/ Invoices in original in the name of Tata 

Power Company Limited to Invoice Desk. The 

payment shall be released within 60 days 

from the date of submission of certified bills/ 

invoices

On delivery of the materials in good 

condition and certification of acceptance by 

certified official, Associate shall submit the 

Bills/ Invoices in original in the name of Tata 

Power Company Limited to Invoice Desk. The 

payment shall be released within 45 days 

from the date of submission of certified bills/ 

invoices

Existing provisions at clause no-7.5,  payment terms  

of Tender Specification shall prevail.

8
7- Post award contract 

administration
7.5 Payment terms

Supply – 40% of supply part on completion 

of supplies. Balance 60% on successful 

installation of prorate basis.

Supply – 80% of supply part on completion of 

supplies. Balance 20% on successful 

installation of prorate basis.

Almost all the utilities have 

majority of payment (90%) 

done on receipt of 

material. Request you to 

reduce the retention part

Existing provisions at clause no-7.5,  payment terms  

of Tender Specification shall prevail.

9
7- Post award contract 

administration
7.5 Payment terms

In case the scheduled completion period of 1 

year exceeds due to reasons attributed to 

TPCODL, the balance 60% payment for 

supply part shall also be released. Also 

warranty of all IEDs against this contract 

shall commence from the date of successful 

commissioning of all IEDs as asked for in this 

contract

In case the scheduled completion period of 1 

year exceeds due to reasons attributed to 

TPCODL, the balance 60% payment for 

supply part shall also be released. Also 

warranty of all IEDs against this contract shall 

commence from the date of successful 

commissioning of all IEDs as asked for in this 

contract. If the delay in commissioning is due 

to reasons attributed to TPCODL, maximum 

warranty will be 24 months from the date of 

supply

No deviation is allowed.
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Annexure-II Technical 

specifications

4.2 Transformer 

Monitoring Unit

The RELAY shall have facility to record at 

least 512 events (Event-Recorder) like under 

voltage, over voltage, Over current, Auto/ 

Manual, local/remote with date and time 

stamping including the events based on 

Binary inputs /output.

The RELAY shall have facility to record at 

least 2000 events (Event-Recorder) like 

under voltage, over voltage, Over current, 

Auto/ Manual, local/remote with date and 

time stamping including the events based on 

Binary inputs /output.

More events will give 

maximum resolution for 

the analysis

No. of recorded events greater than or equal to 512 

events is acceptable.

11
Annexure-II Technical 

specifications

4.2 Transformer 

Monitoring Unit
The IED should have webHMI function

The IED should have webHMI or online 

monitoring of the function blocks through 

the software

Purpose will be served

Online monitoring of the function blocks or remote 

access/engineering through the software is must. 

Web HMI shall be considered as optional.   

12
Annexure-II Technical 

specifications

4.2 Transformer 

Monitoring Unit

It shall have facility by which a customer 

specific software program can be written 

and incorporated as feature in the unit.

It shall have facility by which a customer 

specific logics can be written and 

incorporated as feature in the unit.

Noted.

13
Annexure-II Technical 

specifications

4.2 Transformer 

Monitoring Unit

Minimum 2 communication port (preferably 

RJ45) shall be available based on RSTP/PRP 

for Station Bus and 2 FO Port for Process 

Bus.

Minimum 2 communication port (preferably 

RJ45) shall be available based on RSTP/PRP 

for Station Bus and the same ports should be 

compliant for Process Bus.

No need of extra ports
Noted.  TMU on Process Bus shall not be required 

for this tender.

14
Annexure-II Technical 

specifications

4.2 Transformer 

Monitoring Unit
DI-22, DO-11, AI-04, CT-02 and LED-12

DI-16, DO-16, mA-05, CT-06, VT-04 and LED-

12

No deviation is allowed.  The no. of IOs (including 

analog, CT & VT) and LED should not be less than as 

specified in the technical specification.
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Annexure-II Technical 

specifications

9.0 Guarantee/ 

Warranty Details

Bidder shall stand guarantee towards design, 

materials, workmanship & quality of 

process/manufacturing of items under the 

contract for due and intended performance 

of the same, as an integrated product 

delivered under this contract. In the event 

any defect is found by the Company up to a 

period of 60 months from the date of 

commissioning supplier shall be liable to 

undertake to replace/rectify such defects at 

his own costs within the mutually agreed 

timeframe, and to the entire satisfaction of 

the Company, failing which the Company will 

be at liberty to get it replaced/rectified at 

supplier’s risks and costs and recover all 

such expenses plus the Company’s own 

charges ( @ 20% of expenses incurred), from 

the supplier or from the “Security cum 

Performance Deposit” as the case may be.

Bidder shall stand guarantee towards design, 

materials, workmanship & quality of 

process/manufacturing of items under the 

contract for due and intended performance 

of the same, as an integrated product 

delivered under this contract. In the event 

any defect is found by the Company up to a 

period of 48 months from the date of 

commissioning/ 60 months from date of 

invoice supplier shall be liable to undertake 

to replace/rectify such defects at his own 

costs within the mutually agreed timeframe, 

and to the entire satisfaction of the 

Company, failing which the Company will be 

at liberty to get it replaced/rectified at 

supplier’s risks and costs and recover all such 

expenses plus the Company’s own charges ( 

@ 20% of expenses incurred), from the 

supplier or from the “Security cum 

Performance Deposit” as the case may be.

Guaranatee/Warranty shall be 60 months from the 

date of commissioining or 66 months form the date 

of last supplies, whichever is earlier.

16
Annexure-II Technical 

specifications

9.0 Guarantee/ 

Warranty Details

Bidder shall further be responsible for ‘free 

replacement’ for another period of three 

years from the end of the guarantee period 

for any ‘Latent Defects’ if noticed and 

reported by the Company

Bidder shall further be responsible for ‘free 

service’ for another period of three years 

from the end of the guarantee period for any 

‘Latent Defects’ if noticed and reported by 

the Company. This will not be applicable in 

any accidental or physical damage cases 

No deviation is allowed.  However, this shall not be 

applicable in case of accidental or physical damage.
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Annexure-II Technical 

specifications
1.0 Scope

The scope of this specification covers the 

technical requirements of design, 

manufacture, testing at manufacturer's 

works, packing, forwarding, supply and 

unloading of Panels as mentioned in the 

specification, at site/stores complete with all 

accessories including supply, installation, 

testing and commissioning of efficient and 

trouble-free control and relay panel. The 

specific requirements are covered in the 

enclosed technical data sheet.

The scope of this specification covers the 

technical requirements of design, 

manufacture, packing, forwarding, supply in 

the specification, at site/stores complete 

with all accessories. The specific 

requirements are covered in the enclosed 

technical data sheet. We understand that 

OEM has to quote for supply, Engineering 

and commissioning support. Activities like 

wiring, retrofit will be taken up by TPCODL 

including procurement of wiring accessories 

and blanking plates

Since TPCODL is the master 

of their system, they will 

have better knowledge on 

requirement of accessories. 

This will also allow better 

competition among the 

OEMs by avoiding variable 

SITC of TMU in all respects shall be in bidder's scope.

The scope of this specification covers the technical 

requirements of design, manufacture, testing at 

manufacturer's works, packing, forwarding, supply 

and unloading of Transformer Monitoring Unit as 

mentioned in the specification at site/stores 

complete with all accessories like configuration 

cable, software CD, etc.. The specific requirements 

are covered in the enclosed technical data sheet.

Tender scope includes

a. SITC of TMU including extension of techincal 

support for the integration of TMU with RTU as well 

as SCADA and P2P Testing b. Supply, laying & 

termination of FRLSH 1.1kV Cu control cable within 

C&R Panel.  1.5 sq.mm for Aux. Supply, Indication 

and Control Circuits and 2.5/4 sq.mm for CT/VT 

Circuits.

c. Supply & installation of ferrules & tinned copper 

lugs d. Supply, laying & termination of CAT-VI/FO 

Patch Chords (redundant) for SCADA 

Communication

e. Supply & installation of DC MCB and Contact 

Multiplier Relay (CMR) of suitable rating.   Approved 

MCB & CMR makes: 

ABB/Eaton/Schneider/Siemens/L&T

f. Supply & installation of TPI, OTI, WTI and any 

other Transducers 

g. Supply & installation of Terminal Blocks, if 

required.  Approved TB make: Connectwell/Pheonix.  

Disconnecing type TBs need to be provided for CT 

and VT Circuit.

h. Cutting of panels for the mouting of TMU

i.  Supply & installation of blanking plates, if 

requried.  Colour of the blanking plates shall be 

same as that of the C&R Panel in which the TMU is 

going to be installed.

g.  Any accessories, tools & test equipment which 

are not listed but required for the successful 

installation, testing and commissioning
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Annexure-II Technical 

specifications

7.0- Predispatch 

Inspection

Equipment shall be subject to inspection by 

a duly authorized representative of the 

Purchaser as detailed at Clause No.6.0. 

Inspection may be made at any stage of 

manufacture at the option of the purchaser 

and the equipment if found unsatisfactory as 

to workmanship or material, the same is 

liable to rejection.

Equipment shall be subject to inspection by a 

duly authorized representative of the 

Purchaser as detailed at Clause No.6.0. 

Inspection may be made at any stage of 

manufacture at the option of the purchaser 

and the equipment if found unsatisfactory as 

to workmanship or material, the same is 

liable to rejection. TPCODL is responsible for 

expenditure related travel, lodging and 

boarding of its representatives tarvelling for 

FAT

Noted.
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Annexure-VIII General 

Conditions Of Contract
4.2 Indemnity

Associates shall undertake to fully indemnify 

TPCODL (also referred to as the Company in 

the GCC) against all kinds of liabilities or 

damages, of whatsoever nature, including 

compensation arising from any accident to 

the person or property of those in 

Associate’s employment or to any other 

person or properties including those of 

TPCODL, arising due to reasons attributable 

to any, act, omission or negligence of the 

Associate the Associates, for the entire 

period of contract including period of 

guarantee.

 Associates shall undertake to fully indemnify 

TPCODL (also referred to as the Company in 

the GCC) against all kinds of liabilities or 

damages, of whatsoever nature, including 

compensation arising from any accident to 

the person or property of those in 

Associate’s employment or to any other 

person or properties including those of 

TPCODL, arising due to reasons attributable 

to any, act, omission or negligence of the 

Associate the Associates, except in the event 

such personal injury, death, loss or damage is 

a direct result of TPCODL Gross Negligence 

for the entire period of contract including 

period of guarantee.  TPCODL, on behalf of 

itself and its successors, agrees to save, 

indemnify and hold harmless Associates 

against any and all losses, claims, expenses, 

liabilities, damages and costs whatsoever for: 

(i) personal injury to or death of any 

employee of TPCODL or any third party; and 

(ii) loss or damage to any property of 

TPCODL or any third party, except in the 

event such personal injury, death, loss or 

damage is a direct result of Associates Gross 

Negligence

Existing provisions at clause no-4.2 of GCC  of 

Tender Specification shall preva
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Annexure-VIII General 

Conditions Of Contract

14.3 Failure in 

Guarantee Period 

(GP)

If Associate fails to repair/rectify/replace the 

equipment or material supplied/service or 

work rendered under the contract, failed in 

Guarantee Period, TPCODL will be at liberty 

to get the same done at Associate’s risks and 

costs and recover all such expenses plus the 

TPCODL’s own charges (@ 20% of expenses 

incurred), from the Associate or from the 

“Security cum Performance Deposit” as the 

case may be. If during the Warranty/ 

Guarantee period some parts of the supplies 

are replaced owing to the defects/ damages 

under the Warranty, the Warranty period for 

such replaced parts shall be until the expiry 

of twelve months from the date of such 

replacement or renewal or until the end of 

original Guarantee period, whichever is later.

TPCODL will be at liberty to get the same 

done at Associate’s risks and costs and 

recover all such expenses plus the TPCODL’s 

own charges (@ 20% of expenses incurred), 

from the Associate or from the “Security cum 

Performance Deposit” as the case may be. If 

during the Warranty/ Guarantee period 

some parts of the supplies are replaced 

owing to the defects/ damages under the 

Warranty, the Warranty period for such 

replaced parts shall be until the expiry of 

twelve months from the date of such 

replacement or renewal or until the end of 

original Guarantee period, whichever is later. 

However, the cumulative guarantee period 

for such repaired or replaced part shall not 

exceed 12 months from the date of expiry of 

initial Defect Liability Period. The warranties 

provided herein are exclusive remedies and 

are in lieu of all other warranties, conditions 

and guarantees and for all claims whether 

based on contract, negligence, indemnity, 

strict liability or otherwise.  No implied or 

statutory warranty, or warranty or condition 

of merchantability or fitness for a particular 

purpose applies.

No deviation is allowed.
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Annexure-VIII General 

Conditions Of Contract

15.0 LIQUIDATED 

DAMAGES

Liquidated damages @1% of the total 

executed contract value per week or part 

thereof, for the period of delay in integrated 

completion, subject to maximum 10% of the 

value of the contract shall become leviable 

without prejudice to other rights of the 

TPCODL

Liquidated damages @1% of the total 

executed contract value per week or part 

thereof, for the period of delay in integrated 

completion, subject to maximum 5% of the 

value of the contract shall become leviable 

without prejudice to other rights of the 

TPCODL. LD shall be the sole and exclusive 

financial remedy for TPCODL’s loss and 

damage due to Associates delay and shall be 

applicable only where the delay is solely due 

to the reasons attributable to the Associates.

Existing provisions of clause 15.0 , Liquidated 

damage  of GCC of Tender Specification shall prevail.
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Annexure-VIII General 

Conditions Of Contract

16.0 ASSIGNMENT 

OR 

SUBCONTRACTING

Associates shall not 

assign/subcontract/outsource the schedule 

of activities of contract TPCODL enters with 

the associate, in part or full, without 

TPCODL’s prior written approval.

Associates may assign or novate its rights 

and obligations under the Contract, in whole 

or in part, to any of its affiliates or may 

assign any of its accounts receivable under 

this Contract to any party without TPCODL’s 

consent.  Buyer agrees to execute any 

documents that may be necessary to 

complete Associates assignment or novation

Existing provisions of clause 16.0 ,  of GCC of Tender 

Specification shall prevail.

The Associate shall at all times indemnify, 

keep indemnified and hold harmless the 

TPCODL and its officers, directors, 

employees, affiliates, agents, successors and 

assigns against all actions, claims, demands, 

costs, charges and expenses arising from or 

incurred by reason of any infringement of 

patent, trade mark, registered design, copy 

rights and/or industrial property rights by 

manufacture, sale or use of the equipment 

supplied by the Associate whether or not the 

TPCODL is held liable for by any court 

judgement. In this connection, the TPCODL 

shall pass on all claims made against him to 

the Associate for settlement.- Such 

indemnity shall not cover any use of the 

Goods or any part thereof other than for the 

purpose indicated by or to be reasonably 

inferred from the Contract, any infringement 

resulting from the use of the Goods or any 

part thereof, or any products produced 

thereby in association or combination with 

any other equipment, plant or materials not 

supplied by the Associate, pursuant to the 

Contract  and modifications to Associate 

Goods or Instances where:

Existing provisions of clause20.0  of GCC of Tender 

Specification shall prevail.

- Associate Goods have been specially 

modified, designed to meet TPCODL’s 

specifications or other written instructions,

Existing provisions at  clause-20   of GCC of Tender 

Specification shall prevail.

-where the TPCODL’s use of Associate Goods 

does not correspond to Associate published 

standards or specifications

Existing provisions at  clause-20   of GCC of Tender 

Specification shall prevail.
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Annexure-VIII General 

Conditions Of Contract
20.0 INDEMNITY

The Associate shall at all times indemnify, 

keep indemnified and hold harmless the 

TPCODL and its officers, directors, 

employees, affiliates, agents, successors and 

assigns against all actions, claims, demands, 

costs, charges and expenses arising from or 

incurred by reason of any infringement of 

patent, trade mark, registered design, copy 

rights and/or industrial property rights by 

manufacture, sale or use of the equipment 

supplied by the Associate whether or not the 

TPCODL is held liable for by any court 

judgement. In this connection, the TPCODL 

shall pass on all claims made against him to 

the Associate for settlement.
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Annexure-VIII General 

Conditions Of Contract
21.1 Liability

Except for any specific liability which may be 

identified in the Contract and which may be 

payable hereunder, Associate shall not be 

liable for any special, incidental, indirect, or 

consequential Damages or any loss of 

business Contracts, revenues or other 

financial loss (or equivalents thereof no 

matter how claimed, computed or 

characterized) arising out of or in connection 

with the Performance of the Work or supply 

of Goods unless caused by Associate’s 

negligence, willful misconduct or breach of 

contract.

Except for any specific liability which may be 

identified in the Contract and which may be 

payable hereunder, Associate shall not be 

liable for any special, incidental, indirect, or 

consequential Damages or any loss of 

business Contracts, revenues or other 

financial loss (or equivalents thereof no 

matter how claimed, computed or 

characterized) arising out of or in connection 

with the Performance of the Work or supply 

of Goods unless caused by Associate’s 

Gross  negligence, willful misconduct or 

breach of contract

Existing provisions of 21.1 ,Liability, of GCC   of 

Tender Specification shall prevail
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Annexure-VIII General 

Conditions Of Contract

4.8 Company’s Right 

To Use Works

If Taking Over Certificate is delayed for any 

reason, for which TPCODL’s decision shall be 

final and binding upon the Associate, the 

Company shall be entitled to use the works 

or portion thereof without affecting 

Associate’s responsibility and liability to 

complete the balance works as per 

company’s directives from time to time, 

though Associate shall be afforded 

reasonable opportunity by the company to 

enable Associates to complete all balance 

works required for issuance of ‘Taking Over 

Certificate’ by the company.

If Taking Over Certificate is delayed due to 

any reason solely attributable to business 

associate, for which TPCODL’s decision shall 

be final and binding upon the Associate, the 

Company shall be entitled to use the works 

or portion thereof without affecting 

Associate’s responsibility and liability to 

complete the balance works as per 

company’s directives from time to time, 

though Associate shall be afforded 

reasonable opportunity by the company to 

enable Associates to complete all balance 

works required for issuance of ‘Taking Over 

Certificate’ by the company.

This can be setteled on mutual between BA & User 

group of TPCODL Post award of contract.
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Annexure-VIII General 

Conditions Of Contract

Additional Clause 

proposed-1

1. Suspension of the Contract: Associates 

shall have right to suspend the Contract if 

TPCODL has failed to pay the Associates any 

sum due under the Contract within the 

specified period. In the event of such 

suspension continuing for more than 30 

days, then the Associates may terminate the 

contract by issuing 15 days written notice. 

Upon such termination, the Associates shall 

be entitled to the payment for the works 

performed until the date of termination in 

addition to all reasonable additional costs 

incurred by Associate in lieu of 

suspension/termination of the Contract.

Not Acceptable
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Annexure-VIII General 

Conditions Of Contract

Additional Clause 

proposed-2

Change in Laws and Regulations: If, from the 

Effective Date, any law, regulation, 

ordinance, order or by-law having the force 

of law is enacted, promulgated, abrogated or 

changed in India (which shall be deemed to 

include any change in interpretation or 

application by the competent authorities) 

that subsequently affects the costs and 

expenses of the Contractor and/or the Time 

for Completion, the Contract Price shall be 

correspondingly increased or decreased, 

and/or the Time for Completion shall be 

reasonably adjusted to the extent that the 

Contractor has thereby been affected in the 

performance of any of its obligations under 

the Contract

Not Acceptable
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Annexure-VIII General 

Conditions Of Contract

Additional Clause 

proposed-3

1. COVID-19 Clause: The Parties are aware of 

the current worldwide outbreak of a 

Coronavirus (commonly known as COVID-19) 

or any mutation of such virus which is or may 

impact normal business and execution of this 

Contract. Associates shall be entitled to cost 

compensation, time extension, or other 

reasonably required contract adjustments, if 

any consequences whether directly or 

indirectly resulting out of, or in connection 

with the coronavirus outbreak, lead to delays 

in performance of Works or otherwise affect 

Associates contractual obligations or duties. 

Associates hereby reserves the right to 

amend the delivery, the price, the scope and 

the other terms and conditions of contract 

set out in this offer due to the current 

epidemic of novel coronavirus outbreak. 

Notwithstanding anything to the contrary, 

the forgoing paragraph is deemed to be 

incorporated into any subsequent concluded 

contract.

Not acceptable
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Annexure-VIII General 

Conditions Of Contract

Additional Clause 

proposed-4

1. Extension of time and Cost 

Compensation: Associates shall be entitled 

to a reasonable extension of time for the 

performance of its obligations to perform the 

Works where any of the following causes a 

delay:

a Variations in scope of obligation of the 

Associates;

b. changes in law or any delays of any 

government or statutory;

c. Suspension or delays caused for the 

reasons not attributable to Associates;

d. Any delays caused by TPCODL or other 

contractor of TPCODL

e. Any Unforeseen conditions obstructing 

progress of works;

Upon occurrence of any or all of the above, 

Associates shall be entitled for the following:

(1) extension of time to the extent of period 

of delay, and

Existing relavent  clauses of the tender  specification 

shall prevail.   



(2) the any amount of such additional costs 

shall be added to the Contract Price.

29 4.6. Reverse 

Auctions

Plaese clarfiy the details for the reverse 

auction and how many bidders will consider 

during reverse auctions

All Qualified Bidders shall be considered. 

30

4.2 Pt. no 4

The CT / VT ratio shall be field 

programmable, and Relay shall display the 

actual HV/ LV Voltage and current instead of 

values normed to 110V & 1/5A. 

Offered TMU have both 1A/5A settings, 

However it should be presettable before 

manufacturing. 

No deviation is allowed.

31

4.2 Pt. no 5

Relay shall have the facility to make online 

efficiency monitoring of Power Transformer

As per the tender spec, the requirement of 

CT is 02 nos. Offered TMU has 03 CT. Please 

clarify on the calculation principle/calculation 

formula required for Online efficiency 

monitoring feature? Please provide, so we 

shall confim.

No. of CT inputs should not be less than 2.  Current 

input (single phase) of HV and LV sides shall be feed 

in to the TMU to calculate the PTR efficiency.

32

4.2 Pt. no 7

The RELAY shall have facility to show the 

single line diagram of transformer feeders in 

the form of MIMIC diagram, which could 

facilitate the user in ascertaining the status 

of parallel operation like which transformer 

is running in parallel with which transformer.

Offered TMU have 2*16 character display, 

which can show all metering and other 

parameters.For Mimic diagram, we can 

provide a Real Time Automation Controller at 

control center which have facility to show 

the single line diagram of transformer 

feeders in the form of MIMIC diagram, which 

could facilitate the user in ascertaining the 

status of parallel operation like which 

transformer is running in parallel with which 

transformer.

No deviation is allowed.

33

4.2 Pt. no 8c

Monitoring of operating hours of 

Tapchanger, Fans and Pump 

Offered TMU can monitor the specified 

function using 4-20mA input. Please clarify 

your principle of monitoring.

the time duration of tap changing process to be 

summed up. The summation may be individually for 

tap raise and tap lower

34

4.2 Pt. no 8e

Monitoring of Oil level in Transformer and 

Tap changer 

Offered TMU can monitor the specified 

function using 4-20mA input. Please clarify 

your principle of monitoring.

not required

35

4.2 Pt. no 8f Monitoring of Temperature in Transformer 

Temperature of Transformer should be 

monitored by WTI and OTI. Specify whether 

the inputs are RTD based or 4-20mA input.  

Please clarify.

OTI WTI temperature to be brought into TMU field 

wiring if required to be done. Control cable laying 

will be in our scope 

36
4.2 Pt. no 8g Monitoring of Temperature in Tap changer 

Specify whether the inputs are RTD based or 

4-20mA. Please clarify
not required

37
4.2 Pt. no 8h Monitoring of Dissolved Gas content 

Specify whether the inputs are RTD based or 

4-20mA. Please clarify
not required

38
4.2 Pt. no 8i Monitoring of Moisture content 

Specify whether the inputs are RTD based or 

4-20mA. Please clarify
not required

Existing relavent  clauses of the tender  specification 

shall prevail.   



39

4.2 Pt. no 13 The IED should have web HMI function 

Offered TMU has Software based Web-HMI 

for online monitoring of all parameters and 

also the software is free along with the TMU. 

Same software can be used from CONTROL 

Center.

Online monitoring of the function blocks or remote 

access/engineering through the software is must. 

Web HMI shall be considered as optional.   

40

4.2 Pt. no 16 Compliant to IEC 61850-9-2LE Standard 

The protocol is not applicable for the TMU & 

AVR application . And this is a vendor specific 

requirement.

Noted.  TMU on Process Bus shall not be required 

for this tender.

41

4.2 Pt. no 19

The Unit should have at least the following 

methods as option for  the compensation of 

voltage.

·    Active Current

·    Reactive current

The voltage regulation is done using voltage 

input and active load current input only. 

No deviation is allowed.

42

4.2 Pt. no 25

The unit shall have facility to compensate 

the VT and CT- errors. 

As per our experience with other distribution 

utilities, Compensation of CT and VT errors 

are not applicable for this application. Kindly 

clarify application requirement ?

No deviation is allowed.  This helps to rectify any 

errors arising due to ageing of VT and CT by setting 

offset value in the TMU.

43

4.2 Pt. no 28

The unit shall have integrated feature to 

make the parallel operation of 4 

transformers working in parallel. The relay 

shall be self-sufficient and shall not require 

any additional devices like parallel balancing 

module etc. All industry standard principals 

for OLTC control should be available in the 

unit. 

The parallel operation is possible only with 

the Master and slave. 
No deviation is allowed.

44

4.2 Pt. no 40

The minimum IO & LED Capacity of TMU 

shall be 

DI - 22, DO - 11, AI - 04, CT - 02, LED - 12

Offered TMU have DI-18, DO-11, AI-04, CT-

04, LED-14.

No deviation is allowed.  The no. of IOs (including 

analog, CT & VT) and LED should not be less than as 

specified in the technical specification.

45
Page no.8 (Point 

no.1.7.a)

The bidder should have an average annual 

turnover of Rs.50 Crores in last three 

financial years (FY 17-18, FY 18-19 and FY 19-

20). Copy of audited Balance Sheet and P&L 

Account to be submitted in this regard.

Could you please amend average annual 

turnover to Rs. 10-15 crores in last three 

financial year. Also, fy 19-20 balance sheet is 

not finalized yet so we cannot submit it. We 

request you to allow us to submit CA 

certificate  to support this qualifying criteria

Existing provisions of  Tender Documents shall 

prevail.



SITC of TMU in all respects shall be in bidder's scope.

The scope of this specification covers the technical 

requirements of design, manufacture, testing at 

manufacturer's works, packing, forwarding, supply 

and unloading of Transformer Monitoring Unit as 

mentioned in the specification at site/stores 

complete with all accessories like configuration 

cable, software CD, etc.. The specific requirements 

are covered in the enclosed technical data sheet.

Tender scope includes

a. SITC of TMU including extension of techincal 

support for the integration of TMU with RTU as well 

as SCADA and P2P Testing

b. Supply, laying & termination of FRLSH 1.1kV Cu 

control cable within C&R Panel.  1.5 sq.mm for Aux. 

Supply, Indication and Control Circuits and 2.5/4 

sq.mm for CT/VT Circuits.

c. Supply & installation of ferrules & tinned copper 

lugs

d. Supply, laying & termination of CAT-VI/FO Patch 

Chords (redundant) for SCADA Communication

e. Supply & installation of DC MCB and Contact 

Multiplier Relay (CMR) of suitable rating.   Approved 

MCB & CMR makes: 

ABB/Eaton/Schneider/Siemens/L&T

f. Supply & installation of TPI, OTI, WTI and any 

other Transducers 

g. Supply & installation of Terminal Blocks, if 

required.  Approved TB make: Connectwell/Pheonix.  

Disconnecing type TBs need to be provided for CT 

and VT Circuit.

h. Cutting of panels for the mouting of TMU

i.  Supply & installation of blanking plates, if 

requried.  Colour of the blanking plates shall be 

same as that of the C&R Panel in which the TMU is 

going to be installed.

g.  Any accessories, tools & test equipment which 

are not listed but required for the successful 

installation, testing and commissioning

46
Page no. 8 (Point no. 

1.7.c)

The bidder should have executed (supply, 

erection testing and commissioning) 65 nos 

of quantity of TMU or a single order for 35 

nos of TMU or 2 orders each for 24 nos of 

TMU in last three FYs. Copy of work order / 

completion certificate to be submitted in this 

regard. For CRP the same condition holds to 

be true. The supplied relays will be 

retrofitted in the old panels.

We request you to remove word 

"erection,testing and commissioning" since 

many a times these activities are done by 

main contractor, local contractor in 

respective country.

Example - Our malaysian partner takes the 

complete contract and subcontracts only 

supply part on us since we are manufacturing 

organization.

example 2 - Many a times biger contract is 

awareded to companies like 

Siemens/ABB/GE and we get only contract 

for Supply & commissioning( optional)



47
Page no. 8 (Point no. 

1.7.e)

The bidder should have dedicated service 

team in TPCODL to attend issues within 24 

hours or bidder shall develop dedicated 

service team in this area in the event of 

award of contract, before commencement of 

supplies. Bidder should submit the 

undertaking in this regard.

We request 24 hours to 5 Business day for 

physical presence . Our team for remote 

support is available to help within less than 

24 hours. 

No deviation is allowed

48
Page no. 9 (Point 2. 

Note)

In case a new bidder is not registered with 

TPCODL, factory inspection and evaluation 

shall be carried out to ascertain bidder’s 

manufacturing capability and quality 

procedures. However, TPCODL reserves the 

right to carry out factory inspection and 

evaluation for any bidder prior to technical 

qualification.

We have registered with TPCODL, however, if 

factory inspection is to be carried out then 

the same could be done at our factory at 

TPCODL's cost.

Noted.

49 Page no.10 Signing of Bid documents

We wish to inform you that due to this 

pandemic we all are working from home and 

it is difficult to provide stamp & sign on all 

the tender documents, so kindly advise if we 

can submit the documents without stamp & 

sign.

We shall submit stamp & signed documents 

once we resume the office.

Please ensure submission of all required documents 

in e- Tendering platform

50 Page no.10
EMD Original Hard Copy shall be delivered at 

the following address

Hard copies of EMD can't be couriered as we 

will be attaching soft copy of the same 

during online submission of tender.

It is Mandatory to submitt the Hard Copy by Courier. 

Scan copy / Xerox copy of same is to be uploaded 

during online submission.

51

After login to ARIBA for tender, "add 

document" option is not available under 

tender details, techno-commercial, price bid.

Noted. Please contact the tender contact person in 

case of any dificulty related to bid submission 

through ARIVA

52
Page 14 (Point No. 

7.1)

BA shall submit GTP / Drawing within 2 

weeks from issuance of rate contract. In case 

BA does not get necessary approvals for 

issuance of CAT-A within mentioned / 

mutually agreed timelines, then TPCODL 

reserve the right to cancel issued rate 

contract / release order and also reserve the 

right to forfeit EMD / PBG.

The item being tendered is a standard " 

make to order" device and the sample of the 

drawing could be provided along with the 

tender submission

No deviation is allowed



53
Page 14 (Point No. 

7.1)

Any change in statutory taxes, duties and 

levies during the contract period shall be 

borne by TPCODL. However, in case of delay 

in work execution owing to reasons not 

attributable to TPCODL, any increase in total 

liability shall be passed on the Bidder, 

whereas any benefits arising owing to such 

statutory variation in taxes and duties shall 

be passed on TPCODL.

We regret that we can not accept such 

clause since for any delivery delay LDs shall 

be applicable . Increase/decrease in price 

due to actions initiated by Govt can not 

absobed by us.

You will appreciate that if there is delay in 

delivery from our side and  if GSt gets 

reduced from 18% to 12% , TPCODL will not 

allow us to claim 18% from TPCODL

Existing provisions   of Tender Specification shall 

prevail.

54
Page 15 (Point No. 

7.1)

Delivery period shall be 60 days from date of 

receipt of release order / CAT-A issuance, 

whichever is later

We request you to allow a period of 90 days 

from the date of release order/CAT-A 

issuance , whichever is later

No deviation is allowed

55
Page no.15 (Point 

no. 7.2)
Drawing Submission and Approval

Final wiring scheme will be provided along 

with Order confirmation for connection 

purpose.

GTP & Drawings should be submitted for TPCODL 

approval within 2 weeks from issuance of rate 

contract/rate order and within 5 days for 

resubmission, in case resubmission of drawing is 

required.

56

 3nos. of LED available instead of the 

requested 12nos.  We feel that the event list 

is the better option

No deviation is allowed.  No. of IEDs should not be 

less than as specified in the technical specification.

57

 Referring IEC 61850-9-2LE, sampled values 

are indicated. ETOS cannot handle that 

option. We are also not pretty sure whether 

that option is really required if TPCODL asks 

for 3phase measures of voltage & 

current.Shall be clarified latest in order stage

Noted.  TMU on Process Bus shall not be required 

for this tender.

58

Topology is manually configurable by TPLE 

functionality at the moment. However, we 

just work on that topic, so it can be available 

in order stage.

Query is not clear

59

Specification asks for dissolved gas 

monitoring. Unfortunately, the indication of 

gases is missing. ETOS has the possibility of a 

sensor bus or AI.

not required



60

Although, we offer a DGA sensor with 8 and 

2 gases plus moisture. We are 

recommending to use 2gases only, because 

in a first step an indication is required only. 

Afterwards an oil sample is required and 

analyses in the laboratory getting the root 

cause of the failure. 2 or 8 gases won’t 

change that procedure. The two gases of H2 

(Hydrogen) and CO (carbon monoxide) are 

enough giving the indication of the type of 

failure, temperature or aging. Rest will be 

indicated by the full Dissolve Gas Analyses in 

the laboratory.”

not required

61

Since MR, Germany is the leader of this 

technology we believe a Performance 

certificate is not required for us to prove our 

technical competence and quality. Generally 

we do not chase our users to get 

performance certificates, we request you to 

waive off this point for us.Kindly consider our 

request and do the needful in this 

specification. The changes you made will be 

definitely beneficial to your management to 

get an experienced service with 

excellent prices as well

No deviation is allowed.


