INFORMATION TO THE BIDDERS TO PARTICIPATE IN E-TENDER
SYSTEM OF TPCODL

-: Steps for E-tender submission:-

Step 1:

The bidder can get primary information about the tender from the NEWSPAPER
advertisement / TPCODL website (in case of open tender) / invitation through e-mail (in
case of limited tenders)

Step 2:

First the prospective Bidder who intends to participate in an open tender should deposit
the requisite tender fee as mentioned in the tender document trough NEFT/ RTGS in the
al/c of TPCODL as mentioned in the tender document. Deposit of the Tender fee should
be made within the scheduled time for such deposit as indicated in the Tender
document.

Step 3:

After deposit of the tender fee, the bidder should furnish the following information
through e-mail to the contact person indicated in the tender document.

S| No Description Bidder’s Response

Tender Enquiry No.

Description of materials / Works Tendered

Name of the bidding company

Place & Detail Address of the Company

Postal Code (PIN Code)

Name of the authorized contact person of the Bidder

Contact No./Mobile No. authorized person

E-mail Id of the contact person

O|OINO(O|A|WIN|—~

Tender Fee details (Bank Name / Amount / NEFT-RTGS
UTR No / Date)

10 | GST No.

Step 4:

After receipt of the above information through e-mail, Vendor will get an invitation e-
mail from ARIBA System which is the e-tendering platform of TPCODL. In this mail there
will be an online link as Click Here to participate in the tender.

Step 5:
Click “Click Here” to access this event.
Step 6:

If you are bidding first time for TPCODL through ARIBA site then please "Sign UP by
creating User Name and password as mentioned in Sign Up page. Please follow the
process, as mentioned in the Sign Up page, during creation of User Name and
password.

Those who are already having User Name and password for accessing TPCODL events,
they can LOGIN using same User Name and password.

Step 7:




Click Continue. The simple one-page registration screen will open for first time user. All
* mark mandatory field to be filled in.

Step 8:
You will be able to see the RFQ ( i.e Detail Tender document).

Step 9:
After review and downloading of all documents click on “Accept Review Pre-
requisites” i.e acceptance of terms and conditions.

Step 10:
Review and accept “Bidder Agreement”.

Step 11:
You can see attached tender document in PDF format against clause no 1.1.1
(Introduction).

Step 12:
Vendor has to attach PDF version of technical bid in clause no. 2.1 and 2.2. (In this
field do not attach any price document.)

Step 13:

Uploading of Price Bid

(a) Price schedule is attached in envelope.3.1 of ARIBA. Same has to be
downloaded and price and tax details to be filled in as per the format given, print
to be taken in vendor's letter head and signature and seal to be made by
authorised person. PDF version of this price bid to be attached. For Price Bid put
all the unit price and taxes and duties in provided field. Put "0" (ZERO) in not
applicable field.

(b) In addition, the bidder has to upload the editable form of the price bid in EXCEL
format in envelope 3.2 of ARIBA system.

Step 14:
After uploading successfully Techno commercial offer and price part then click on
"Submit Entire Response"

Note: Once user ID and password created, bidder can also login to ARIBA site
through the following URL.:

https://service.ariba.com/Sourcing.aw/124997008/aw?awh=r&awssk=oxt0s1BN&dard=1
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OPEN TENDER NOTIFICATION
FOR

RATE CONTRACT FOR SUPPLY OF 11 KV XLPE UG CABLE&
11 KV XLPE AB CABLE (HT ABC) FOR A PERIOD OF 1 YEAR

Tender Enquiry No.:
TPCODL/P&S/11KVCABLE/89/20-21

Due Date for Bid Submission: 28.09.2020 [15:00Hrs.]

The Tata Power Central Odisha Distribution Limited
2nd Floor, IDCO Towers, Janpath, Bhubaneswar-751022
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1.0 Event Information

1.1 Scope of work

Open Tenders are invited in E-Tender Bidding Process from interested Bidders for entering into a
Rate Contracts valid for a period of 1 Year as defined below :

Tender Fee

|I;:‘:| Descriotion EMD Amount Including
p (Rs.) GST

no. (Rs.)

Rate Contract for Supply of 11 KV XLPE UG Cable & 11
KV XLPE AB Cable (HT ABC)

2,55,000.00 5,000

1.2 Availability of Tender Documents

Non-transferable tender documents may be purchased by interested eligible bidders from address
given below, on submission of written application to the under mentioned and upon payment of
non-refundable Tender fee.

Chief (Procurement & Stores)
Tata Power Central Odisha Distribution Limited
2" Floor, IDCO Towers, Janpath, Bhubaneswar-751022

Tender documents may be downloaded by interested eligible bidders from TPCODL website
www.tpcentralodisha.com with effect from dt. 04.09.2020. In the event detailed tender documents
are downloaded from TPCODL website or are received through email from TPCODL, the Tender Fee
shall be compulsorily submitted either online through NEFT/ RTGS or demand draft/ Banker’s

cheque drawn in favor of “TP Central QOdisha Distribution Limited”, payable at Bhubaneswar only.
Any such bid submitted without this Fee shall be rejected.

Bidders are requested to visit TPCODL website www.tpcentralodisha.com regularly for any
modification/clarification to the bid documents.

1.3 Calendar of Events

Date of sale/ availability of tender documents

)| from TPCODL Website/ARIBA E-Tender Portal | O™ 04-09-2020

Last date and time of payment of Tender fees
through RTGS/NEFT to get link for participation| 14.09.2020 up to 15:00 Hours
in E-Tender portal

Last Date of receipt of Pre-Bid queries in MS —
Excel format through e-mail, (if any) after
which no queries will be entertained

Last Date of Posting Consolidated replies to all
the Pre-Bid queries as received in the TPCODL
website

(e) | Last date and time of receipt of Bids through 28.09.2020 up to 15:00 Hours
ARIBA E-Tender portal
(f) | Date & Time of opening of Price of qualified Will be notified to the successful bidders through
bids our website / e-mail.

15.09.2020 up to 13:00 Hours, after which no
queries will be entertained

25.09.2020

Note :- In the event of last date specified for submission of bids and date of opening of bids is
declared as a closed holiday for TPCODL, Bhubaneswar office the last date of submission of bids and
date of opening of bids will be the following working day at appointed times.
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1.4 Mandatory documents required along with the Bid

1.4.1 EMD of requisite value and validity

1.4.2 Tender Fee in case the tender is downloaded from website

1.4.3 Requisite Documents for compliance to Qualification Criteria mentioned in Clause 1.7.

1.4.4 Drawing, Type Test details along with a sample of each item as specified at Annexure | (as
applicable)

1.4.5 Duly signed and stamped ‘Schedule of Deviations’ as per Annexure lll on bidder’s letter
head.

1.4.6 Duly signed and stamped ‘Schedule of Commercial Specifications’ as per Annexure IV on
bidder’s letter head.

1.4.7 Proper authorization letter/ Power of Attorney to sign the tender on the behalf of bidder.

1.4.8 Copy of PAN, GST, PF and ESI Registration (In case any of these documents is not available
with the bidder, same to be explicitly mentioned in the ‘Schedule of Deviations’)

Please note that in absence of any of the above documents, the bid submitted by a bidder shall be
liable for rejection.

1.5 Deviation from Tender

Normally, the deviations to tender terms are not admissible and the bids with deviation are liable for
rejection. Hence, the bidders are advised to refrain from taking any deviations on this Tender. Still in
case of any deviations, all such deviations shall be set out by the Bidders, clause by clause in the
‘Annexure Ill - Schedule of Deviations’ and same shall be submitted as a part of the Technical Bid.

1.6 Right of Acceptance/Rejection

Bids are liable for rejection in absence of following documents:-

1.6.1 EMD of requisite value and validity

1.6.2 Tender fee of requisite value

1.6.3  Price Bid as per the Price Schedule mentioned in Annexure-|

1.6.4 Necessary documents against compliance to Qualification Requirements mentioned at
Clause 1.7 of this Tender Document.

1.6.5 Filled in Schedule of Deviations as per Annexure Il|

1.6.6 Filled in Schedule of Commercial Specifications as per Annexure IV

1.6.7 Receipt of Bid within the due date and time

TPCODL reserves the right to accept/reject any or all the bids without assigning any reason thereof.
1.7 Qualification Criteria

1. The bidder should have an average annual turnover of Rs. 100 crores in last three financial years.
Copy of audited Balance Sheet and P&L Account to be submitted in this regard.

2. The bidder should have should have own manufacturing facility to manufacture the cable of
same or higher voltage through CCV Line or VCV Line along with the following: Self-undertaking
to be submitted in this regard. TPCODL reserves the right to inspect the said manufacturing
facility as a proof of compliance to this parameter.

- Bidder shall have True triple extrusion machine along with CCV line with dry curing in
Nitrogen & water cooling.

- Cable eccentricity monitoring system during triple extrusion in CCV line.

The bidder should have supplied at least 100 Km of cable during last 3 years (for 11 KV or higher

voltage rating). Order copies /completion certificates to be submitted
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4. The bidder should have In-house routine and acceptance testing facilities for acceptance as per
relevant IS/IEC. Self-undertaking to be submitted in this regard. TPCODL reserves the right to
inspect the said manufacturing facility as a proof of compliance to this parameter.
Bidder should have Performance Certificates for at least two years satisfactory performance from
minimum 2 reputed companies of 11 KV or higher voltage cable. Out of these, one Certificate
should be of more than 10 Kms of cable. The work against these issued certificates should be
completed in last seven years from the date of bid submission. In case the bidder has a previous
association with Tata Power for similar products and services, the performance feedback for that
bidder by TPC User Group shall only be considered irrespective of performance certificates issued
by any third organization. Copy of performance certificates to be submitted in this regard.

1.8 Marketing Integrity

We have a fair and competitive marketplace. The rules for bidders are outlined in the General
Condition of Contracts. Bidders must agree to these rules prior to participating. In addition to other
remedies available, TPCODL reserves the right to exclude a bidder from participating in future
markets due to the bidder’s violation of any of the rules or obligations contained in the General
Condition of Contracts. A bidder who violates the market place rules or engages in behavior that
disrupts the fair execution of the marketplace, may result in restriction of a bidder from further
participation in the marketplace for a length of time, depending upon the seriousness of the
violation. Examples of violations include, but are not'limited to:

= Failure to honor prices submitted to the marketplace
= Breach of terms as published in TENDER/NIT

1.9 Supplier Confidentiality

All information contained in this tender is confidential and shall not be disclosed, published or
advertised in any manner without written authorization from TPCODL. This includes all bidding
information submitted to TPCODL. All tender documents remain the property of TPCODL and all
suppliers are required to return these documents to TPCODL upon request. Suppliers who do not
honor these confidentiality provisions will be excluded from participating in future bidding events.

2.0 Evaluation Criteria

The bids will be evaluated technically on the compliance to tender terms and conditions.

The bids will be evaluated commercially on Qverall BoQ basis lowest cost as calculated in
Schedule of Items [Annexure I] .TPCODL reserves the right to split the order line item wise
and / or quantity wise, among more than one Bidder. Hence all bidders are advised to quote
their most competitive rates.

Bidder has to mandatorily quote as per schedule of item [Annexure-l]. Failing to do so
TPCODL may reject the bid.

NOTE: In case of a new bidder not registered, factory inspection and evaluation shall be carried out
to ascertain bidder’s manufacturing capability and quality procedures. However TPCODL reserves
the right to carry out factory inspection and evaluation for any bidder prior to technical qualification.
In case a bidder is found as Disqualified in the factory evaluation, their bid shall not be evaluated any
further and shall be summarily rejected. The decision of TPCODL shall be final and binding on the
bidder in this regard.

2.1 Price Variation Clause: The prices shall remain firm during the entire contract period.

3.0 Submission of Bid Documents

3.1 Bid Submission
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Bidders are requested to submit their offer in line with this Tender document. TPCODL shall respond
to the clarification raised by various bidders and the replies will be sent to all participating bidders
through e-mail through TPCODL website/ e-tender portal/e-mail.

Bids shall be submitted in 3 (Three) parts:

FIRST PART: “EMD” as applicable shall be submitted. The EMD shall be valid for 210 days from the
due date of bid submission in the form of BG/ Bank Draft / Bankers Pay Order (issued from a
scheduled Bank) favoring ‘TP Central Odisha Distribution Limited”. The EMD has to be strictly in the
format as mentioned in General Condition of Contract, failing which it shall not be accepted and the
bid as submitted shall be liable for rejection. A separate non-refundable tender fee of stipulated
amount also needs to be transferred online through NEFT/ RTGS in case the tender document is
downloaded from our website.

TPCODL/ TPCODL Bank Details for transferring Tender Fee and EMD is as below:

Account Name: TP Central Odisha Distribution Limited
Bank Name: SBI, IDCO Towers, Bhubaneswar

Bank Account No. : 10835304915

IFSC Code : SBIN0007891

SECOND PART:“TECHNICAL BID” shall contain the following documents:

a) Documentary evidence in support of qualifying criteria
Technical literature/GTP/Type test report etc. (if applicable)
Qualified manpower (if available)
Testing facilities (if applicable)
No Deviation Certificate as per the Annexure |l — Schedule of Deviations
Acceptance to Commercial Terms and Conditions viz Delivery schedule/period, payment terms
etc. as per the Annexure IV — Schedule of Commercial Specifications.
Quality Assurance Plan/Inspection Test Plan for supply items (if applicable)

The technical bid shall be properly indexed and is to be submitted through authorized person in
shape of hard copy in duplicate. (Not applicable to this tender/Hard Copy of Technical Bids need
not be submitted.)

The technical bid shall be properly indexed and is to be submitted though E-Tender portal of
TPCODL.

THIRD PART:“PRICE BID” shall contain only the price details and strictly in format as mentioned in
Annexure | with explicit break up of basic prices, Taxes & duties, Freight etc. In case any discrepancy
is observed between the item description stated in Schedule of Items mentioned in the tender and
the price bid submitted by the bidder, the item description as mentioned in the tender document (to
the extent modified through Corrigendum issued if any) shall prevail.

FOR BIDS INVITED THROUGH E-PROCUREMENT PORTAL:

The interested bidders are requested to obtain user name and password for purpose of bid
submission through e-procurement portal of TPCODL, Bhubaneswar

Bids have to be mandatorily submitted only through e-procurement portal of TPCODL. Bids
submitted through any other form/ route shall not be admissible.

The interested bidders are requested to obtain user name and password for purpose of bid
submission through e-procurement portal (tatapower.sourcing.ariba.com).
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Bids shall be submitted in 3 (Three) parts on the assigned folder of e-procurement site. May please
refer the user manual available at (tatapower.sourcing.ariba.com).

Bids have to be mandatorily submitted only through e-procurement portal of TPCODL. Bids
submitted through any other form/ route shall not be admissible.

The EMD in the form of Bank Draft / BG / Bankers Pay Order shall be submitted in original hard
copy and then placed in sealed envelope which shall be clearly marked as below:

EMD
“RATE CONTRACT FOR SUPPLY OF 11 KV XLPE UG CABLE & 11 KV XLPE AB CABLE”
Please mention our Enquiry Number:- TPCODL/P&S/11KVCABLE/89/20-21
on the Tender and drop the same at Tata Power Central Odisha Distribution Limited, 2" Floor, IDCO
Towers, Janpath, Bhubaneswar-751022.
The envelope shall be addressed to:
Chief (Procurement & Stores)
Tata Power Central Odisha Distribution Limited
2" Floor, iDCO Towers, Janpath, Bhubaneswar-751022

The envelope shall also bear the Name and Address of the Bidder along with our Tender No. and
subject.

The Bid prepared by the Bidder, and all correspondence and documents relating to the Bid
exchanged by the Bidder and the TPCODL, shall be written in the English Language. Any printed
literature furnished by the Bidder may be written in another Language, provided that this literature
is accompanied by an English translation, in which case, for purposes of interpretation of the Bid, the
English translation shall govern.

The Bidder has the option of sending the Bids in person or by post. (NOT APPLICABLE TO THIS
TENDER) However late receipt due to postal delay or any other reason will not be entertained. Bids
submitted by Email/ Telex/ Telegram / Fax will be rejected. No request from any Bidder to the
TPCODL to collect the proposals from Courier/ Airlines/ Cargo Agents etc. shall be entertained by the
TPCODL.

SIGNING OF BID DOCUMENTS:

The bid must contain the name, residence and place of business of the person or persons making the
bid and must be signed and sealed by the Bidder with his usual signature. The names of all persons
signing should also be typed or printed below the signature.

The Bid being submitted must be signed by a person holding a Power of Attorney authorizing him to
do so, certified copies of which shall be enclosed.

The Bid submitted on behalf of companies registered with the Indian Companies Act, for the time
being in force, shall be signed by persons duly authorized to submit the Bid on behalf of the
Company and shall be accompanied by certified true copies of the resolutions, extracts of Articles of
Association, special or general Power of Attorney etc. to show clearly the title, authority and
designation of persons signing the Bid on behalf of the Company. Satisfactory evidence of authority
of the person signing on behalf of the Bidder shall be furnished with the bid.

A bid by a person who affixes to his signature the word ‘President’, ‘Managing Director’, ‘Secretary’,
‘Agent’ or other designation without disclosing his principal will be rejected.

The Bidder’s name stated on the Proposal shall be the exact legal name of the firm.

3.2 Contact Information
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All the bidders are requested to send their pre-bid queries (if any) against this tender through e-mail
within the stipulated timelines. The consolidated reply to all the queries received shall be posted on
TPCODL website by the stipulated timelines as detailed in calendar of events.

Communication Details:

Name : Mr. Satyajit Sadangi, AGM(EI)
Contact No- 8249964994

E-Mail ID: satyajit.sadangi@ cescoorissa.com

Name: Mr. D.P.Das, Sr.GM

Contact No: 9438297571

E-Mail ID: debaprasad.das@cescoorissa.com
3.3 Bid Prices

Bidders shall quote for the entire Scope of Supply/ work with-a break up of prices for individual
items and Taxes & duties. The bidder shall complete the appropriate Price Schedules included
herein, stating the Unit Price for each item & total price with taxes, duties & freight up to destination
at various sites of TPCODL. The all-inclusive prices offered shall be inclusive of all costs as well as
Duties, Taxes and Levies paid or payable during the execution of the supply work, breakup of price
constituents.

The quantity break up shown else-where other than Price Schedule is tentative. The bidder shall
ascertain himself regarding material required for completeness of the entire work. Any items not
indicated in the price schedule but which are required to complete the job as per the Technical

Specifications/ Scope of Work mentioned in the tender, shall be deemed to be included in prices
quoted.

3.4 Bid Currencies

Prices shall be quoted in.Indian Rupees Only.

3.5 Period of Validity of Bids

Bids shall remain valid for 180 days from the due date of submission of the bid.

Notwithstanding clause above, the TPCODL may solicit the Bidder’s consent to an extension of the
Period of Bid Validity. The request and responses thereto shall be made in writing.

3.6 Alternative Bids

Bidders shall submit Bids, which comply with the Bidding documents. Alternative bids will not be
considered. The attention of Bidders is drawn to the provisions regarding the rejection of Bids in the
terms and conditions, which are not substantially responsive to the requirements of the bidding
documents.

3.7 Modifications and Withdrawal of Bids

The bidder is not allowed to modify or withdraw its bid after the Bid’s submission. The EMD as
submitted along with the bid shall be liable for forfeiture in such event.

3.8 Earnest Money Deposit (EMD)

The bidder shall furnish, as part of its bid, an EMD amounting as specified in the tender. The EMD is
required to protect the TPCODL against the risk of bidder’s conduct which would warrant forfeiture.
The EMD shall be denominate in any of the following form:
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Banker’s Cheque/ Demand Draft/ Pay order drawn in favor of “TP Central Odisha
Distribution Limited”, payable at Bhubaneswar.
Online transfer of requisite amount through NEFT/ RTGS.
Bank Guarantee valid for 210days after due date of submission.

The EMD shall be forfeited in case of:

a) The bidder withdraws its bid during the period of specified bid validity.
Or

b) The case of a successful bidder, if the Bidder does not
i) accept the purchase order, or
ii) furnish the required performance security BG

3.9 Type Tests (if applicable)

The type tests specified in TPCODL specifications should have been carried out within five years prior
to the date of opening of technical bids and test reports are to be submitted along with the bids. If
type tests carried out are not within the five years prior to the date of bidding, the bidder will
arrange to carry out type tests specified, at his cost. The decision to accept/ reject such bids rests
with TPCODL.

4.0 Bid Opening & Evaluation process

4.1 Process to be confidential

Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons
not officially concerned with such process. Any effort by a Bidder to influence the TPCODL's
processing of Bids or award decisions may result in the rejection of the Bidder's Bid.

4.2 Technical Bid Opening

Bids will be opened at TPCODL Office, Bhubaneswar as per the schedule mentioned in Calendar of
Events. In case of limited tenders, the bids shall be opened internally by TPCODL. In case of Open
Tenders, the bids shall be opened in the presence of accredited representatives of bidders who may
choose to be present at the time of tender opening. Technical bid must not contain any cost
information whatsoever.

First the envelope marked “EMD” will be opened. Bids without EMD/cost of tender (if applicable) of
required amount/ validity in prescribed format, shall be rejected.

Next, the technical bid of the bidders who have furnished the requisite EMD will be opened, one by
one. The salient particulars of the techno commercial bid will be read out at the sole discretion of
TPCODL.

4.3 Preliminary Examination of Bids/Responsiveness

TPCODL will examine the Bids to determine whether they are complete, whether any computational
errors have been made, whether required sureties have been furnished, whether the documents
have been properly signed, and whether the Bids are generally in order. TPCODLmay ask for
submission of original documents in order to verify the documents submitted in support of
qualification criteria.

Arithmetical errors will be rectified on the following basis: If there is a discrepancy between the unit
price and the total price per item that is obtained by multiplying the unit price and quantity, the unit
price shall prevail and the total price per item will be corrected. If there is a discrepancy between the
Total Amount and the sum of the total price per item, the sum of the total price per item shall
prevail and the Total Amount will be corrected.
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Prior to the detailed evaluation, TPCODL will determine the substantial responsiveness of each Bid to
the Bidding Documents including production capability and acceptable quality of the Goods offered.
A substantially responsive Bid is one, which conforms to all the terms and conditions of the Bidding
Documents without material deviation.

Bid determined as not substantially responsive will be rejected by the TPCODL and/or the TPCODL
and may not subsequently be made responsive by the Bidder by correction of the non-conformity.

4.4 Techno Commercial Clarifications

Bidders need to ensure that the bids submitted by them are complete in all respects. To assist in the
examination, evaluation and comparison of Bids, TPCODL may, at its discretion, ask the Bidder for a
clarification on its Bid for any deviations with respect to the TPCODL specifications and attempt will
be made to bring all bids on a common footing. All responses to requests for clarification shall be in
writing and no change in the price or substance of the Bid shall be sought, offered or permitted
owing to any clarifications sought by TPCODL. After all techno commercial issues are clarified, the
date of price bid opening will be intimated to the technically accepted bidders and same shall also be
notified at TPCODL website.

4.5 Price Bid Opening

Price bids will be opened at the stipulated date and time. The EMD of the bidder withdrawing or
substantially altering his offer at any stage after the technical bid opening will be forfeited at the
sole discretion of TPCODL without any further correspondence in this regard.

4.7 Reverse Auctions

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price bids)for
the products/ services being asked for in the tender. The terms and conditions for such reverse
auction events shall be as per the Acceptance Form attached as Annexure VI of this document. The
bidders along with the tender document shall mandatorily submit a duly signed copy of the
Acceptance Form attached asAnnexure VI as a token of acceptance for the same.

5.0 Award Decision

TPCODL will award the contract to the successful bidder whose bid has been determined to be the
lowest-evaluated responsive bid as per the Evaluation Criterion mentioned at Clause 2.0. The Cost
for the said calculation shall be taken as the all-inclusive cost quoted by bidder in Annexure |
(Schedule of Items) subject to any corrections required in line with Clause 4.3 above. The decision to
place rate contract / purchase order/LOI solely depends on TPCODL on the cost competitiveness
across multiple lots, quality, delivery and bidder’s capacity, in addition to other factors that TPCODL
may deem relevant.

TPCODL reserves all the rights to award the contract to one or more bidders so as to meet the
delivery requirement or nullify the award decision without assigning any reason thereof.

In case any supplier is found unsatisfactory during the delivery process, the award will be cancelled
and TPCODL reserves the right to award other suppliers who are found fit.

6.0 Order of Preference/Contradiction:

In case of contradiction in any part of various documents in tender, following shall prevail in order of
preference:
1. Schedule of Items (Annexure |)
Post Award Contract Administration (Clause 7.0)
Submission of Bid Documents (Clause 3.0)
Scope of Work and SLA (if any)
Technical Specifications (Annexure Il)
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6. Inspection Test Plan (if any)
7. Acceptance Form for Participation in Reverse Auction (Annexure VI)
8. General Conditions of Contract (Annexure VII)

7.0 Post Award Contract Administration
7.1 Special Conditions of Contract

e After finalization of tender, Rate Contract shall be issued on successful bidder with a validity
period of One Year. Prices shall remain firm till validity of issued rate contract. Within the
validity of rate contract and as per requirement of material, release order shall be issued time to
time.

Capacity for order handling shall be submitted by the bidder and the same shall be utilized and
decided by TPCODL for order placement.

Bidder needs to quote mandatorily for each line item of the BoQ.

Business Associate (BA) shall submit applicable Performance Bank Guarantee as per GCC within
30 days of issuance of rate contract. PBG applicable shall 5% of Rate Contract Value. PBG
submitted, shall be released after completion of applicable guarantee period plus one month.
Guarantee applicable shall be as per technical specifications.

BA shall submit GTP / Drawing within 2 weeks from issuance of rate contract. In case BA does
not get necessary approvals for issuance of manufacturing clearances / CAT-A within mentioned
/ mutually agreed timelines , then TPCODL reserve the right to cancel issued rate contract /
release order and also reserve the right to forfeit EMD / PBG.

Delivery period shall be 60 days from date of receipt of release order/ CAT-A issuance,
whichever is later.

TPCODL shall short close the issued Release Order / Rate contract, in case of any quality issues.

Any change in statutory taxes, duties and levies shall be borne by TPCODL. However in case of
delay in work execution owing to reasons not attributable to TPCODL, any increase in total
liability shall be passed on the Bidder, whereas any benefits arising owing to such statutory
variation in taxes and duties shall be passed on TPCODL.

e All other terms and conditions of TPCODLGCC shall be applicable.

7.2 Drawing Submission & Approval

The relevant drawings and GTPs need to be submitted as per special condition of contract
mentioned in point no. 7.1.

7.3 Delivery Terms

The delivery of material shall be made as per special condition of contract mentioned in point 7.1.

7.4 Warranty Period

Guarantee Period of the supplied cable shall be up to a period of at least 60 months from the date of
commissioning or 72 months from the date of last supplies made under the contract whichever is
later.

7.5 Payment Terms

On delivery of the cables in good condition and certification of acceptance by certified official,
Associate shall submit the Bills/ Invoices in original in the name of Tata Power Central Odisha
Distribution Limited to Invoice Desk. The payment shall be released within 30 days from the date of
submission of certified bills/ invoices

7.6 Climate Change
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Significant quantities of waste are generated during the execution of project and an integrated
approach for effective handling, storage, transportation and disposal of the same shall be adopted.
This would ensure the minimization of environmental and social impact in order to combat the
climate change

7.7 Ethics

e TPCODL is an ethical organization and as a policy TPCODL lays emphasis on ethical practices
across its entire domain. Bidder should ensure that they should abide by all the ethical
norms and in no form either directly or indirectly be involved in unethical practice.

TPCODL work practices are governed by the Tata Code of Conduct which emphasizes on the
following:

We shall select our suppliers and service providers fairly and transparently.

We seek to work with suppliers and service providers who can demonstrate that they share
similar values. We expect them to adopt ethical standards comparable to our own.

Our suppliers and service providers shall represent our company only with duly authorized
written permission from our company. They are expected to abide by the Code in their
interactions with, and on behalf of us, including respecting the confidentiality of information
shared with them.

We shall ensure that any gifts or hospitality received from, or given to, our suppliers or
service providers comply with our company’s gifts and hospitality policy.

e We respect our obligations on the use of third party intellectual property and data.

Bidder is advised to refer GCC attached at Annexure X for more information.

Any ethical concerns with respect to this tender can be reported to the following e-mail
ID:purchase@cescoorissa.com&pkjain@tatapower.com

8.0 Specification and standards:

Attached separately with tender.

9.0 General Condition of Contract

Any condition not mentioned above shall be applicable as per GCC for Supply attached along with
this tender.

10.0 Safety

Safety related requirements as mentioned in our safety Manual is put in the Company’s website and
same shall be strictly followed.

http://www.tatapower.com

All Associates shall strictly abide by the guidelines provided in the safety manual at all relevant
stages during the contract period.
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ANNEXURE |

Schedule for Items

Unit
Price . .
Description Excluding J:‘ciltu::‘i'cee
GSTin ' in (Rs.)
(Rs.)

All

Total
Amount
inclusive

of all
taxes in

(Rs.)

A

D=AXC

CABLE ABC 11 KV XLPE 3X55+1X55 SOMM

CABLE ABC 11 KV XLPE 3X95+1X95 SOMM

CABLE ABC 11 KV XLPE 3X150+1X150 SOMM

CABLE 11 KV AL 3CX95 SQMM XLPE ARM

CABLE 11 KV AL 3CX120 SQMM XLPE ARM

CABLE 11 KV AL 3CX150 SQMM XLPE ARM

CABLE 11 KV AL 3CX300 SQMM XLPE ARM

CABLE 11 KV AL 3CX400 SQMM XLPE ARM

O |0 (N [0 (L | (W (N |-

CABLE 11 KV AL 1CX400 SQMM XLPE ARM

=
o

CABLE 11 KV AL 1CX630 SOMM XLPE ARM

NOTE:

= The overall period of the rate contract shall be for a period of 1 years and prices shall be firm till

the validity of contract. Release order shall be issued as per requirement of TPCODL.

The bids will be evaluated commercially on the Line ltem-wise lowest cost.

The unit price with GST in column no. 7, is landed price for TPCODL at their store Bhubaneswar /
Cuttack. Refer CLAUSE 3.3 Bid Price.

The bidders are advised to quote prices strictly in the above format. Failing to do so, bids are

liable for rejection.

Bidder needs to quote mandatorily for each line item of the BoQ

The bidder must fill each and every column of the above format. Mentioning “extra/inclusive”

in any of the column may lead for rejection of the price bid.

No cutting/ overwriting in the prices is permissible.

Quantities mentioned above is for evaluation purpose only, quantities may change as per actual

requirements.
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ANNEXURE Il

Technical Specifications attached separately with the tender.

ANNEXURE 1l

Schedule of Deviations

Bidders are advised to refrain from taking any deviations on this TENDER. Still in case of any
deviations, all such deviations from this tender document shall be set out by the Bidders, Clause by
Clause in this schedule and submit the same as a part of the Technical Bid.

Unless specifically mentioned in this schedule, the tender shall be deemed to confirm the TPCODL’s
specifications:

Clause No. Tender Clause Details Details of deviation with justifications

By signing this document we hereby withdraw all the deviations whatsoever taken anywhere in
this bid document and comply to all the terms and conditions, technical specifications, scope of
work etc. as mentioned in the standard document except those as mentioned above.

Seal of the Bidder:

Signature:

Name:

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL
Page | 14




TPCODL

RFx No.: NA NIT No.: TPCODL/P&S/11KVCABLE/89/20-21
ANNEXURE IV

Schedule of Commercial Specifications

(The bidders shall mandatorily fill in this schedule and enclose it with the offer Part I: Technical Bid. In the
absence of all these details, the offer may not be acceptable.)

S. No. Particulars Remarks

Prices firm including GST Yes / No

Delivery Weeks / months

Guarantee clause acceptable Yes / No

Terms of payment acceptable Yes/ No

Performance Bank Guarantee acceptable Yes / No

Liquidated damages clause acceptable Yes / No

Validity (180days) Yes / No

(From the date of opening of technical bid)

Inspection during stage of manufacture Yes / No

Rebate for increased quantity Yes / No (If Yes, indicate value)
Change in price for reduced quantity Yes / No (If Yes, indicate value)
Covered under Small Scale and Ancillary Yes / No

Industrial Undertaking Act 1992 (If Yes, indicate, SSI Reg'n No.)
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ANNEXURE V

Checklist of all the documents to be submitted with the Bid

Bidder has to mandatorily fill in the checklist mentioned below:-

Yes /No /

Documents attached .
u Not Applicable

EMD of required value

Tender Fee as mentioned in this RFQ

Company profile/ organogram

Signed copy of this RFQ as an unconditional acceptance

Duly filled schedule of commercial specifications (Annexure V)

Sheet of commercial/technical deviation if any (Annexure Ill)

Balance sheet for the last completed three financial years; mandatorily
enclosing Profit & loss account statement

Acknowledgement for Testing facilities if available (duly mentioned on
bidder letter head)

List of Machine/tools with updated calibration certificates if applicable

Details of order copy (duly mentioned on bidder letter head)

Order copies as a proof of quantity executed

Details of Type Tests if applicable (duly mentioned on bidder letter
head)

All the relevant Type test certificates as per relevant IS/IEC
(CPRI/ERDA/other certified agency) if applicable

Project/ Supply Completion certificates

Performance certificates

Client Testimonial/Performance Certificates

Credit rating/ Solvency certificate

Undertaking regarding non blacklisting (On company letter head)

List of trained/ Untrained Manpower

Property of TPCODL — Not to be reproduced without prior written permission of TPCODL
Page | 16




TPCODL

RFx No.: NA NIT No.: TPCODL/P&S/11KVCABLE/89/20-21
Annexure VI

Acceptance Form for Participation In Reverse Auction Event
(To be signed and stamped by the bidder)

In a bid to make our entire procurement process more fair and transparent, TPCODL intends to use
the reverse auctions as an integral part of the entire tendering process. All the bidders who are
found as technically qualified based on the tender requirements shall be eligible to participate in the
reverse auction event.

The following terms and conditions are deemed as accepted by the bidder on participation in the
bid event:

1. TPCODL shall provide the user id and password to the authorized representative of the bidder.
(Authorization Letter in lieu of the same shall be submitted along with the signed and stamped
Acceptance Form).

TPCODL will make every effort to make the bid process transparent. However, the award
decision by TPCODL would be final and binding on the supplier.

The bidder agrees to non-disclosure of trade information regarding the purchase, identity of
TPCODL, bid process, bid technology, bid documentation and bid details.

The bidder is advised to understand the auto bid process to safeguard themselves against any
possibility of non-participation in the auction event.

In case of bidding through Internet medium, bidders are further advised to ensure availability of
the entire infrastructure as required at their end to participate in the auction event. Inability to
bid due to telephone line glitch, internet response issues, software or hardware hangs, power
failure or any other reason shall not be the responsibility of TPCODL.

In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further, TPCODL
has sole discretion to extend or restart the auction event in case of any glitches in infrastructure
observed which has restricted the bidders to submit the bids to ensure fair & transparent
competitive bidding. In case of an auction event is restarted, the best bid as already available in
the system shall become the start price for the new auction.

In case the bidder fails to participate in the auction event due any reason whatsoever, it shall be
presumed that the bidder has no further discounts to offer and the initial bid as submitted by
the bidder as a part of the tender shall be considered as the bidder’s final no regret offer. Any
offline price bids received from a bidder in lieu of non-participation in the auction event shall be
out-rightly rejected by TPCODL.

The bidder shall be prepared with competitive price quotes on the day of the bidding event.

The prices as quoted by the bidder during the auction event shall be inclusive of all the
applicable taxes, duties and levies and shall be FOR at TPCODL site.

. The prices submitted by a bidder during the auction event shall be binding on the bidder.
. No requests for time extension of the auction event shall be considered by TPCODL.

. The original price bids of the bidders shall be reduced on pro-rata basis against each line item
based on the final all inclusive prices offered during conclusion of the auction event for arriving
at Contract amount.

Signature & Seal of the Bidder
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Annexure VII

Scope of Work &Service Level Agreement

NA

Annexure VIII

Inspection Test Plan

NA

Annexure IX
Manufacturers Authorization Form

NA

Annexure X

General Conditions of Contract — Attached separately with the tender.

Annexure Xl

Format of BID BG

Whereas (Name of the Contractor ), a Company incorporated under the Indian Companies Act 1956,

having its Registered office at , (hereinafter called the “BIDDER”) has

in response to your Invitation to Bid against Enquiry No. dated , for (name of

work), offered to supply and/or execute the works as contained in Employers letter dated

AND WHEREAS BIDDER is required to furnish to you a Bank Guarantee for the sum of

Rs. /-(Rupees only) as Earnest Money against Bidder's offer as aforesaid.
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AND WHEREAS we, (name of the bank) having our Registered Office at and

Branch office at , have at the request of Bidder, agreed to give

you this Guarantee as hereinafter contained.

NOW THEREFORE, in lieu of earnest money deposit, we, the undersigned, hereby
covenant that the aforesaid Bid of the BIDDER shall remain open for acceptance by you
during the period of validity as mentioned in the Bid Document or any extension thereof as
requested by you and if Bidder shall for any reason back out, whether expressly or
impliedly, from this said Bid during the period of its validity or any extension thereof as
aforesaid, we hereby guarantee to you the payment of the sum of Rs. /-
(Rupees __ only) on demand and without demur and -notwithstanding the existence of
any dispute between you and the BIDDER in this regard and we hereby further agree as

follows:

You shall have the right to file/make a claim on us under the Guarantee for a further

period of six months from the said date of expiry.

That this guarantee shall not be revoked during its currency without your written

express consent.

That you may without affecting this guarantee grant time or other indulgence to or

negotiate further with BIDDER in regard to the conditions contained in the said Bid

document and thereby modify these conditions or add thereto any further conditions

as may be mutually agreed upon between you and BIDDER.

That the guarantee hereinbefore contained shall not be affected by any change in the

constitution of our Bank or in the constitution of BIDDER.

That any account settled between you and BIDDER shall be conclusive evidence

against us of the amount due hereunder and shall not be questioned by us.
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) That this guarantee commences from the date hereof and shall remain in force ill
BIDDER, if his Bid is accepted by you, furnishes the Contract Performance
Guarantee as required under the said specifications and executes formal Contract
Agreement as therein provided or till __ Days (__days) from the date of submission

of the Bid by the BIDDER i.e. (expiry date), whichever is earlier.

That the expression, BIDDER and Bank, and OWNER herein used shall, unless such
an interpretation is repugnant to the subject or context, include their respective

successors and assignees.

(h) Notwithstanding anything herein contained, our liability under this guarantee is limited

to Rs. /-(Rupees only) and the Guarantee will remain in force upto

and including and shall be extended from time to time for such period or periods as may
be desired by you. Unless a demand or claim under this Guarantee is received by us in
writing within six months from (expiry date ), i.e. on or before (claim period date), we
shall be discharged from all liabilities under this guarantee thereafter.

Any claim/extension under the guarantee can be lodgeable at issuing outstation bank or at
Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch. (To be confirmed

by Bhubaneswar Branch by a letter to that effect)

Notwithstanding anything contained hereinabove :

a) Our liability under this Bank Guarantee shall not exceed Rs.
only).
b) This Bank Guarantee shall be valid upto
c) Our Liability to make payment shall arise and we are liable to pay the guaranteed

amount or any part there of under this Bank Guarantee only and only if you

serve upon us a written claim or demand on or before
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This specification covers technical requirements of design, manufacture, testing at
manufacturer's works, packing, forwarding, supply and unloading at stores/site,
performance of 11 kV cable complete with all accessories for trouble free and efficient
operations.

Inclusive sizes:

1.0 SCOPE 3 CORE CABLE 1 CORE CABLE
3C X 95 sq.mm.
1C X 400 sq.mm.
3C X 120 sq.mm. g
3C X 150 sq.mm.
1C X 630 sq.mm.
3C X 300 sq.mm. q
3C X 400 sq.mm. 1C X 1000 sg.mm
3C X 400 sq.mm. (co-extruded cable) g.mm-
11 kV cable covered by this specification shall unless otherwise stated, be designed,
manufactured and tested in accordance with latest revisions of relevant Indian Standards/
IEC/ International Standards and shall conform to the regulations of local statutory
authorities.
IS 7098 (Part-2) Specification for Cross-linked polyethylene insulated PVC sheathed Cables
Part: 2 - For working voltages from 3.3 kV up to and including 33 kV
1S 8130 Specification for Conductor for insulated electric cables & flexible cords
Low carbon galvanized steel wires, formed wires and tapes for Armouring
IS 3975
of cables
IS 10418 Specification for Drums for Electric cables
1S 5831 Specification for PVC insulation and sheath of electric cables
. Low carbon galvanized steel wires, formed wires and tapes for armoring of
IS: 3975
cables
IEC-60228 Conductor for insulated cables
Power cables with extruded insulation and their accessories for rated
. g voltages from 1 kV (Um = 1.2 kV) up to 30 kV (Um = 36 kV) - Part 2: 22 kV
IEC-60502 (Part-2) Cables for rated voltages from 6 kV
(Um = 7.2 kV) up to 30 kV (Um= 36 kV).
APPLICABLE IEC-60811 Test methods for insulations and sheaths of electric cables and cords.
2,0 STANDARDS Standard test method for relative resistance to vented water tree growth in
ASTM D 6097 P R ; )
Solid Dielectric insulating materials.
ICEA T 31-610 Test method for conducting longitudinal water penetration resistance tests
on blocked conductors
1S 10810 Methods of tests for cables
IS 4905 Methods for random sampling
IS 4984 High density polyethylene pipes for water supply
1S 2530 Methods of test for polyethylene moulding materials and polyethylene
compounds
IS 4826 Specification for hot dipped galvanized coatings on round steel wires
IEC 332 Test on electric cables on the fire conditions
1S 5:2007 Colours for ready mixed paints and enamels
ASTM 2863 Standard Test Method for Measuring the Minimum Oxygen Concentration
to Support Candle-Like Combustion of Plastics (Oxygen Index)
Apparatus and procedure for the measurement of the amount of halogens
IEC 60754 evolved during the combustion of materials taken from electric or optical
fiber cable constructions
ASTM 2843 Standard Test Method for Density of Smoke from the Burning or

Decomposition of Plastics

*In case of any conflict on any technical particular in the specification, the stricter
requirement mentioned in the relevant standard shall be valid.

Initiator

|
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The service conditions shall be as follows:

1. Maximum altitude above sea level 1,000m
2. Maximum ambient air temperature 50°C
3. Maximum daily average ambient air temperature 35°C
4. Minimum ambient air temperature 0°C
5. Maximum relative humidity 95%
6. Average number of thunderstorm days per annum (isokeraunic level) 70
CLIMATIC 7. Average number of rainy days per annum 120
CONDITIONS OF | 8. Average annual rainfall 150cm
3.0 THE 9. Earthquakes of an intensity in horizontal direction - equivalent to seismic acceleration of
INSTALLATION 0.3g
10. Earthquakes of an intensity in vertical direction - equivalent to seismic acceleration of
0.15¢g
(g being acceleration due to gravity)
11 .Wind velocity: 300 km/hr, 200 km/hr and 160 km/hr.
Environmentally, some of the regions, where the work will take place includes coastal
areas, subject to high relative humidity, which can give rise to condensation. Onshore
winds will frequently be salt laden. On occasions, the combination of salt and
condensation may create pollution conditions for outdoor insulators. Some places are in
heavily industrial polluted areas.
S.No. | Description Requirement
1. Voltage grade 11 kV (Earthed system)
2 Max System 12 KV
voltage
3 Frequency 50 Hz
4 Variation in +/-5%
frequency
Cable components 3 CORE CABLE | 1 CORE CABLE
Conductor Watertight Stranded Aluminum (compacted circular)
Conductor screen Semi conducting tape and screen
Insulation XLPE
Shall have three layers:
GENERAL Shall have three layers: a) Bonded Semiconducting,
4.0 TECHNICAL a) Bonded Semiconducting, b) Semiconducting water
' REQUIREMENTS Insulation screen b) Semiconducting water swellable tape,
swellable tape, c) Metallic copper tape
c) Metallic copper tape d) Polyester transparent tape
over copper screen
S Core |d:tr:it;)f|catlon Beneath copper screen NA
Pressure Extruded PVC ST- 2
Inner sheath with PP fillers Extruded PVC ST-2
Armour: Gl wire round binded with Aluminum wire binded by
) rubberized cotton binding tape rubberized cotton tape
Outer sheath PVC ST-2 FRLSH type of colour ‘Crimson Red shade’ code: 540
as per IS 5:2007
Shall have two layers:
Outer sheath a)_Inner layer : HDPE ST-7,
(For co-extruded Crimson Red shade NA
cable) b) Outer sheath: HDPE ST-7,
Black colour

Initiator

| HoG (Plant Engineering) |
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The cross linked polyethylene insulated (XLPE) Cable (Dry cured and Water cooled) shall
be manufactured and tested strictly in accordance with the Indian Standard
IS 7098 (Part — 2)/ relevant IEC/International standards and its latest amendments.

All material used in the manufacturing of cables shall be new and shall be selected as the
best available for the intended use. The rating factors for variation in ground and air
temperature, depth of laying, Thermal resistivity of soil and for different laying
configuration of cables shall be provided by the bidder.

(A) Conductor:

S.No. Parameter Requirement
1 Conductor As per IS 8130
2 Class Class Il
3 Material Plain Aluminium, grade H2/H4
4 Shape Stranded Compacted Circular
Nomi . . Max. DC Conductor
ominal size Min. . A
of conductor number of resistance Short cwcglt
mm? strands @ 20deg C current rating
(Ohm/km) for 1 second
No. of strands & 95 15 0.320 9 kA
5 electrical 120 15 0.253 11.3 kA
parameters 150 15 0.206 14.2 kA
300 30 0.10 28.3 kA
400 53 0.0778 37.7 kA
630 53 0.0469 59.4 kA
1000 53 0.0291 94.3 kA
GENERAL a) Non-conductive water swellable yarn/tape/ combination of
5.0 CONSTRUCTION both shall be provided in between interstices of the conductor.
Longitudi b) Also, this water swellable tape and yarn shall be
ongitudinal water - . )
6 sealing of compatible to wﬁhstaqd cpnductor continuous temperatgre of
90 deg C and short circuit temperature of 250 deg C without
conductor
any decay.
c) It shall not affect the electrical conductivity of the
conductor.
a) Before stranding, the cross-section of the Aluminium
conductor shall be circular, and shall have uniform smooth
surface, free from sharp edges and free from any defects.
7 Cleanliness and b) Stranded Conductor shall be free from oil traces &
uniformity aluminum dust. Conductor (after stranding) shall be super
cleaned.
c) Traces of aluminum dust on conductor or conductor screen
shall not be acceptable.
8 Raw material Conductor raw material shall be procured from reputed
supplier suppliers viz., BALCO/ HINDALCO/ NALCQO/ Vedanta only.
9 Conductor jointing Not acceptable in any strand or in any conductor after it is
stranded.
10 Diameter of | 1, bs specified by bidder
conductor
Nominal size of conductor Min. weight of conductor
mm’ (kg/km/core)
Weight of 95 244
11 conductor/km 120 308
(approx.) 150 390
300 780
400 1080
Initiator | HoG (Plant Engineering) |
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630 1650
1000 2600
(B) Conductor Screen
S.No. Parameter Requirement
. 1%"layer: Semi-conducting tape
! Material 2" layer: Semi-conducting compound
1% layer: Semi-conducting tape shall be applied over
2 Confiquration conductor with nominal thickness of 0.2 mm.
9 2" Jayer: Semi-conducting conductor screen shall be
applied through triple extrusion process.
. . Minimum thickness of conductor screen shall be 0.5 mm at
3 Min. thickness .
any point of measurement.
4 Resistivit Resistivity of semiconducting conductor screen shall not
y exceed 1000 Q-m
. . Interfacial region between conductor screen and insulation
Uniformity on . . :
5 . . . shall be uniform. Protrusion/ convolution/ other defects are
interfacial region . .
not acceptable in the region.
. . Semiconducting compound shall be procured from reputed
6 Raw material supplier . - . .
raw material suppliers viz.,Dow/Borealis/Hanwa only

(C) Insulation

S.No. Parameter Requirement
1 Material and XLPE insulation shall be applied through CCV/VCV line by
extrusion process triple extrusion process with ‘Dry Curing’ and ‘Water Cooling’.
a) XLPE compound shall be super cleaned and procured
R . from reputed raw material suppliers viz.,
aw material -
2 supplier Dow/Borealis/Hanwa oply. .
b) Both XLPE and semi conductive compounds shall be used
from same raw material supplier.
a) Minimum thickness of insulation shall be 3.14 mm at any
3 Thickness and point of measurement.
Eccentricity b) Nominal thickness shall be 3.6 mm.
c) Eccentricity of insulation shall not exceed 10%.
The insulation properties shall be stable under thermal
4 Thermal stability conditions arising out of continuous operation at conductor
temperature of 90 deg. C rising momentarily to 250 deg. C
under short circuit conditions.
Cleanliness and Interfacial r.egion betweep insulation gnd insulation screen
5 uniformity shall be uniform. Protrusion/convolution/ other defects are not
acceptable. Core shall be free from void and contamination.

(D) Insulation Screen & Core identification strip

S.No.

Parameter

Requirement

Material

a) 1t layer : Semi-conducting compound
b) 2 layer: Semi-conducting water swellable tape
c) 3 layer: Annealed copper tape

Configuration

a) 15t layer: Non-Metallic Part:

Extruded Insulation semiconducting screen shall be bonded
type.

Resistivity shall not exceed 500 Q-meter.

Surface of insulation screen shall be smooth, free from cavity/
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non-metallic screen.

Core identification strip:

nicks/scratches/ other visible defects.
Min. thickness shall be 0.3 mm at any point of measurement.

b) 2" layer: Water Swellable tape:
Semi-conducting water swellable tapes shall be applied over

Minimum thickness of water swellable shall be 0.3 mm and
minimum overlapping shall be 15%.

3 CORE CABLE

1 CORE CABLE

beneath copper screen.

7-10 mm.

Each of the three core identification
strips shall be applied longitudinally

Width of the coloured strip shall be

NA

c) 3" layer: Metallic Part:

measurement.

Annealed copper tape, helically wound over the water
swellable tape with minimum 15% overlap.
Minimum thickness shall be 0.045 mm at any point of

Raw material
supplier

only

Semiconducting compound shall be procured from
reputed raw material suppliers viz., Dow/Borealis/Hanwa

Diameter of cores

To be specified by bidder

Weight of cores/km
(approx.)

To be specified by bidder

Weight of copper
tape/km

(approx.)

To be specified by bidder

(E) Fillers

S.No.

Parameter

Requirement

3 CORE CABLE

1 CORE CABLE

Material

natural colour

Virgin Polypropylene fibers of

Configuration

fillers.

Virgin Polypropylene fibers shall NA
be tightly filled in empty space as

(F) Inner Sheath:

Requirement
S-No. Parameter 3 CORE CABLE 1 CORE CABLE

1 Material Black coloured Polyvinyl chloride (PVC) type ST-2 compound
The laid up cores shall be
provided with pressure extruded | Extruded PVC ST-2 type
Polyvinyl chloride (PVC) type | conforming to
ST-2 compound conforming to | IS: 5831.

2 Configuration IS: 5831 with latest | It shall be applied to fit closely
amendments. Pressurized | and shall be possible to remove
extrusion is required to remove | easily without causing any
any gaps remaining in between | damage to the underlying
the fillers and to make the cable | insulated cores and screens.
as circular as possible.
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It shall be applied to fit closely on
to the laid up cores and shall be
possible to remove easily without
causing any damage to the
underlying insulated cores and
screens.
PVC compound shall be procured from reputed raw
3 Raw material material suppliers viz., Shakun, Kalpana, KLJ, DCM
supplier ShriRam. PVC compound from cable manufacturer shall be
considered only after factory evaluation for the same.
3 CORE CABLE 1 CORE CABLE
3CX95
sq.mm. 0.6 mm
3CX120 0.6 mm 1CX400 0.4
Min. thickness $g.mm. ' Sq.mm. mm
4 At any point of 3CX150 1CX630 0.5
0.6 mm
measurement sg.mm. sq.mm. mm
3CX300
0.7 mm 1CX1000 0.6
$q.mm. sq.mm. mm
3CX400
sq.mm. 0.7 mm
(G) Armour:
S.No. Parameter Requirement
3 CORE CABLE 1 CORE CABLE
1 Material Low carbpn annealed hot dilpped H4 Grade Aluminium wires
galvanized round steel wires
It shall comply with the
requirements of IS 3975 along
with latest amendments. It shall comply with the
Compliance | Hot dipped galvanizing layer shall . Py
2 . requirements of IS 8130 along
to Standard be uniform on low carbon .
. with latest amendments.
annealed steel wires.
Zinc coating shall be heavily
coated as per IS 4826:1979.
3 CORE CABLE 1 CORE CABLE
3CX95 2.5 mm
sq.mm. (Gl wire) 1CX400 2.0 mm
3CX120 25 mm sq.mm. (Aluminum
. wire)
Nominal sq.mm. (Gl wire)
omina 2.0 mm
3 . . 3CX150 2.5 mm 1CX630 )
Dimensions sq.mm. (Gl wire) sq.mm. (AIur_mnum
3CX300 3.15 mm wire)
3CX400 4.00 mm sq.mm. (Aluminum
. wire)
sq.mm. (Gl wire)
3 CORE CABLE 1 CORE CABLE
Approx.
Armour Short 3CX95 12 1CX400
L . sq.mm. 15
4 circuit rating sg.mm.
of armour for 3CX120 13
1 sec $g.mm.
1CX630
(kA) 3CX150 14 sq.mm. 19
sq.mm.
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3CX300

sq.mm. 23 1CX1000 28

sg.mm.
3CX400
31
sg.mm.

Jointing in

Steel, SAIL only.

5 the armour | Not acceptable in any armour wire
wires
6 Laying of The armor wires shall be applied as closely as practicable.
armour Shall not be less than 90% of total circumference.
The rubberized cotton binding tape shall be applied to bind the armor
7 Binding wires such that it shall not affect the electrical properties of the armor
wires and the overall cable.
g | Weight of | 10 e furnished by Bidder
armor
Aluminium armour shall be
Steel armour shall be procured
R . . procured from reputed raw
9 aw material | from reputed raw material material suppliers viz., BALCO/
supplier suppliers viz., TATA Steel, Jindal A

HINDALCO/ NALCO/ Vedanta
only.

(H) Outer Sheath (for normal cable)

S.No. Parameter Requirement
. Polyvinyl chloride (PVC) ST-2 FRLSH type compound with
1 Material ‘ A -
lead napthenate’ additive
Polyvinyl chloride (PVC) ST-2 FRLSH type compound with
2 Configuration ‘lead napthenate’ additive as ‘termite & rodent repellent’
applied by extrusion process.
3 CORE CABLE 1 CORE CABLE
3CX95 29 mm
sq.mm. ) 1CX400 172 mm
3CX120 292 mm sq.mm. )
Min. Thickness at $9.mm. ' 1CX630
3 int of 3CX150 sq.mm 1.88 mm
any point o 2.36 mm 9.mm.
measurement sqg.mm. 1CX1000 29 mm
3CX300 284 mm sq.mm.
sq.mm.
3CX400 3.00 mm
sg.mm.
4 Colour Crimson Red, colour code: 540 as per IS 5:2007.
. . Surface of outer sheath shall be free from cavity/ nicks/ other
5 Surface uniformity | =~
visible defects.
PVC compound shall be procured from reputed raw
6 Raw material material suppliers viz., Shakun, Kalpana, KLJ, DCM
supplier ShriRam. PVC compound from cable manufacturer shall be
considered only after factory evaluation for the same.
Weight of outer . .
7 sheath/km To be provided by bidder
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(1) Outer Sheath (for co-extruded 3 core cable)

S.No. Parameter Requirement
HDPE ST-7, Crimson red of colour code 540, Minimum
1 Inner layer thi ;
ickness at any point of measurement — 3 mm
2 Outermost laver HDPE ST-7, Black colour, Nominal Thickness at any point of
Y measurement — 2 mm. Carbon content shall be as per IS 7098
. . Surface of outer sheath shall be free from cavity/ nicks/ other
3 Surface uniformity L
visible defects.
Raw material HDPE shall be procured from reputed raw material
4 supplier suppliers viz., Shakun, Kalpana, KLJ, SCJ Plastics, and
PP Borealis only.
Weight of outer . .
5 sheath/km To be provided by bidder
Weight of total . .
6 HDPE/km To be provided by bidder

(J) Sealing end cap:

S.No. Parameter Requirement
1 Material Adhesive coated polyolefin heat shrinkable
2 Configuration Adhesive coated polyolefin heat shrinkable end cap shall be
g provided at both ends of the cable.
3 Additional 2 nos. additional cable end caps shall be provided with each
requirements drum and placed in the drum.
(K) Other requirements
S.No. Parameter Requirement
1 Overall diameter | 1, o rovided by bidder
of cable
o | Weightof Overall | .0 ovided by bidder
cable

Initiator

HoG (Plant Engineering) |

Property of TPCODL — Not to be reproduced without permission of TPCODL




Document Title

TP CENTRAL DISTRIBUTION LIMITED, BHUBANESWAR
TECHNICAL SPECIFICATION
Technical Specification of 11kV Cable

Document No. ENG-HV-2010 Eff. Date: 01.06.2020
Revision No. 00 Page 10 of 21
Prepared by: Reviewed By: Approved By: Issued By:
Steel drums shall be provided. Drum shall be free from sharp edges and visual defect. Stencil
plate on one flange side of the drum and laminated paper sheet on other side flange of drum.
Cable length on one drum shall be 250 meters max. +/- 5%.
i Following details shall be provided on flanges of drum:
a) Manufacturer’s name
b) Type of Cable
c) Size of Cable
d) Voltage Grade
e) Length of the cable on the drum
f)  Direction of the rotation of the drum
g) Gross mass
h) Country of manufacture
NAME PLATE i)  Year and month of manufacture
6.0 g:%gﬁ::'ﬂ:g i)  Purchase Order no.
CABLE OUTER k) Drum No.
SHEATH
ii. Following details shall be embossed on the outer PVC Jacket (for normal cable) &
HDPE layer (for co-extruded cable): Embossing shall be clearly visible. At interval of
every 1 meter, following details to be embossed:
a) Sequential meter marking (shall be marked through printing)
b) Property of TPCODL
c) Manufacturer name
d) Month & Year of Manufacture
e) Voltage grade
f)  Size of the cable
g) Purchase Order no.
h) Cable code
7.0 TESTS All routine, acceptance & type tests shall be carried out in accordance with the relevant
IS/IEC. All routine/acceptance tests shall be witnessed by the purchaser/his authorized
representative. All the components should also be type tested as per the relevant
standards. Following tests shall be necessarily conducted on the 11 kV cables in
additions to others specified in IS/IEC standards.
*In case of any conflict on any technical particular in the specification, the stricter
requirement mentioned in the relevant standard shall be valid.
(A) Type Tests
Specific value Test method
S.No. Test Clause No. Reference Claus Reference
Standard e No. Standard
Tests on Conductor
1 Conductor resistance test Table 2 IS 8130 10 IS 10810
part 5
Conductor water IEC IEC 60502/ Annexur | |IEC 60502/
2 penetration test 60502/ ICEAT-31-610 | ¢ ICEA T-31-
ICEA T- 610
Initiator | HoG (Plant Engineering) |
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[ 31-610 |
Tests on Insulation
Tensile strength &
3 Elongation at break Table 1 of IS 7098 part 2 8 IS 10810
. Clause No.5 part 7
(before ageing)
L Table 1 of IS 10810
4 Ageing in air oven Clause No.5 IS 7098 part 2 8 part 11
Tensile strength & Table 1 of IS 10810
o Elongation at break Clause No.5 IS 7098 part 2 8 part 7
6 Tests for thlgkness of Table 4 IS 7098 part 2 8 IS 10810
insulation part 6
7 Eccentricity and Ovality of 12.4 1S 7098 part 2 | A"M€X | i3 7098 part 2
insulation ure A
Table 1 of IS 10810
8 Hot set test Clause No.5 IS 7098 part 2 8 part 30
. Table 1 of IS 10810
9 Shrinkage test Clause No.5 IS 7098 part 2 8 part 12
Gravimetric test Table 1 of IS 10810
10 (Water absorption) Clause No.5 IS 7098 part 2 8 part 33
Volume resistivity/ Table 1 of IS 10810
" Insulation Resistance Clause No.5 IS 7098 part 2 8 part 43
Tests on Inner Sheath
12 PVC thickness Table5 | IS7098part2 | 8 'Sp;?tsg 0
Tests on Extruded semi-conducting screen
13 Volume resistivity test of Table2 | 187098 part2 | A" | IS 7098 part 2
conductor screen ure
14 Volume resistivity test of Table2 | 157098 part2 | A" | IS 7098 part 2
core screen ure
Tests on Outer Sheath (PVC)
15 Flammability test for outer As per IEC 332 part 1
sheath
16 Thickness Table 7 IS 7098 part 2
Tensile strength and
17 Elongation at break Table 2 IS 5831 8 IS 10810
. part 7
(before ageing)
Tensile strength and
18 Elongation at break Table 2 IS 5831 8 IS 10810
. part 7
(after ageing)
19 Variation due to ageing Table 2 IS 5831 8 'Sp;?f;o
20 Loss of mass test Table 2 IS 5831 8 IS 10810
part 10
. IS 10810
21 Shrinkage test Table 2 IS 5831 8 part 12
22 Hot deformation test Table 2 IS 5831 8 1S 10810
part 15
23 Heat shock test Table 2 IS 5831 8 IS 10810
part 14
. Appen .
24 Thermal stability test Table 2 IS 5831 dix B IS 5831:1984
25 Oxygen index As per ASTM 2863
26 Temperature index ASTM 2863
27 Acid gas generation IEC 60754
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28 Smoke density ASTM 2843
Tests on Outer Sheath — HDPE ST 7 (For co-extruded cable)
29 Thickness As per Specification
Tensile strength & Annex
30 Elongation at break (before Table 7 IS 7098 part 2 ure G IS 7098 part 2
ageing)
Tensile strength & 12.4.4
31 Elongation at break Table 7 IS 7098 part 2 '3' IS 7098 part 2
(after ageing) )
32 Shrinkage test Table8 | 17098 part2 | 2" | 1S 7098 part 2
33 Carbon black content 124122 | 157008 part2 | 25+ | 1S 7098 part 2
Tests on Armour for 3 Core Cable
34 Tensile test 8 IS 3975 6 IS 1608
35 Torsion test 8 IS 3975 7 IS 1717
36 Wrapping test 8 IS 3975 5 IS 1755
. IS 10810
37 Resistance test 8 IS 3975 8 Part 42
38 Mass of zinc coating Table 1 IS 4826 6 IS 6745
39 Uniformity of zinc coating 9 IS 3975 4 IS 2633
40 Adhesion test 9 IS 3975 9.3 IS 3975
Tests on Armour for 1 Core Cable
41 Tensile test 8 IS 8130 6 IS 1608
42 Torsion test 8 IS 8130 7 IS 1717
43 Wrapping test 8 IS 8130 5 IS 1755
. IS 10810
44 Resistance test 8 IS 8130 8 Part 42
Tests on complete cable
o IS 10810
45 Partial discharge test 20.2 IS 7098 part 2 8 Part 46
46 Thermal ageing test 20.9 IS 7098 part 2 20.9 IS 7098 part 2
47 Bending test 20.3 IS 7098 part 2 20.3 IS 7098 part 2
48 Dielectric power factor test 20.4 IS 7098 part 2 20.4 IS 7098 part 2
21 kV for 5
minutes
49 High voltage test As per IS 7098 part 2 20.7 IS 7098 part 2
Clause no.
20.7.2
50 Heat cycle test 20.5 IS 7098 part 2 20.5 IS 7098 part 2
51 Impulse withstand test 20.6 IS 7098 part 2 20.6 IS 7098 part 2
(B) Routine Tests
Test Clause No. Reference Standard
Conductor resistance test 19.3 IS 7098 part 2
Partial discharge 19.3 IS 7098 part 2
High voltage test with power frequency 19.3 IS 7098 part 2
Resistance test for Aluminium armour 19.3 IS 7098 part 2
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(C) Acceptance Tests:
All acceptance tests mentioned below shall be withessed by TPCODL'’s representative
during inspection stage.
Specific value Test method
S.No. Test name Clause Reference Claus Reference
No. Standard e No. Standard
(1) Test on Conductor
Conductor resistance | Clause No. IS 10810
1 test 5(A.5) ENG-HV-2010 10 part 5
Test for non-
conductivity of water | Clause No. .
2 swellable tape/yarn of 5(A.6) ENG-HV-2010 Through multimeter
conductor
Visual inspection for | Clause No. Check for presence of
3 conductor cleanliness 5(A.7) ENG-HV-2010 any Aluminium dust
4 Conductc_)r water ICEA T-31-610
penetration test
(Il) Test on Conductor Screen
Thickness of semi-
5 conducting tape over Clause ENG-HV-2010 Value.to be noted by
No. 5(B.2) inspector
conductor
Test for conductivity Clause
6 of semi-conducting ENG-HV-2010 Through multimeter
No. 5(B.2)
tape over conductor
Resistivity of extruded Clause Annexu
7 semi-conducting ENG-HV-2010 IS 7098 part 2
No. 5(B.4) reE
conductor screen
Thickness of extruded
8 semi-conducting Clause | Eng-Hv-2010 | Value to be noted by
No. 5(B.3) inspector
conductor screen
Ill) Test on Insulation
Tensile strength & Table 1 of IS 10810
9 Elongation at break Clause IS 7098 part 2 8 art 7
(before ageing) No.5 P
. . Clause No. IS 10810
10 Insulation thickness 5(C.3) ENG-HV-2010 8 part 6
Eccentricity and Clause No. Annexu IS 7098
" Ovality of insulation 5(C.3) ENG-HV-2010 re A part 2
Table 1 of
12 Hot set test Clause IS 7098 part 2 8 IS 10810
part 30
No.5
Table 1 of
13 Volume resistivity Clause IS 7098 part 2 8 IS 10810
No.5 part 43
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Void & contamination
test on core Clause No.
14 (by silicon dip 5(C.5) ENG-HV-2010 20.1 IS 7098 part 3
method)
15 Surfacg smoqthness Clause No. ENG-HV-2010 To b_e checked by
of insulation 5(C.5) inspector
(IV) Test on Insulation Screen
Resistivity of Clause No. Annexu
16 insulation screen 5(D.2.a) ENG-HV-2010 re E IS 7098 part 2
17 _ Thicl_(ness of Clause No. ENG-HV-2010 Value_to be noted by
insulation screen 5(D.2) inspector
Visual inspection for
any convolution/
protrusion between
18 conductor screen and Clgtx(s:es?o. ENG-HV-2010 To bﬁ:h:;z?d by
XLPE insulation, ' P
XLPE insulation and
insulation screen
Thickness & %
Overlapping of semi- | Clause no. v Value to be noted by
10 conducting water 5(D.2.b) ENG-HV-2010 inspector
swellable tape
Thickness & %
20 Overlapping of Clause No. | £\ 1vio010 Value to be noted by
5(D.2.c) inspector
copper tape
(V) Test on Inner sheath
. Clause No. IS 10810
21 PVC thickness 5(F.4) ENG-HV-2010 8 part 6
Colour of inner Clause No. To be checked by
22 sheath 5(F.1) ENG-HV-2010 inspector
(VI) Test on Armour
For 3 core cable
23 Tensile test 8 IS 3975 IS 1608
24 Mass of zinc coating Table 1 IS 4826 IS 6745
Uniformity of zinc
25 coating 9 IS 3975 IS 2633
26 Adhesion test 9 IS 3975 IS 3975
27 Diameter_and no. of | Clause No. ENG-HV-2010 Value_to be noted by
wires 5(G.3) inspector
28 Coverage % Clause No. ENG-HV-2010 Value.to be noted by
5(G.6) inspector
For 1 core cable
29 Tensile test 8 IS 8130 6 IS 1608
30 Wrapping test 8 IS 8130 5 IS 1755
. IS 10810
31 Resistance test 8 IS 8130 8 Part 42
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32 Diameter.and no. of | Clause No. ENG-HV-2010 Value.to be noted by
wires 5(G.3) inspector
33 Coverage % Clause No. ENG-HV-2010 Value_to be noted by
5(G.6) inspector
(VIl) Test on Outer Sheath
PVC Outer Sheath for normal cable
34 Thickness Clause No. ENG-HV-2010 Yalue to be noted by
5(H.3) inspector
Tensile strength and
35 Elongation at break | Table 2 IS 5831 8 1S 10810
(before ageing) P
Colour of outer Clause No. To be checked by
36 sheath 5(H.4) ENG-HV-2010 inspector
Surface uniformity of -
outer sheath (on full Clause No Throughdrrivr\:ndmg of
37 drum)/ shall be free 5(H.5) ENG-HV-2010 (As per TPCODL
from any damage- P
A ) specification)
void, nick, cavity.
Presence of lead Chemical
. test To be checked by
38 napthenate in PVC Clause no. ENG-HV-2010 inspector
outer sheath
5(H.1)
39 Flammability test As per |IEC 332 part 1
40 Oxygen index As per ASTM 2863
Y Temperature index ASTM 2863
42 Acid gas generation IEC 60754
43 Smoke density ASTM 2843
HDPE Outer Sheath for 3 core co-extruded cable
(a) Inner layer
44 Thickness Clause No. | £\ 12010 Value to be noted by
5(1.1) inspector
Tensile §trength and IS 10810
45 Elongation at break Table 3 IS 7098 part 2 8 art 7
(before ageing) P
46 Colour Clause No. ENG-HV-2010 To b_e checked by
5(1.1) inspector
(b) Outer layer
47 Thickness Clause No. | £n6 1vi2010 Value to be noted by
5(1.2) inspector
Tensile strength and IS 10810
48 Elongation at break Table 3 IS 7098 part 2 8 art 7
(before ageing) P
49 Carbon content 12.4.12.2 IS 7098 part 2 10 IS 2530
50 Colour Clause No. ENG-HV-2010 To b_e checked by
5(1.2) inspector
Surface uniformity of
outer sheath (on full Clause No Through rewinding of
51 drum)/ shall be free 5(1.3) " | ENG-HV-2010 | drum (As per TPCODL
from any damage- ) specification)
void, nick, cavity
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(V1) Tests for complete cable
- As per type IS 10810
52 Partial discharge test 5pC test part 46
21 kV for 5
minutes
53 High voltage test As per IS 7098 part 2 IS 10810
part 45
Clause no.
20.7.2
(IX) Additional tests
54 Raw material Document verification as proof to be submitted
consumption Invoice to be shown from procurement to consumption
Colour coding
identification
55 over copper Clause no. ENG-HV-2010 Tobe checked by
5(D.2) inspector
screen (for 3C
cable)
56 Sequential | o556 no. 6ii | ENG-Hv-2010 | !0 P8 checked by
marking check inspector
Cable drum
57 length Clause no. 6 ENG-Hv-2010 | 'O Pe checked by
o inspector
verification
. By recyclable
Packaging of
58 cable on cable | T Yo ST AS | ENG Hy.010 | TOPe Shecked by
drum per Clause inspector
no.12
Diameter over
outermost Clause No. Value to be noted
59 sheath of co- 5(K.1) ENG-HV-2010 by inspector
extruded cable
Weight of outer
sheath of co- Clause No. Value to be noted
60 extruded 5(1.5) ENG-HV-2010 by inspector
cable/ km
Weight of total
HDPE of co- Clause No. Value to be noted
61 extruded 5(1.6) ENG-HV-2010 by inspector
cable/ km
Requirement: Bidder shall furnish the type test report of 11 kV cable for the tests as
mentioned in Clause no. 7 of this specification and as per reference standards. Complete
set of Type Tests shall be conducted at certified test laboratories, which are CPRI / ERDA
only. Type test report shall be submitted for the type, size and rating of the cable
mentioned in the bid/ OR for any size higher (than required) of similar type and similar
8.0 TYPE TEST voltage grade. Type test should have been conducted in certified test laboratories
) CERTIFICATES | during the period not exceeding 5 years from the date of opening the bid. In the
event of any discrepancy in the test reports i.e. any test report not acceptable or any/all
type tests (including additional type tests, if any) not carried out, same shall be carried out
without any cost implication to TPCODL. In case the type test certificates are dated
beyond 5 years and up to 10 years maintaining basic component design same then
deviation should be submitted on vendor letter head. TPCODL will have the rights to
accept/reject the same.
Inspection shall be carried out by duly authorized representative of TPCODL. Bidder shall
9.0 PRE-DISPATCH | grant free access to the places of manufacture to TPCODL's representatives at all times
) INSPECTION when the work is in progress. Inspection may be made at any stage of manufacturing at
Initiator | | HoG (Plant Engineering) |
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the discretion of TPCODL and the equipment, if found unsatisfactory as to workmanship or
material, the same is liable to rejection. Inspection by TPCODL or its authorized
representatives shall not relieve the bidder of his obligation of furnishing equipment in
accordance with the specifications.
Dispatch of material: Material shall be dispatched after specific MDCC (Material Dispatch
Clearance Certificate) is issued by TPCODL.
Following documents shall be sent along with the supplied material:

a) Testreports

b) MDCC issued by TPCODL

¢) Invoice in duplicate

d) Packing list

e) Delivery Challan

INSPECTION
AFTER RECEIPT
AT STORES

The material received at TPCODL, Odisha store shall be inspected for acceptance and
shall be liable for rejection, if found different from the reports of the pre-dispatch inspection
and one copy of the report shall be sent to Contracts & Engineering department.

GUARANTEE

Requirement: Bidder shall confirm for guarantee towards design, material,
workmanship & quality of process / manufacturing for integrated product delivered under
the contract. In the event any defect is found by TPCODL, up to a period of at least 60
months from the date of commissioning or 72 months from the date of last supplies
made under the contract whichever is later, bidder shall be liable to undertake to
replace/rectify such defects at its own costs, within mutually agreed time frame, and to
the entire satisfaction of TPCODL, failing which TPCODL will be at liberty to get it
replaced/rectified at Bidder’'s risks and costs and recover all such expenses plus the
TPCODL’s own charges (@ 20% of expenses incurred), from the Bidder or from
‘Security cum Performance Deposit’ as the case may be.

Free replacement: Bidder shall further be responsible for free replacement’ for another
period of THREE years from the end of the guarantee period for any ‘Latent Defects’ if
noticed and reported by TPCODL.

12.0

PACKAGING

a) Standard length of Cable: The cable shall be supplied in continuous standard
length of 250 (3 cores) & 500 (Single core) running meters with +/- 5% tolerance.

b) Filling condition: Drum shall not be overfilled.

c) Cable drum: The cable shall be wound on non-returnable steel drums without any
extra cost to TPCODL as per IS 10418 and its latest amendments.

d) Sealing of cable ends: The ends of the cable shall be sealed by means of heat
shrinkable polyolefin end caps. Additional 2 nos. end caps shall be provided with each
drum.

e) Requirements for Cable drums: Cable drums shall be so constructed as to have
required mechanical strength so that the drum flanges and other components do not
break during transport, in actual use or in storage. The flanges and the outside surface
of the barrel shall be free from protruding materials/projections/ unevenness/ sharp
edges that can damage the cable or hands of the operator during rotation of drums.

A metal preservation shall be applied to the entire drum.

f) Bottom end of cable should be clamped on drum by jute or nylon rope.

g) All ferrous metal parts used shall be treated with a suitable rust free finish or coating
to avoid rusting during transit or storage. The drums shall withstand normal handling and
transport.
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h) Rail/ Road transportation: The bidder shall ensure that the equipment covered
under this specification shall be prepared for rail/road transport in a manner so as to
protect the equipment from damage in transit.

i) Packaging shall be as per climate change perspective. Cable wound on cable
drum shall be covered by recyclable PVC sheet for dust proof. TPCODL
encourages to use environment friendly packaging.

TENDER
13.0 SAMPLE NA
The bidder shall submit ‘Quality Assurance Plan’ followed by him in respect of bought
out items, items manufactured by him, Raw materials in process, Final inspection
Packaging & Marking. As part of the plan, a schedule for stage and final inspection within
14.0 QUALITY the parameters of the delivery schedule shall be furnished. TPCODL reserves the sole
) CONTROL rights for the type test of random sample from the lot and in case of any discrepancy or
deviation from the Type test certificates submitted along with the bid, the complete Lot
shall be rejected. TPCODL’s nominated representative shall have free access to the
bidder's works to carry out inspections.
15.0 '.\rnggﬂﬁg Bidder shall have adequate in house testing facilities for carrying out all routine and
FACILITIES acceptance tests as per relevant International / Indian standards.
The successful bidder will have to submit (after placement of RC) technical compliance
MANUFACTURING | document and drawing of cable as per RC line items for getting approval before mass
16.0 ACTIVITIES manufacturing. Manufacturing mass quantity to start only after getting CAT-A approved
drawings or as per intimation from TPCODL.
SPARES,
17.0 ACCESSORIES Not Applicable
AND TOOLS
Following documents shall be submitted along with the bid for approval after award of
RC/PO:

a) Completely filled—in clause wise compliance of the specification.

b) General description of the equipment and all components including brochures

c) Type test Certificates for each specified test

d) Experience List.

15.0 | DRAWINGS AND e) Cross sectional drawing of the cable.
) DOCUMENTS f) Rating factors for variation in ground and air temperature, depth of laying,
thermal resistivity of soil and different laying configuration of cables.

g) A detailed list of bought out items which got into the manufacture of cables
should be furnished indicating the name of the firms from whom these items
are procured.

All the Documents and Drawings shall be in English Language.
19.0 G;Jgg;:\’mzillz_o Bidder to submit clause wise compliance.

PARTICULARS
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(TO BE ENCLOSED WITH TECHNICAL BID)

All deviations from this specification shall be set out by the Bidders, clause by Clause in
this schedule. Unless specifically mentioned in this Schedule, the tender shall be
deemed to confirm the purchaser's specifications.

S.No.

Clause No.

Details of deviation with justifications

20,0 SCHEDULE OF
’ DEVIATIONS
We confirm that there are no deviations apart from those detailed above.
Seal of the Company Signature :
Designation
ANNEXURE —1
INSPECTION TEST PLAN
Specific value Test method
S.No. Test name Reference Reference
Clause No. Standard Clause No. Standard
(1) Test on Conductor
1 Conductor resistance test C'Z‘ZZ%’;'“ ENG-HV-2010 10 IS 10810 part 5
Test for non-conductivity of water Clause No. .
2 swellable tape/yarn of conductor 5(A.6) ENG-HV-2010 Through multimeter
3 Visual mspectlo_n for conductor Clause No. ENG-HV-2010 Check for presence of any Aluminium
cleanliness 5(A.7) dust
4 Conductor water penetration test ICEA T-31-610
(Il) Test on Conductor Screen
5 Thickness of semi-conducting tape Clause No. ENG-HV-2010 Value to be noted by inspector
over conductor 5(B.2)
Test for conductivity of semi- Clause No. .
6 conducting tape over conductor 5(B.2) ENG-HV-2010 Through multimeter
7 ReS|st|v_|ty of extruded semi- Clause No. ENG-HV-2010 Annexure E IS 7098 part 2
conducting conductor screen 5(B.4)
Thickness of extruded semi- Clause No. .
8 conducting conductor screen 5(B.3) ENG-HV-2010 Value to be noted by inspector
() Test on Insulation
9 Tensile strength & EIon.gatlon at break Table 1 of IS 7098 part 2 8 IS 10810 part 7
(before ageing) Clause No.5
10 Insulation thickness C";‘J_‘(‘éea’;m' ENG-HV-2010 8 IS 10810 part 6
11 Eccentricity and Ovality of insulation C";‘;(‘ée;;m' ENG-HV-2010 Annexure A IS 7098 part 2
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Table 1 of
12 Hot set test Clause No.5 IS 7098 part 2 8 IS 10810 part 30
. Table 1 of
13 Volume resistivity Clause No.5 IS 7098 part 2 8 IS 10810 part 43
Void & contamination test on core Clause No.
14 (by silicon dip method) 5(C.5) ENG-HV-2010 20.1 IS 7098 part 3
15 Surface smoothness of insulation C|<’:\5L(J(S:esf;|0. ENG-HV-2010 To be checked by inspector
IV) Test on Insulation Screen
e . . Clause No.
16 Resistivity of insulation screen 5(D.2.a) ENG-HV-2010 Annexure E IS 7098 part 2
17 Thickness of insulation screen Clz’ajl(JBezl;lo. ENG-HV-2010 Value to be noted by inspector
Visual inspection for any convolution/
protrusion between conductor screen Clause no. v .
18 and XLPE insulation, XLPE insulation 5(C.5) ENG-HV-2010 To be checked by inspector
and insulation screen
Thickness & % Overlapping of semi- Clause no. v .
19 conducting water swellable tape 5(D.2.b) ENG-HV-2010 Value to be noted by inspector
- > -
20 Thickness & % Overlapping of copper Clause No. ENG-HV-2010 Value to be noted by inspector
tape 5(D.2.c)
(V) Test on Inner sheath
21 PVC thickness 0'35‘2294’)\'0' ENG-HV-2010 8 IS 10810 part 6
22 Colour of inner sheath Clztzls:e1l)\lo. ENG-HV-2010 To be checked by inspector
(VI) Test on Armour
For 3 core cable
23 Tensile test 8 IS 3975 IS 1608
24 Mass of zinc coating Table 1 IS 4826 IS 6745
25 Uniformity of zinc coating 9 IS 3975 IS 2633
26 Adhesion test 9 IS 3975 IS 3975
: : Clause No. .
27 Diameter and no. of wires 5(G.3) ENG-HV-2010 Value to be noted by inspector
28 Coverage % C|?5l(,l(5366f;lo. ENG-HV-2010 Value to be noted by inspector
For 1 core cable
29 Tensile test 8 IS 8130 6 IS 1608
30 Wrapping test 8 IS 8130 5 IS 1755
31 Resistance test 8 1S 8130 8 IS 10810 Part 42
32 Diameter and no. of wires Clz’ajl(J(s;esl;lo. ENG-HV-2010 Value to be noted by inspector
33 Coverage % Clgl;éeé;lo' ENG-HV-2010 Value to be noted by inspector
(VIl) Test on Outer Sheath
PVC Outer Sheath for normal cable
34 Thickness C'?J_‘(Jf'%’;‘“ ENG-HV-2010 | Value to be noted by inspector
35 Tensile strength and EIo.ngatlon at Table 2 1S 5831 8 IS 10810 part 7
break (before ageing)
36 Colour of outer sheath C|<’:\5L(J;e4f;|0. ENG-HV-2010 To be checked by inspector
37 Surface uniformity of outer sheath (on Clause No. ENG-HV-2010 Through rewinding of drum
full drum)/ shall be free from any 5(H.5) (As per TPCODL specification)
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damage- void, nick, cavity.
. Chemical test
38 Presence of lead napthenate in PVC Clause no. ENG-HV-2010 To be checked by inspector
outer sheath 5(H.1)
39 Flammability test As per |IEC 332 part 1
40 Oxygen index As per ASTM 2863
41 Temperature index ASTM 2863
42 Acid gas generation IEC 60754
43 Smoke density ASTM 2843
HDPE Outer Sheath for 3 core co-extruded cable
(a) Inner layer
44 Thickness Clause No. 5(1.1) ENG-HV-2010 Value to be noted by inspector
45 Tensile strength and Elongation at Table 2 IS 7098 part 2 8 IS 10810 part 7
break (before ageing)
46 Colour Clause No. 5(I.1) ENG-HV-2010 To be checked by inspector
(b) Outer layer
47 Thickness Clause No. 5(1.2) ENG-HV-2010 Value to be noted by inspector
48 Tensile strength and Elongation at Table 2 IS 7098 part 2 8 IS 10810 part 7
break (before ageing)
49 Carbon content 12.4.12.2 IS 7098 part 2 10 IS 2530
50 Colour Clause No. 5(1.2) ENG-HV-2010 To be checked by inspector
Surface uniformity of outer sheath (on Through rewinding of drum (As per
51 full drum)/ shall be free from any Clause No. 5(1.3) ENG-HV-2010 9 g of drur P
L . TPCODL specification)
damage- void, nick, cavity
(V1) Tests for complete cable
52 Partial discharge test 5pC As per type test 8 IS 10810 part 46
21 kV for 5
. minutes
53 High voltage test As per Clause IS 7098 part 2 8 IS 10810 part 45
no. 20.7.2

(IX) Additional tests

54 Raw material Document verification as proof to be submitted
consumption Invoice to be shown from procurement to consumption
Colour coding
55 identification over Clause no. 5(D.2) ENG-HV-2010 To be checked by inspector
copper screen (for 3C
cable)
56 Seq”e’;tr'lz'cfark'”g Clause no. 6.ii ENG-HV-2010 To be checked by inspector
57 Cable c_jr_um_length Clause no. 6 ENG-HV-2010 To be checked by inspector
verification
Packaging of cable on By recyclable PVC
58 sheet- As per Clause ENG-HV-2010 To be checked by inspector
cable drum no.12
Diameter over Value to be noted b
59 outermost sheath of Clause No. 5(K.1) ENG-HV-2010 . Y
inspector
co-extruded cable
Weight of outer sheath Value to be noted b
60 of co-extruded cable/ Clause No. 5(1.5) ENG-HV-2010 . Y
km inspector
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61

Weight of total HDPE
of co-extruded cable/ Clause No. 5(1.6) ENG-HV-2010
km

Value to be noted by
inspector
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1.0 ORGANIZATIONAL VALUES

The Tata Group has always been a value driven organization. These values continue to direct
the Group’s growth and businesses. The six core Tata Values underpinning the way we do
business are:

Integrity - We must conduct our business fairly, with honesty and transparency. Everything we
do must stand the test of public scrutiny.

Understanding - We must be caring, respectful, compassionate and humanitarian towards our
colleagues and customers around the world and always work for the benefit of India.

Excellence - We must constantly strive to achieve the highest possible standards in our day to
day work and in the quality of goods and services we provide.

Unity - We must work cohesively with our colleagues across the group and with our customers
and partners around the world to build strong relationships based on tolerance, understanding
and mutual co-operation.

Responsibility - We must continue to be responsible and sensitive to the countries,
communities and environments in which we work, always ensuring that what comes from the
people goes back to the people many times over.

Agility - We must work in a speedy and responsive manner and be proactive and innovative in
our approach.

2.0 ETHICS

In our effort towards Excellence and in Management of Business Ethics at TPCODL, an Ethics
Management Team is constituted.

The main objective of the Ethics Management Team is to:

1. Record, address and allay the issues and concerns on ethics raised by different
stakeholders like employees, consumers, vendors, Associates etc. by initiating immediate
corrective actions.

2. Ensure proper communication of the ethics policies and guidelines through prominent
displays at all offices of TPCODL and through printed declarations in all concerned
documents where external stakeholders are involved.

3. Ensure proper framework of policies as preventive measures against any ethics violation
recorded by them.

4. Prepare and submit MIS of all issues and concerns, corrective and preventive actions on
monthly basis to the top management for their information.

All Associates and Stakeholders are requested to register any grievance on ethics violation on
our website www.tpcentralodisha.com

3.0 CONTRACT PARAMETERS

3.1 Issue/Award of Contract

TPCODL awards the contract to the Associate in writing in the form of Purchase Order (PO) or
Rate Contract (RC), hereafter referred as Contract, through in any or all of following modes
physical handover / post / e-mail / web document / fax with all the attachments/enclosures
which shall be part of the contract document.
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On receipt of the contract, the associate shall return to TPCODL copy of the contract document
duly signed by legally authorized representative of associate, within two days of Effective Date
of Contract for contracts having contract execution time less than 30 days and within five days
for all other contracts.

3.2 Contract Commencement Date

The date of issue/award of contract shall be the Effective Date of Contract or Contract
Commencement date.

3.3 Contract Completion Date
The date of expiry of Guarantee Period shall be deemed as the Contract Completion Date.
3.4 Contract Period/Time

The period from Contract Commencement Date to Contract Completion Date shall be deemed
as the Contract Period/Time.

3.5 Contract Execution Completion Date

The stipulated date for completing the supply as per schedule of quantities shall be deemed as
the Contract Execution Completion Date.

3.6 Contract Price /Value

The total all inclusive price/value mentioned in the PO/RC is the Contract Price/Value and is
based on the quantity, unit rates and prices quoted and awarded and shall be subject to
adjustment based on actual quantities supplied and accepted and certified by the authorized
representative of the company unless otherwise specified in schedule of quantities or in
contract documents.

3.7 Contract Document

The Contract Document shall mean and include but not limited to the following:

= NIT/Tender Enquiry, QR, Instruction to Bidders, Special Condition of Contract (SCC) of
tender, GCC, Technical & Commercial Specifications including relevant annexure and
attachments).

= Bids & Proposals Received from Associate including relevant annexure/attachments.
= RC/PO with agreed deviations from the tender/bid documents.

= All the Inspection and Test reports, Detailed Engineering Drawings.

= Material Dispatch Clearance Certificate (MDCC).

= Minutes of Meeting (MoM)

3.8 Contract Language

All documents, instructions, catalogues, brochures, pamphlets, design data, norms and
calculations, drawings, operation, maintenance and safety manuals, reports, labels, on
deliveries and any other data shall be in English Language.

The Contract documents and all correspondence between the TPCODL, Third Parties
associated with the contract, and the Associate shall be in English language.

However, all signboards required indicating "Danger" and/or security at site and otherwise
statutory required shall be in English, Hindi, and local languages.
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3.9 Reverse Auction

TPCODL reserves the right to conduct the reverse auction (instead of public opening of price
bids) for the products / services being asked for in the tender. The terms and conditions for
such reverse auction events shall be as per the Acceptance Form attached in Annexure F. The
bidders along with the tender document shall mandatorily submit a duly signed copy of the
Acceptance Form as mentioned in the Annexure J as a token of acceptance for the same.

4.0 SCOPE OF WORK

All the activities that are to be undertaken by the Associate to realize the contractual
deliverables in completeness form Scope of Work. Following clauses list, but not limited to,
major requirements of the scope of work.

The associate shall satisfy himself and undertake fully the technical/commercial requirements
of items to be supplied as listed in the Schedule of Quantities together with the tests to be
performed /test reports to be furnished before dispatch, arrangement of stage and final
inspections during manufacturing as per terms and conditions of contract, technical parameters
& delivery terms and conditions including transit insurance to be met in order to fully meet
TPCODL’s requirements.

Completeness: Any supplies and services which might have not been specifically mentioned in
the Contract but are necessary for the scope mentioned in Special Terms & Conditions and/or
completeness of the works at the highest possible level, including any royalties, license fees &
compensation to be paid, whether incurred by the associates or by a third party for the work
covered in the scope, regardless of when incurred, shall be supplied/provided by the associate
without any extra cost and within the time schedule for efficient , smooth and satisfactory
operation and maintenance of the works at the highest possible level under Indian conditions
(but according to international standards for facility of this type), unless expressly excluded
from the scope of supplies and services in this Contract.

TPCODL have the right, during the performance of the Contract, to change the scope and/or
technical character of the Project and/or of the supplies and services stipulated in the Contract
by submitting a request in writing to the Associate. The Associate shall, within fifteen days of
receipt of such request from the TPCODL, provide Purchaser with a reasonably detailed
estimate of the cost of the change outlined in the request.

In the event, TPCODL requests a change, the Contract price and time shall be adjusted
upwards or downwards, as the case may be and shall be mutually agreed to. The associate
shall not be entitled to any extension of time unless such changes adversely affect the time
schedule.

The Associate shall not proceed with the changes as requested till adjustment of contract price
and time schedule where so applicable in terms of or otherwise directed by the TPCODL.

5.0 PRICES/RATES/TAXES

Unless specified elsewhere in the contract document, the prices/rates are inclusive of cost of
finished product for which MDCC will be issued by TPCODL, packaging and forwarding
charges, freight and transit insurance charges covering loading at Associate’s works,
transportation to TPCODL store/site & unloading & delivery at TPCODL stores/TPCODL site,
cost of documentation including all the relevant test certificates and other supportive
documents to be furnished.
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The Prices/Rates are inclusive of all taxes, levies, cess and duties, particularly Goods and
Services Tax as applicable. All government levy / taxes shall be paid only when the invoice is
submitted according to the relevant act.

The prices/rates shall remain firm till actual completion of entire supply of
goods/material/equipment as per contract is achieved and shall remain valid till the completion
of the contract.

The prices shall remain unchanged irrespective of TPCODL making changes in quantum in all
or any of the schedules of items of contract.

5.1 Changes in Statutory Tax Structure

If rate of any or all of the statutory taxes and duties applicable to the contract changes, such
changes shall be incorporated by default if the changes occur within the contract execution
time and shall be applicable if the contract is executed by the Associate within the Contract
Execution Time.

For execution of contracts beyond contract execution time, where the delay is not attributable to
TPCODL no upward revision in tax /duties shall be considered irrespective of changes in the
statutory tax structure either within the contract execution time or beyond. However, in such
cases, benefits due to any downward revisions in statutory tax rates shall be passed on to
TPCODL.

6.0 TERMS OF PAYMENT

On delivery of the materials in good condition and certification of acceptance by TPCODL
official, Associate shall submit the Bills/Invoices in original in the name of “The Tata Power
Company Limited” to invoice desk, complete with all required documents as under:

= Test Reports (4 sets).

= MDCC issued by TPCODL.
= Packing List.

= Drawing and Catalogue.

= Guarantee/Warrantee Card.
= Delivery Challan.

= O&M Manual.

= Copy of Order.

= Minutes of Meeting.

Bills/ invoices shall mention Supplier's GST Number. TPCODL will make 100% payment within
30 days of submission of the Bill/Invoice complete in all respects and along with all the requisite
documents mentioned above, subject to condition that Associate has furnished the requisite
Security-cum-Performance Guarantee as stipulated in the contract.

6.1 Quantity Variation

Payment will be made on the basis of actual quantity of supplies/actual measurement of works
accepted by TPCODL and not on the basis of contract quantity.
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6.2 Full and Final Payment

Full & Final Payment in all contracts shall be made subject to the associate submitting “No
Demand Certificate” in the format as per Annexure-C.

7.0 MODE OF PAYMENT

Payment shall be made through crossed Cheque or RTGS whichever of the two modes chosen
by the Associate, in favour of Associate’s Bank Account on TPCODL records, on whose name
Contract has been issued. Those Associates opting for the RTGS mode shall submit the details
of Bank Account and other details as per annexure G. Further, for any payments made,
TPCODL is not responsible for any consequences/disputes Associate have among the owners
channel partners, sub-Associates and all such dispute/concerns shall be settled solely by the
Associate.

8.0 SECURITY CUM PERFORMANCE DEPOSIT

Associates shall submit within 15 days from the effective date of issue of PO/RC, Security
Performance Bank Guarantee (SPBG) in the format as per Annexure B of this document from
banks acceptable to TPCODL for:

(a) 5% of the PO value if purchase order value is more than Rs 5 Crores.
(b) 10% of the PO value if purchase order value is less than Rs 5 Crores.
This shall remain valid till the end of the Guarantee Period of contract, plus one month.

(c) 5% of the RC value in case of Rate Contract. This shall remain valid till the Guarantee
period plus one month.

» For PO/RC values less than Rs. 5 lacs, Associate may request for deduction of amount
equivalent to SPBG value from their first invoice. Such amount shall be withheld by
TPCODL while processing the invoice and shall be released after completion of
Guarantee Period plus one month.

= For PO/RC values less than Rs. 3 lacs, the clause (8.0) for Security cum Performance
Bank Guarantee (SPBG) shall not be applicable.

= |n case of RC (Rate Contract) after the expiry of RC validity, Associate shall have to
submit SPBG. However, the Associate has the option to re-submit the SPBG as per
actual RO
(Release Order) value issued against the RC, valid for Guarantee Period plus one month.
The Guarantee Period shall be considered as per the last RO issued against the said
RC. The original SPBG as submitted against the RC shall be released on submission of
the new SPBG to TPCODL. Alternatively, Associate may extend the validity of original
SPBG only till the requisite period, i.e. Guarantee Period plus one month.

9.0 STATUTORY COMPLIANCE
9.1 Compliance to Various Acts

Associate should ensure adherence to all applicable laws, rules and regulation applicable under
this contract from time to time. In case of violation any risk, costs etc shall be in associates
account and keep TPCODL indemnified always till completion of contracts.
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9.2 SA 8000

As TPCODL is SA 8000 compliant, it expects its Associates to follow guidelines of SA
8000:2014 on the following aspects

1. Child Labour

. Forced or Compulsory Labour

. Health & Safety

. Freedom of Association & Right to Collective Bargaining
. Discrimination

. Disciplinary Practices

. Working Hours

0 N o o b~ W N

. Remuneration
9. Management System
9.3 Affirmative Action

TPCODL appreciate and welcome the engagement/employment of persons from SC/ST
community or any other deprived section of society by their business associates.

Relaxation in Contract Clauses under Affirmative Action for SC/ ST Business
Associates**

TPCODL believes that inclusive growth is the key to sustainable development, and to promote
the same Policy on Affirmative Action for Scheduled Caste & Scheduled Tribe Communities
has been adopted across the company.

Under the same pre-text, and to promote entrepreneurship among SC/ST community TPCODL
has taken initiative by proposing relaxations in contract clauses as per below:

S. No Initiative for SC/ ST BA’s Guideline
Document
1 | Tender Fees 100% waiver for SC/ST community All Open Tenders
2 Earnegt Money 50 % relaxation of estimated EMD value Al limited and Open
Deposit Tenders
3 Performance 50% relaxation in PBG for order value | All limited and Open
Bank Guarantee | above 50 lacs else 25% relaxation tenders
5 . .
4 | Futhovér 25% relaxation in company turnover All Open Tenders

under qualifying requirement criteria

**Classification of BAs under SC/ST shall be governed under following guidelines:

= Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from SC/ST
community. Governing document shall be duly audited balance Sheet for the last FY
bearing the name of proprietor.

» Partnership Firm: Only such firms shall qualify which have SC/ST partners holding equal
to or more than 50% of the total ownership pattern of the firm. Governing document shall
be Partnership Deed and audited balance sheet/ ITR for last FY.

* Private limited company: Only such firms shall qualify which have SC/ST directors
holding equal to or more than 50% of the total ownership pattern of the firm. Governing



Doc. Title GENERAL CONDITIONS OF CONTRACT FOR SUPPLY ORDERS
Rev. No 0 Page 10 of 44

document shall be Memorandum of Understanding (MoU) and/or Article of Association
(AoA).

Governing document shall be Memorandum of Understanding (MoU) and/or Article of
Association (AcA).

Note: Certification from SC/ST commission shall be required for deciding upon SC/ST status of
a person.

10.0 QUALITY
10.1 Knowledge of Requirements

The Associate shall be deemed to have carefully examined and to have knowledge of the
equipment, the general and other conditions, specifications, schedules, drawings, etc. forming
part of the Contract and also to have satisfied himself as to the nature and character of the
work to be executed and the type of the equipment and duties required including wherever
necessary of the site conditions and relevant matters and details. Any information thus
procured or otherwise obtained from TPCODL/Consultants shall not in any way relieve the
Associate from his responsibility and executing the works in accordance with the terms of
contract.

10.2 Material/Equipment/Works Quality

The items / works under the scope of the Associate shall be of the best quality and
workmanship according to the latest engineering practice and shall be manufactured from
materials of best quality considering strength and durability for their best performance and, in
any case, in accordance with the specifications set forth in this Contract. All material shall be
new. Substitution of specified material or variation from the process of fabrication/
construction/ manufacture may be permitted but only with the prior written approval of the
TPCODL.

10.3 Adherence to Rules & Regulations

The Associate shall procure and/or fabricate/erect all materials and equipment in accordance
with all requirements of Central and State enactment, rules and regulations governing such
work in India and at site. This shall not be construed as relieving the Associate from complying
with any requirement of TPCODL as enumerated in the Contract which may be more rigid than
and not contrary to the above mentioned rules, nor providing such construction as may be
required by the above mentioned rules and regulations. In case of variance of the Technical
Specification from the laws, ordinance, rules and regulations governing the work, the
Associate shall immediately notify the same to the TPCODL. It is the sole responsibility of the
Associate, however, to determine that such variance exists. Wherever required by rules and
regulations, the Associate shall also obtain the statutory authorities' approval for the plant,
machinery and equipment to be supplied by the Associate.

10.4 Specifications and Standards

The Associate shall follow all codes and standards referred in the Contract Document. Codes
and standards of other may be followed by the Associate with the prior written approval of
TPCODL, provided materials, supplies and equipment according to the standard are equal to or
better than the corresponding standards specified in the Contract.

Brand names mentioned in the Contract documents are for the purpose of establishing the type
and quality of products to be used. The Associate shall not change the brand name and
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qualities of the bought out items without the prior written approval of the TPCODL. All such
products and equipment shall be used or installed in strict accordance with original
manufacturer's recommendations, unless otherwise directed by the TPCODL. In any
circumstances the codes, specimen and standards prescribed by any government agency
should not be violated.

11.0 INSPECTION/PARTICIPATION
11.1 Right to Carry Out Inspection

TPCODL reserves the right to send its representatives for inspection or participation at various
stages of contract execution listed below, applicable as per contract construction.

= During basic design and detail engineering of material/ Equipment carried out by
Associate /Outsourced Agencies.

» During manufacturing stages of the product at Associate’s/Associate’s Outsourced
Agency’s Plant/Facility.

» During Pre-dispatch Inspection and Testing of finished/manufactured product at
Associate’s/Associate’s outsourced Agency’s Plant/Facility.

= During Installation & Commissioning Activities/Stages.
= Prior to Clearing of the completed installation for commissioning.
» Any other stage as find appropriate by TPCODL during contract execution time.

All inspections and participations shall be carried out by TPCODL giving written intimation to
the Associate or receiving appropriate advance written inspection call from the Associate,
unless otherwise specified elsewhere in the contract document.

11.2 Facilitating Inspection

The Associate shall provide all opportunities and information to TPCODL'’s engineers to get
acquainted with the technical know-how and the methods and practices adopted by the
Associate in basic and detail engineering. The Associate shall provide documents, drawings,
calculations etc. as may be required by TPCODL'’s Engineers.

The Associate shall provide free of charge office accommodation, office facilities, secretarial
services, communication facilities, general and drawing office stationary, etc. as may be
reasonably required by the TPCODL'’s engineers. Similarly, facilities shall also be provided by
Associate's outsource agencies/partners/authorized dealers (collectively termed as sub
associates) if such basic and detail engineering activities are carried out in the design offices of
sub-Associates.

The Associate shall be responsible for the safety of employees of TPCODL/Third Party Agency
when they are at the Associate’s /Associate’s outsource agency’s plant or facility for carrying
out/witnessing inspection/testing. All statutory safety precautions as applicable shall be
followed by the Associate during Inspection Testing. If TPCODL inspectors are not satisfied
with the safety arrangements at the plant, TPCODL have the right to call off inspection till such
time corrective action is taken by the Associate.

Before raising the call for pre-dispatch final inspection and testing, the Associate shall conduct
all the tests—type tests, routine tests etc-as specified in the contract document and submit
copies of the test certificates to TPCODL along with the inspection call, for scrutiny of TPCODL.

The Associate and TPCODL shall jointly document all the observations, comments and action
points after completion of inspection and it shall be binding on the Associate to provide
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compliance on all the points requiring compliance and furnish the compliance report to the
designated authority of TPCODL for receiving clearance for dispatch of materials

11.3 Third Party Nomination

TPCODL also may nominate a third party for the purpose of carrying out the inspection and
such an agency shall be entitled to all the rights and privileges of TPCODL as far as conducting
the inspection.

11.4 Waiver of Inspections

TPCODL on its own discretion shall chose to waive off any inspection and ask the Associate to
submit all the test reports as applicable as per contract specifications, related to inspection and
testing of the goods ordered for scrutiny and clearance for dispatch.

11.5 Incorrect Inspection Call

In case it is observed that the material offered for inspection is not ready at the time of
TPCODL inspection visit rendering it as futile, all costs towards such inspection shall be
recovered from the BA. Taxes as applicable on such recoveries shall be borne by the BA.

12.0 MDCC & DELIVERY OF MATERIALS
12.1 Material Dispatch Clearance Certificate

Associate shall deliver material/goods/equipment against Supply Contracts or Supply Part of
Composite/Service Contracts only after receiving Material Dispatch Clearance Certificate
(hereafter termed as MDCC) issued by designated authority of TPCODL. Material delivered at
TPCODL stores or at project site without a valid MDCC issued by the designated official of
TPCODL shall be rejected. MDCC shall be issued to associate furnishing compliance report on
the action points documented during pre-dispatch inspection and testing at Associate’s/ Sub
Associate’s plant/ facility. In case Pre-dispatch inspection is waived at the discretion of
TPCODL, then, MDCC shall be issued on receiving all the test reports-routine& type-from the
Associate and finding them in order.

The associate shall include and provide for securely protecting and packing the materials so as
to avoid loss or damage during handling and transport by air, sea, rail and road or any other
means.

All such packing shall allow to the extent possible for easy removal and checking at Site. The
associate shall take special precautions to prevent rusting of steel and iron parts during transit
by sea. Gas seals or other materials shall be utilized by the associate for protection against
moisture during transit of all Plant and Equipment.

Each Equipment or parts of Equipment shall be tagged with reference to the assembly
drawings and corresponding part numbers. Each bale or package shall contain a packing note
quoting specifically the name of the associate, item description, quantity, item / package
identification.

All packing cases, containers, packing and other similar materials shall be new and supplied
free by the associate and it shall not be required to be returned to the associate.
Notwithstanding anything stated in this clause, the associate shall be entirely responsible for
loss, damage or depreciation or deterioration to the materials and supplies due to faulty and/or
insecure packing or otherwise during transportation to the Site until otherwise provided herein.
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In case of the consignments dispatched by road, the associate shall ensure that it or its
subcontractors:

i) Identify and obtain the correct type of trucks/trailers, keeping in view the nature of
consignments to be dispatched.

ii) Take such actions as may be necessary to avoid all possible chances of damages
during transit and to ensure that all packages are firmly secured.

Timelines for inspection and MDCC is as below:

S. No. Inspection MDCC issuance-time including Inspection
time (max.)
1 QOutside Bhubaneswar 12 days
2 Within Bhubaneswar 5 days
3 Waiver* 3 working days

* Associate is expected to raise the inspection call assuming that Inspection shall be carried out
by TPCODL. The decision for waiver of inspection shall be on sole discretion of TPCODL.

12.2 Right to Rejection on Receipt

Goods/Material/Equipment delivered in condition physically damaged & incomplete as a
product ordered, or not packed and transported as per the terms and conditions of the contract
is liable to be rejected. Such item shall be lifted back by Associates within 15 days from receipt
of rejection note from TPCODL and have to supply back the material within next 30 days or
within the timeframe mutually decided by Associate and TPCODL.

If delivery of the material is beyond the agreed time, Liquidated damage clause, mentioned in
this GCC separately shall be applicable; but the period for levy of LD shall be considered as per
the original delivery schedule and not from the agreed timelines for material rectification.

12.3 Consignee

Unless otherwise specified in the Contract Document, Materials/Goods/Equipment shall be
consigned to “Stores-In-Charge”, Stores Sub-Division, TPCODL, Bhubaneswar/Choudwar/
TPCODL site within the jurisdiction of TPCODL.

12.4 Submission of mandatory documents on Delivery

Following documents shall be mandatorily submitted by BA along with supply of material to
TPCODL stores/site:

S. No. Documents Requisite
1 Invoice copy in original With all consignments
2 LR copy Wherever required
3 Packing list With all consignments
4 MDCC With all consighments
5 Purchase order / Release order | Signed copy
6 Test certificates With all consignments
7 Inspection/JVR report In case pre-dispatch inspection is conducted
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8 Device data in CD.as per Wherever applicable
template for metering items
12.5 Dispatch and Delivery Instructions
S. No. Instructions

1 Purchase order/ Release order no. shall be mentioned on invoice and on material

5 TPCODL material code and material description shall be mentioned in invoice and
on material.

3 “Property of TPCODL” shall be embossed on material.

4 The material shall be properly sealed and packed in standard packing as per
purchase order terms & conditions.
The weight and quantity of material shall be mentioned wherever applicable
The material supplied shall be co-related with the packing list.
The name plate detail on equipment shall include Material code, Material

7 description, specification detail of material [as applicable], Serial No. Year of
manufacturing, PO/RO no. and date, “PROPERTY OF TPCODL, Bhubaneswar”,
Guarantee period and Associate’s name.
In case of manual unloading, supplier / transporter shall deploy sufficient Labour for

8 unloading the material at TPQODL central store. . .
For heavy item(s), crane will be provided by TPCODL [unloading cost will be
recovered from the associate].

9 The driver should have valid License and one helper in truck. All the documents of
truck like registration papers, PUC etc. should be available in Truck.

10 BA representative should accompany the material and get it unloaded / stacked in
his presence wherever possible.

13.0 GUARANTEE
13.1 Guarantee of Performance

Associates shall stand guarantee that the equipment and material supplied under the contract
is free from design, manufacturing, material, construction, erection & installation and
workmanship & quality defects and is capable of its due, rated and intended quality
performance, as an integrated product delivered under the contract, for a specific period termed
as Guarantee Period(as elaborated elsewhere in this clause). The Associate should also
guarantee that the equipment/material is new and unused except for the usage required for the
tests and checks required as part of quality assurance.

13.2 Guarantee Period

The Guarantee Period will be equipment/service/work specific and shall be as specified in the
Standard Specifications of TPCODL for the equipment/material/service/work and where
standard specifications are not part of contract documents or guarantee period is not specified
in the standard specifications,, the guarantee period shall be as per the Special Terms and
Conditions of the Contract. In case of no mention of the guarantee period in standard
specifications or SCC Guarantee Period will be 60 Months from the Date of Commissioning or
66 months from the date of delivery of final lot of supplies made, whichever is earlier.

13.3 Failure in Guarantee Period (GP)

If the equipment and material supplied under the contract fails to perform its due, rated &
intended quality performance, during the Guarantee period, the associate is liable to undertake
repair/rectify/replace the equipment and material supplied within time frame specified in the
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SCC or elsewhere in the contract documents at associate’s cost to make the equipment and
material supplied/service or work rendered under the contract of performing its due, rated and
intended quality performance. If Associate fails to repair/rectify/replace the equipment or
material supplied rendered under the contract, failed in Guarantee Period, TPCODL will be at
liberty to get the same done at Associate’s risks and costs and recover all such expenses plus
the TPCODL’s own charges (@ 20% of expenses incurred), from the Associate or from the
“Security cum Performance Deposit” as the case may be.

If during the Warranty/ Guarantee period some parts of the supplies are replaced owing to the
defects/ damages under the Warranty, the Warranty period for such replaced parts shall be
until the expiry of twelve months from the date of such replacement or renewal or until the end
of original Guarantee period, whichever is later.

Any repairs during the Guarantee Period shall be carried out by the Associate within 30 days of
reporting the issue to Associate by TPCODL. However, if replacement of the Equipment is
required, Associate shall notify the same to TPCODL within 7 days of reporting the issue by
TPCODL. Thereafter, the total time for supply of new equipment/ material shall be equal to the
original delivery period of that equipment/ material as specified in the Contract. In case the
Associate is not able to rectify/ replace the faulty equipment/ material within the stipulated
timelines as mentioned above, penalty shall be levied as per the Liquidated Damages clause
mentioned in this document. The penalty amount shall be recovered from the payment due to
the vendor or by encashment of the SPBG as the case may be.

13.4 Cost of repairs on failure in GP

The cost of repairs/rectification/replacement, required transportation, site inspection
/mobilization/dismantling and re-installation costs as applicable, to be borne by Associate. The
Associate has to ensure that the interruption in the usage of intended purpose of the equipment
is minimized to the maximum extent In lieu of the time taken for
repairs/rectification/replacement.

13.5 Guarantee period for Goods Outsourced

If the Associate outsources partly equipment/materials/services from third party as mutually
agreed upon at the pre award stage of contract, TPCODL shall have the benefit of any
additional guarantee period if provided by the third party for the part supplied/executed by
them.

13.6 Latent Defect

Hidden defects in manufacturing or design of the product supplied and which could not be
identified by the tests conducted but later manifested during operation of the equipment are
termed as latent defects. Associates shall further be responsible for ‘free replacement’ for
another period of THREE years from the end of the guarantee period for any ‘Latent Defects’ if
noticed and reported by the Company.

13.7 Support beyond the Guarantee Period

The Associate shall ensure availability of spares and necessary support for a period of atleast
10 years post completion of guarantee period of equipment supplied against the contract.

14.0 LIQUIDATED DAMAGES

a) For supplies which are of standalone use, multiple in quantities and having a single final
delivery schedule, Liquidated damages shall be levied without prejudice to any of the
other contractual rights of TPCODL, as described below:
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For delay of each week and part thereof from the delivery schedule specified in the
contract, 1% of contract value corresponding to undelivered quantity, provided full
quantity is supplied within 130% of the original contract time. If full contractual quantity is
not delivered within 130% of contract time for delivery, TPCODL has the right to levy LD
on the entire contract value, subject to a maximum of 10% of the total contract value.

b) For Supplies having phased delivery schedule as per contract terms, standalone use and
multiple in quantities, Liquidated damages shall be levied without prejudice to any of the
other contractual rights of TPCODL, as described below:

For the purpose of calculating and applying LD, each delivery lot shall be considered
separately. For delay of each week and part thereof, from the delivery schedule specified for
the lot, 1% of the contract value corresponding to the undelivered quantity of the lot subject to a
maximum of 10% of the total contract value of the subject lot. However, if full contractual
quantity is not delivered within 130% of contract time for delivery, TPCODL has the right to levy
LD on the entire contract value, subject to a maximum of 10% of the total contract value.
Deduction of LD shall be on landed cost i.e contract value inclusive of taxes and in pursuant
statutory compliance GST would be applicable at the stipulated rate and the same shall be
borne by Business Associate. In case of LD deduction, a GST invoice shall be issued by
TPCODL as a proof of deduction/ recovery.

14.1 LD Waiver Request

Any request of LD waiver shall be submitted within thirty (30) days of deducting LD. Request
submitted beyond the timeline shall not be entertained.

15.0 UNLAWFUL ACTIVITIES

The Associate shall have to ensure that none of its employees are engaged in any unlawful
activities (whether covered under the scope of the present GCC or not) subversive of the
TPCODL’s interest failing which appropriate action (legal or otherwise) may be taken against
the Associate by the TPCODL, in accordance with the terms of the present GCC.

16.0 CONFIDENTIALITY

Associate and its employees or representatives thereof shall strictly maintain the confidentiality
of various information they come across while executing the contract as detailed below.

16.1 Documents

All maps, plans, drawings, specifications, schemes and other documents or information related
to the Contract/Project and the subject matter contained therein and all other information given
to the Associate by the TPCODL in connection with the performance of the contract shall be
held confidential by the Associate and shall remain the property of the TPCODL and shall not
be used or disclosed to third parties by the Associate for any purpose other than for which they
have been supplied or prepared. The Associate may disclose to third parties, upon execution
of confidentiality agreements, such part of the drawings, specifications or information if such
disclosure is necessary for the performance of the Work provided such third parties agree in
writing to keep such information confidential to the same extent and degree as provided herein,
for the benefit of the TPCODL.

16.2 Geographical Data

Maps, layouts and photographs of the unit/plant including its surrounding regions showing vital
installation for national security of country or those of TPCODL shall not be published or
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disclosed to the third parties or taken out of the country without prior written approval of the
TPCODL and upon execution of confidentiality agreements satisfactory to the TPCODL with
such third parties prior to disclosure.

16.3 Associate’s Processes

Title to secret processes if any developed by the Associate on an exclusive basis and
employed in the design of the equipment shall remain with the Associate. TPCODL shall hold
in confidence such processes and shall not disclose such processes to the third parties without
prior approval of the Associate and execution by such third parties of secrecy agreements
satisfactory to the Associate prior to disclosure. Upon completion of contract, such processes
shall become the property of the TPCODL. Title to technical specifications, drawings, flow
sheets, norms, calculations, diagrams, interpretations of test results, schematics, layouts and
such other information, which the Associate has supplied to the TPCODL under the Contract
shall be passed on to the TPCODL. The TPCODL shall have the right to use these for
construction, erection, start-up, Trial Run, operation, maintenance, modifications and/or
expansion of the works including for the manufacture of spare parts.

16.4 Exclusions

The provision of Clauses 16.1 to 16.3 shall not apply to information:

= Which at the time of disclosure are in the public domain which later on become part of
public domain through no fault of the party concerned, or

=  Which were in the possession of the party concerned prior to disclosure to him by the
other party, or

= Which were received by the party concerned after the time of disclosure without
restriction on disclosure or use, from a third party who did not acquire such information
directly or indirectly from the other party or has no obligation of confidentiality for such
information.

16.5 Violation

In case of violation of this clause, the Associate is liable to pay compensation and damages as
may be determined by the competent authority of TPCODL.

17.0 INTELLECTUAL PROPERTY RIGHTS

If, in the course of performance of its functions and duties as envisaged by the scope of the
present GCC, the Associate acquires or develops, any unique knowledge or information which
would be covered, or, is likely to be covered within the definition of a trademark, copyright,
patent, business secret, geographical indication or any other form of intellectual property right,
it shall be obliged, under the terms of this present GCC, to share such knowledge or
information with the TPCODL. All rights, with respect to, or arising from such intellectual
property, as afore mentioned, shall solely vest in TPCODL.

Moreover, the Associate undertakes not to breach any intellectual property right vesting in a
third party/parties, whether by breach of statutory provision, passing off, or otherwise. In the
event of any such breach, the Associate shall be wholly liable to compensate, indemnify or
make good any loss suffered by such third party/parties, or any compensation/damages arising
from any legal proceeding/s, or otherwise. No liability of TPCODL shall arise in this respect,
and any costs, damages, expenses, compensation payable by TPCODL in this regard to a third
party/parties, arising from a legal proceeding/s or otherwise, shall be recoverable from the
Associate.
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18.0 INDEMNITY

The Associate shall at all times indemnify, keep indemnified and hold harmless the TPCODL
and its officers, directors, employees, affiliates, agents, successors and assigns against all
actions, claims, demands, costs, charges and expenses arising from or incurred by reason of
any infringement of patent, trade mark, registered design, copy rights and/or industrial property
rights by manufacture, sale or use of the equipment supplied by the Associate whether or not
the TPCODL is held liable for by any court judgement. In this connection, the TPCODL shall
pass on all claims made against him to the Associate for settlement.

The Associate assumes responsibility for and shall indemnify and save harmless the TPCODL
from all liability, claims, costs, expenses, taxes and assessments including penalties, punitive
damages, attorney's fees and court costs which are or may be required to be paid by the
TPCODL and its officers, directors, employees, affiliates, agents, successors and assigns
arising from any breach of the Associate’s obligations under the Contract or for which the
Associate has assumed responsibilities under the Contract including those imposed under any
local or national law or laws, or in respect to all salaries, wages or other compensation for all
persons employed by the Associate or his Sub-Associates or suppliers in connection with the
performance of any work covered by the Contract. The Associate shall execute, deliver and
shall cause his Sub-Associate and suppliers to execute and deliver, such other further
instruments and to comply with all the requirements of such laws and regulation as may be
necessary there under to conform and effectuate the Contract and to protect the TPCODL.

The TPCODL shall not be held responsible for any accident or damages incurred or claims
arising, due to the Associate’s error there from prior to completion of work. The Associate shall
be liable for such accidents and after completion of work for such accidents as the case may be
due to negligence on his part to carry out Work in accordance with Indian laws and regulations
and the specifications set forth herein.

19.0 LIABILITY & LIMITATIONS
19.1 Liability

Except for any specific liability which may be identified in the Contract and which may be
payable hereunder, Associate shall not be liable for any special, incidental, indirect, or
consequential Damages or any loss of business Contracts, revenues or other financial loss (or
equivalents thereof no matter how claimed, computed or characterized) arising out of or in
connection with the Performance of the Work or supply of Goods unless caused by
Associate’s negligence, willful misconduct or breach of contract.

If the Associate is a joint venture or consortium, all concerned parties shall be jointly and
severally bound to the TPCODL for the fulfilment of the provisions of the Contract. The
consortium or the joint venture shall designate one party as their leader, who will be the
coordinator between the parties and TPCODL. The constituents & leader of the consortium or
joint venture shall not be changed without the prior consent of TPCODL.

TPCODL shall have no liability or any special, incidental, indirect or consequential Damages for
any loss of Business Contracts, revenues or other financial loss arising out of this Contract.

19.2 Limitation of Liability

The total liability of Associate against any contract shall be limited to the Total All Inclusive
Contract Value.
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20.0 FORCE MAJEURE

Force Majeure applies if the performance by either Party ("the Affected Party") of its obligations
under Contract is materially and adversely affected.

“Force Majeure” shall mean any event or circumstance or combination of events or
circumstances referred below and their consequences that wholly or partly prevents or
unavoidably delays any Party in the performance of its obligations under this Agreement, but
only and to the extent that such events and circumstances are not within the reasonable
control, directly or indirectly, of the Affected Party and could not have been avoided even if the
Affected Party had taken reasonable care:

=  Act of war (whether declared or undeclared), invasion, armed conflict or act of foreign
enemy, embargo, blockade, revolution, riot, bombs, religious strife or civil commotion, etc. =
Politically motivated sabotage, or terrorism, etc.
= Action or Act of Government or Governmental agency for which remedy is beyond the
control of the affected parties. = Any act of God.

Note: Causes like power breakdown/ shortages/fire/strikes, accidents etc do not fall under
Force Majeure.

Time being the essence of the Contract, if either party is prevented from the performance of its
obligations in whole or in part due to an event of Force Majeure, then provided Notice of
happening of any event by the Affected Party is given to the other party within seven (7) days
from the date of occurrence of such event, which DIRECTLY has impact on works and
submitted details and quantum of resulting effect, but at the same time had made all possible
efforts to mitigate and overcome effects thereof, the Affected Party’s performance under this
Contract shall be suspended until such event ceases and the Scheduled Completion shall be
delayed accordingly.

If Force Majeure event(s) continue for a period of more than three months, the parties shall hold
consultation to discuss the further course of action.

Neither party shall be considered to be in default or in breach of its obligation under the
Contract to the extent that performance of such obligation by either party is prevented by any
circumstances of Force Majeure which arise after effective date of Contract.

Neither party can claim any compensation from the other party on account of Force Majeure.
21.0 SUSPENSION OF CONTRACT

21.1 Suspension for Convenience

TPCODL may, at any time and at its sole option, suspend execution of all or any portions of the
schedule of items of contract to be supplied/work to executed by Associate under the contract
by providing to the Associate atleast two business days written notice for contracts having
contract completion period less than sixty days and atleast seven business days’ notice for all
other contracts.

Upon receipt of any such notice, the Associate shall respond as follows as applicable as per
contract construction.

= Immediately discontinue further supply of material/goods specified in the suspension
notice for supply contracts
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» Immediately discontinue further service/work and supply of materials of those
services/materials/work specified in the suspension notice for service /composite contract

=  Promptly make every reasonable effort to obtain suspension, upon terms satisfactory to
TPCODL, of all orders, outsourcing arrangements, and rental Contracts to the extent that
they relate to performance of the portion of Work suspended by the notice.

» Protect and maintain the portion of the service/Work already completed, including the
portion of the Work suspended hereunder, unless otherwise specifically stated in the
notice.

= Continue delivering/carrying out the supply/service/work items as per contract conditions,
which do not fall under purview of the suspension notice.

On receipt of resumption notice from TPCODL, the Associate shall resume execution of
contract as specified in the resumption notice, within the time frame specified in the resumption
notice.

21.2 Suspension for Breach of Contract conditions.

TPCODL shall suspend execution of whole/or part thereof the contract till such time Associate
complies with the conditions stipulated under section clause 22.1 for breach/default of contract
conditions.

21.3 Compensation in lieu of Suspension

If the suspension of the contract in whole or in part is for convenience of TPCODL and not due
to any breach of contract conditions by the associate, TPCODL at its discretion shall consider
compensating all reasonable additional costs incurred by Associate in lieu of suspension of
whole or part of contract, on representation of the Associate providing justified estimates of
such additional costs and such estimates are found acceptable and approved by competent
authority of TPCODL.

If the suspension of contract in whole or part thereof is due to breach of contract conditions
(refer clause 22.1) by the Associate, Associate shall not be entitled for any compensation for
any cost incurred in lieu of suspension of whole or part of contract and also shall be liable for
compensating all the losses arising to TPCODL in lieu of suspension of contract. Resumption
notice shall be subject to the Associate taking corrective action for the breach of contract
conditions within the time frame and as per the terms specified in the suspension notice.

22 TERMINATION OF CONTRACT

22.1 Termination for Default/Breach of Contract

The contract / PO /RC shall be subject to termination by TPCODL in case of breach of the
contract by the Associate which shall include but not be limited to the following:

a. Withdrawal or intimation by the Associate of its intent to withdraw or surrender the
execution / completion of the contracted work /PO or failure in ensuring adherence to any
delivery schedules, in deviation of the contract/PO.

b. Refusal or neglect on the part of the Associate to supply material/equipment of quantity
or quality as specified by TPCODL and within the timeframe as specified in the contract
document or refusal or neglect to execute the services/work in terms of the agreed
standards of quantity or quality and/or within the timeframe specified in the contract/PO.
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c. Failure in any respect to perform any portion of the Work contracted with promptness,
diligence, or in accordance with the terms of the contract.

d. Failure to furnish guarantees as specified and /or failure to comply with the terms thereof.

e. Failure to furnish such relevant documents or information within the time specified which
may be necessary for due execution / completion of the works and documentation.

f. Liquidation, bankruptcy either voluntary or involuntary OR entering into any composition
or compromise with its creditors, or Insolvency.

g. In case any reasonable information has been received by TPCODL that Associate has
adopted/ or attempted to adopt any unethical conduct, action in award of the contract
/PO or at any time thereafter.

h. Failure to comply with applicable statutory provisions as contained in the contract or
failure to comply with the applicable laws.

i. Failure to comply with safety regulations/clauses stipulated in the contract or as may be
generally instructed by TPCODL.

If the default or breach as specified under clause 22 (except sub clause g thereof) be
committed by the associate for the first time, TPCODL shall issue, along the with notice of
default or breach, a warning notice instructing the associate to take remedial/corrective action
within the time frame stipulated in the warning notice and not to repeat the same in future. The
timeframe for corrective action by the associate shall be specific to the nature of breach of
contract and the same shall not be objected to by the Associate. If the Associate fails to comply
with the instructions in the warning notice or in taking corrective action to the satisfaction of
TPCODL then TPCODL may terminate the entire or part of contract at its discretion by issuing
termination notice without incurring any liability on this ground.

In case the contract is terminated for any breach of the nature specified in clause 22 g stated
above, TPCODL shall have the right to terminate all the contracts TPCODL is having with the
Associate by issuing termination notice which shall be without prejudice to the other rights of
TPCODL available to it under law.

Without prejudice to its right to terminate for breach of contract, TPCODL may, without
assigning any reason, terminate the Contract in whole or in part at any time at its discretion
while the contract is in force by serving a written notice of two weeks to the Associate.

In the event of TPCODL having proceeded with termination of the contract the associate shall
comply and proceed further in the following manner:

a) Associate shall discontinue the supply, on the expiry of the said period of two weeks.

b) Associate shall ensure that no further steps are being taken towards discharge of the
obligations, terms and conditions as contained in the contract/PO. This shall include
initiation of actions not limited to discontinuation of other allied and associated
arrangements which the associate might have entered into with third parties for due
discharge of its obligations under the contract with TPCODL.

c) The Associate shall perform thereafter such tasks as may be necessary to preserve and
protect the terminated portion of the material/service/work in progress and the materials
and equipment at TPCODL sites or in transit thereto. However the associate shall
continue to fulffill its contractual obligations with regard to the part of contract not
terminated.
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d) It shall be open for TPCODL to conduct a joint assessment with the associate of the
material, supplies, equipment ,works or in general as to the subject matter of the contract
in regard to which the associate claims having completed its obligations before or during
such termination.

e) It shall be open to TPCODL to seek invocation of the performance bank guarantee or any
other guarantee or other security deposit by whatever name called submitted by the
associate, which shall not be objected to or protested against by the associate.

In case of termination of the contract the parties agree to be governed inter alia by the
following:

a) In case TPCODL exercises its right of termination as stated above the associate shall not
dispute or object to the same.

b) The Associate shall be entitled to receive and claim only such payments OR sums of
money from TPCODL as may be found payable to it in regard to works executed by it
under the terms of the contract and no other claim of any nature whatsoever shall be
made by the Associate.

c) All such provisions which the parties have agreed to survive and prevail even after
termination of the contract shall remain effective despite the termination.

In the event of such termination, TPCODL may finish the Work by whatever method it may
deem expedient, including the hiring of services and /or purchase of material equipment from
such third parties as TPCODL may deem fit or may itself provide any labor or materials and
perform any part of the Work. The associate undertakes to bear the incremental costs if any
paid by TPCODL in such a case attributable to failure on the part of the associate. The
Associate in such a case shall not be entitled to receive any further payments and any sums
found payable to it may be adjusted by TPCODL against the amount recoverable from him on
this ground. The same shall be without prejudice to other rights available to TPCODL under law
against the associate.

Upon the termination of any of the contract due to occurrence of any circumstances provided
in clauses stated above and constituting repeated breach or misconduct , TPCODL shall be
entitled to bar the associates its agents , affiliates from undertaking any negotiation / tendering,
bidding , participation activities concerning TPCODL for a period of two years from date of such
termination. The same shall be without prejudice to other rights available to TPCODL.

22.2 Termination for Convenience of Associate

Associate at its convenience may request for termination of contract, clearly assigning the
reason for such request. TPCODL has full right to accept, reject or partially accept such
request. However, associate shall continue its supply as per contract till final approval is given
to associates for such termination.

22.3 Termination for Convenience of TPCODL

TPCODL at its sole discretion may terminate the contract by giving 30 days prior notice in
writing or through email to the Associate. TPCODL shall pay the Associate for all the supplies/
services rendered till the actual date of contract termination against submission of invoice by
the Associate to that effect.
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23.0 DISPUTE RESOLUTION & ARBITRATION

In case of any dispute or difference the parties shall endeavour to resolve the same through
conciliatory and amicable measures within 15 Days failing which the matter may be referred by
either party for resolution by the sole arbitrator to be appointed mutually by both the parties.
The arbitral proceedings shall be conducted in accordance with Arbitration and Conciliation Act
1996 and the place of arbitration shall be Bhubaneswar. The language to be used at
proceedings shall be English and the award of the arbitrator shall be final and binding on the
parties. The parties shall bear their respective costs of arbitration. The associate shall continue
to discharge its obligations towards due performance of the works as per the terms of the
contract during the arbitration proceedings unless otherwise directed in writing by TPCODL or
suspended by the arbitrator. Further, TPCODL shall continue making such payments as may
be found due and payable to the associate for such works.

23.1 Governing Laws and Jurisdiction

The parties shall be subject to the jurisdiction of the courts of law in Bhubaneswar and any
matter arising here from shall be subject to applicable law in force in India.

24.0 ATTRIBUTES OF GCC
24.1 Cancellation

The Company reserves the right to cancel, add, delete at its sole discretion, all or any terms of
this GCC or any contract, order or terms agreed between the parties in pursuance without
assigning any reasons and without any compensation to the Associates.

24.2 Severability

If any portion of this GCC is held to be void, invalid, or otherwise unenforceable, in whole or
part, the remaining portions of this GCC shall remain in effect.

24.3 Order of Priority

In case of any discrepancies between the stipulations in General Conditions of the Contract
(GCC) and Special Conditions of Contract (SCC), the GCC shall stand superseded by the SCC
to the extent stipulated hereinabove while balance portion of respective clauses of GCC shall
continue to be applicable.

25.0 ERRORS AND OMISSIONS

The Associate shall be responsible for all discrepancies, errors and omissions in the drawings,
documents or other information submitted by him, irrespective of whether these have been
approved, reviewed or otherwise accepted by the TPCODL or not. However any error in
design/drawing arising out of any incorrect data/written information from TPCODL will not be
considered as error and omissions on part of the Associate.

26.0 TRANSFER OF TITLES

The title of ownership and property to all equipment, materials, drawings & documents shall
pass to the TPCODL on acceptance of material by store/site after Inspection.

However, such passing of title of ownership and property to the TPCODL shall not in any way
absolve, dilute or diminish the responsibility and obligations of the Associate under this
Contract including loss or damages and all risks, which shall vest with the Associate.
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27.0 INSURANCE

The Contractor shall take out the Insurance Policies which shall cover all risks including the
following, as applicable:-

a) The value of the policy shall cover the total value of all the items till they are handed
over to TPCODL.

b) TPCODL shall be the principal holder of the policy. The Associate shall be the loss
payee under the policy. Associate / Sub-contractor of the Associate shall not be holders
or beneficiaries in the policy nor shall they be named in the policy. TPCODL reserves
the exclusive right to assign the policy.

c) While the payment of premium may be phased in agreement with the insurance
company, at no time shall goods and services required to be provided by the associate
shall remain uninsured in accordance with (a) above.

d) A copy of the Insurance policy shall be made available to TPCODL prior to first dispatch
lot of any Equipment and policy shall be kept alive and valid at all times up to the stage
of final acceptance.

e) TPCODL reserves the right to take out whatever policy that is deemed necessary by him
if the associate fails to keep the said policy alive and valid at all times and/or causes
lapses in payment of premium thereby jeopardizing the said policy. The cost of such
policy(s) shall be recovered / deducted from the amount payable to the associate.

f) The policy shall ensure that the TPCODL's decision regarding replacement of goods
damaged, lost or rendered unusable shall be final.

In all cases, the associate shall lodge the claims with the underwriters and also settle the claims
and shall also notify TPCODL of any filed claims. However, the associate shall proceed with the
repairs and/or replacement of the equipment/components without waiting for the settlement of
the claims. In case of seizure of materials by concerned authorities, the associate shall arrange
prompt release against bond, security or cash as required. TPCODL, upon request by the
associate, will extend all reasonable assistance to the associate in such a case.

All the insurance claims shall be processed and settled by the associate and the
missing/damaged items shall be replaced/repaired by them without any extra cost to TPCODL
and without affecting the completion time.

28.0 SUGGESTIONS & FEEDBACK

We welcome all our Business Associates to write to us about their experience with TPCODL;
be it our Company, our services or our people. Each and every concern, issue, query and
suggestion from you will help us to become a better company to work with and shall help us
develop a strong bonding of trust and a long term relationship with you.

You may send your feedback by filling up our Business Associate Feedback Form enclosed
herewith as Annexure-l. You can also log on to our website www.tpcentralodisha.com to
provide your feedback.

* Suggestions for us
* Feedback form

* Knowledge Sharing/ Experience with TPCODL
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* Any issues with TPCODL.
Submission of feedback form is mandatory before the release of final payment to the BA.

29.0 CONTACT POINTS

In case Business Associate needs information with respect to payments or has any grievances,
same may be lodged by log on to our website www.tpcentralodisha.com

30.0 LIST OF ANNEXURES

S. No. Subject Annexure
1. Performa for Bid Security Bank Guarantee A
2. Performa for Performance Bank Guarantee (CP cum EP) B
3. Performa for No Demand Certificate by Associate C
4 Perfgrma For Application For Issuance of Consolidated TDS D

Certificate
5. Business Associate Feedback Form E
6. Acceptance Form For Participation In Reverse Auction Event F
7. Form for RTGS Payment G
8. Vendor Appraisal Form H
9. Manufacturer Authorization Form I
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ANNEXURE-A
PROFORMA FOR BID SECURITY BANK GUARANTEE

The Tata Power Company Limited
Bhubaneswar

WHEREAS, (Name of the Bidder)

(hereinafter called “the BIDDER”) has submitted his bid dated for the

(Name of Contract) (hereinafter called “the BID”).

KNOW ALL men by these presents we (Name of the
Bank) of (Name of the
Country) having our  registered
office at (hereinafter called “the BANK) are bound unto Tata

Power Central Odisha Distribution Limited (TPCODL) in the sum of
for which payment well and truly to be made to the TPCODL the
Bank binds himself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this day of 20

The CONDITIONS of this obligation are:

i) If the Bidder withdraws his Bid during the period of bid validity specified in the Proforma
of Bid or

ii) If the Bidder having been notified of the acceptance of his Bid by the TPCODL during the
period of bid validity fails or refuses to furnish the Contract Performance Bank
Guarantee, in accordance with the Instructions to Bidders.

We undertake to pay the TPCODL upto the above amount upon receipt of its first written
demand, provided that in its demand the TPCODL will note that amount claimed by it is due
to it owing to the occurrence of one or both conditions, specifying the occurred condition or
conditions.
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This Guarantee will remain in force upto and including the date (No of days as mentioned in
tender enquiry) days after the closing date of submission of bids as stated in the Invitation to
Bid or as extended by you at any time prior to this date, notice of which extension to the
Bank being hereby waived, and any demand in respect thereof should reach the Bank not
later than the above date.

DATE = ..o SIGNATURE OF THE BANK ....ieienes
WITNESS SEAL

(Signature, Name & Address) ( At least 2 withesses)

ANNEXURE- B
PROFORMA FOR PERFORMANCE BANK GUARANTEE (CP cum EP)
(On Rs.100/- Stamp Paper) Note:

a) Format shall be followed in toto
b) Claim period of one month must be kept up

c) The guarantee to be accompanied by the covering letter from the bank confirming the
signature to the guarantee

The TP Central Odisha Distribution Limited

Bhubaneswar
CPcumEP BG NO......ouruiiirinneraeeas
Order/Contract No..................... dated...............
1. You have entered into a Contract No with M/s.

(hereinafter referred to as “the Vendor”) for the supply cum erection / civil work of
(hereinafter referred to as" the said
Equipment”) for the price and on the terms and conditions contained in the said contract.

2. In accordance with the terms of the said contract, “the Vendor” agreed to furnish you with
an irrevocable, unconditional and acceptable bank guarantee for 10% of the value of
contract and to be valid till the end of Guarantee period plus one month towards “Contract
cum Equipment performance”. For this purpose you have agreed to accept the guarantee.

3. In consideration thereof, we,
hereby irrevocably and unconditionally guarantee to pay to you on demand but in any case
before the end of five working days from the date of the claim and without demur and
without reference to “the Vendor” such amount or amounts not exceeding the sum of
Rs. (Rupees only) being %
( percent) of the total value of the contract on receipt of your intimating that “the
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Vendor” has not fulfilled his contractual obligations. You shall be the sole judge for such
non-fulfilment and “the Vendor” shall have no right to question such judgment.

. You shall have the right to file / make your claim on us under the guarantee for a further

period of one month from the date of expiry.

. This guarantee shall not be revoked without express consent and shall not be affected by

your granting time or any other indulgence to “the Vendor”, which shall include but not be
limited to, postponement from time to time of the exercise the same in you or any right
which you may have against “the Vendor” and to exercise the same in any covenant
contained or implied in the said contract or any other course or remedy or security
available to you, and our Bank shall not be released from its obligations under this
guarantee by
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your exercising any of your rights with reference to matters aforesaid or any of them or by
reasons of any other act or forbearance or other acts of omission or commission on your part or
any other indulgence shown by you or by any other matter or thing whatsoever which under the
law would, but for this provision have the effect of relieving our bank from its obligation under this
guarantee.

6.

We also agree that you shall be entitled at your option to enforce this guarantee against
our bank as a principal debtor, in the first instance, notwithstanding any other security or

guarantee that you may have in relation to “the Vendor's” liabilities in respect of the
premises

7. This guarantee shall not be affected by any change in the constitution of our Bank or “the
Vendor” or for any other reason whatsoever.

8. Any claim / extension under the guarantee can be lodge-able at outstation banks or at
Bhubaneswar branch and claim will also be payable at Bhubaneswar Branch (to be
confirmed by Bhubaneswar Branch by a letter to that effect in case BG is from the
branch outside Bhubaneswar).

9. Notwithstanding anything herein contained, our liability under this guarantee is limited to
Rs. (Rupees
only and the guarantee will remain in force upto and including (Date) and
shall be extended from time to time for such period or period as may be desired by “the
Vendor”.

10. Unless a demand or claim under this guarantee is received by us in writing within one
months from (expiry date) i.e. on or before (claim period
end date), we shall be discharged from all liabilities under this guarantee thereafter.

Dated at this day of 20

Bank’s rubber stamp
1. Banks full address
Designation of Signatory
2. Bank official number
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ANNEXURE-C
PROFORMA FOR “NO DEMAND CERTIFICATE” BY ASSOCIATE

(On Company’s Letter head or with Company Seal)

(To be submitted by the Associate to TPCODL Accounts Department at the time of receipt of
full and final payment)

(Certificate No. CCP/002)

Name of the Project Order/

Contract No.

Dated

Name of the Associate Scheme
No. / Job No.

We, M/s. (Associate) do hereby
acknowledge and confirm that we have received the full and final payment due and payable
to us from TPCODL, in respect of our aforesaid Order No
dated including amendments, if any, issued by TPCODL to our entire
satisfaction and we further confirm that we have no claim whatsoever pending with TPCODL
under the said contract / W.O.

Notwithstanding any protest recorded by us in any correspondence, documents,
measurement books and / or final bills etc., we waive all our rights to lodge any claim or
protest in future under this contract.

We are issuing this “NO DEMAND CERTIFICATE” in favour of TPCODL, with full knowledge
and with our free consent without any undue influence, misrepresentation, coercion etc.

Place Name

(Company Seal)
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ANNEXURE-D
PROFORMA FOR APPLICATION FOR ISSUANCE OF CONSOLIDATED TDS
CERTIFICATE

To be printed on the letterhead

To,
The Tata Power Company Limited,
Bhubaneswar

Sub: Application for issuance of Consolidated TDS Certificate for the FY

Dear Sir,

| / we hereby request / authorize you to issue me / us a consolidate TDS Certificate for the
financial year against tax deducted at source by you from my / our payments / bills
during the said year from time to time under Chapter XVII — B of the Income Tax Act, 1961.
For and on behalf of

Signature

Name

Address

Contact No. (Land Line)
(Mobile)

PAN #

Assessing authority

ATTACH THE COPY OF PAN CARD
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ANNEXURE-E
BUSINESS ASSOCIATE FEEDBACK FORM

With an objective to improve our internal processes and systems, and serve you better, we
solicit your valuable feedback & suggestions. It is estimated that it will take about 10 minutes
to complete this survey. We assure you that your feedback shall be kept confidential.
Please send the duly filled feedback form in the "TPCODL addressed - attached envelop”

You are associated with us as

O OEMs [ Service Contractor [ Material Suppliers [ Material & Manpower Supplier

You are associated with us for

O Less than 1 year [ More than 1 year but less than 3 years [ More than 3 years

Your office is located at

O Bhubaneswar [ Within 200 kms from Bhubaneswar [ More than 200 kms from
Bhubaneswar

Your nearly turnover with TPCODL
O Less than 25 Lacs [ 25 Lacs to 1 Crore 0 More than 1 Cr.
Additional Information

Your Name

Your Designation

Your Organization

Contact Nos.

Email

We once again thank you for your participation in this survey. Please spare 10 minutes to
give your feedback on following pages (Section A to E)
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SECTION - A

(Please \ mark in the relevant box and give your remarks / suggestions / information for our
improvement).

-
N
w
n
(3]

@
NS : Parameters < | 2E SEl2E| @ il
o 5 '5,3 < 1% 8 - Suggestion
z |25 f5|85| 3
8 < < < [
1 You receive all relevant queries /
tenders from us in timely manner.
2 We provide you enough lead time to
respond to our queries / tenders.
We provide you adequate support
3 (drawings, documents, clarifications,
briefing etc.) to enable you meet our
requirements.
4 | Allfollowing elements of our contract / —
purchase order are rational :

4.1 | Scope of Work

4.2 | Delivery / Execution Schedule

4.3 | Payment Terms

4.4 | Liquidated Damages

4.5 | Performance Guarantee

Our purchase orders / contracts are
simple, specific & easy to understand
TPCODL demonstrate willingness to
6 | be flexible in administration of
Contract / Purchase Order

We provide timely responses /
clarifications to your queries

TPCODL representative you interact /
coordinate  with is  adequately
empowered to support you in meeting
contractual obligations

TPCODL provide you all necessary
infrastructure support for timely and
quality completion of work (including
AMC)

TPCODL Engineer-in-Charge timely
10 | certifies the jobs executed/ material
supplied

TPCODL Engineer-in-Charge
11 | efficiently  supervises the job
execution for timely completion of job
BIRD (Bill Inward Receipt Desk)
12 | initiative has improved payment
disbursement process
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Our approach for Inspection and
13 | Quality Assurance effective to
expedite project completion?
TPCODL never defaults on
contractual terms

In TPCODL Contracts closure is done
within set time limit

Our material receiving procedures are
16 | well defined and efficiently deployed
to reduce mutual inconvenience

Bank Guarantees are released in time
bound manner

Our processes related to payment /
account settlement are effective.

14

15

17

18

19 | You get payments on time

TPCODL Employees follow Ethical
behaviour

20
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SECTION - B

SECTION — B (Please rate the following parameters on a scale of 1 to 5, where 1 - Minimum; 5 -
Maximum)

S. No. Parameters 1 Remark-sl
Suggestion

How do you rate courtesy/ empathy/ attitude
1 level and warmth of TPCODL employees
you interact with from following team?

11 Project Engineering

1.2 District / Zones

1.3 Projects/HOG (TS &P)

14 Inspection & Quality Assurance

1.5 Stores

1.6 Metering & Billing

1.7 Accounts / Finance

1.8 Administration

1.9 IT & Automation

How would you rate TPCODL in comparison
to your other clients in terms of fairness of
treatment and transparency with its
Business Associates?

How would you rate TPCODL in comparison
to your other clients in terms of processes
and systems to manage partnership with
its Business Associates

How would you rate TPCODL in comparison
to your other clients in terms of building
long term & mutually relationship with its
Business Associates

SECTION-C
Please v mark in the relevant box and give your remarks / suggestions / information for our
improvement.
S. Parameters Certainly Probably | Certainly [Probably | Remarks/
No. No No Yes Yes Suggestion

Based on your
experience with
TPCODL, would you
like to continue your
relationship with
TPCODL?

If someone asks you
2 about TPCODL, would
you talk “positively”
about
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TPCODL?

Would you refer
TPCODL name to
others in your

3 community, fraternity
and society as a
professional &
dynamic organization?

SECTION -D

If we ask you to rate us on a scale of 1 to 10, how will you rate TPCODL, that truly
represents your overall satisfaction with us (please tick appropriate box) -

SECTION — E

Please Y mark in the relevant box and give your remarks / suggestions / information for our
improvement.

Please spare your thoughts for TPCODL’s improvement in particular areas of weaknesses,
particularly relating to some great practices, attitudes that you have seen elsewhere in Indian
and International Organizations, which you recommend TPCODL to adopt. Please give your
valuable salient recommendations.

Please spare your thoughts for TPCODL'’s improvement in particular areas of major concerns for
you. We also welcome your suggestions to adopt any best practices, altitudes that you

Recommendation Elease tick (\) your top 5 expectations out of the following 10 points
listed below -
(Please list down
improvement you Timely payment
expect from TPCODL)
1 Flexibility in Contracts/PO
Clarity in PO,s & Contracts
2 Timely response to quarries
Timely certification of works executed
3 Clarity in Specs, drawings, other docs efc.
Adequate information provided on website for
tender notification, parties qualified etc.
4 Timely receipt of material at site for execution
Performance Guarantee/EMD released in
time
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Inspection & quality assurance support for
timely job completion

We thank you for your time and courtesy!!
ANNEXURE-F

ACCEPTANCE FORM FOR PARTICIPATION IN REVERSE AUCTION EVENT

(To be signed and stamped by the bidder prior to participation in the auction event)

In a bid to make our entire procurement process more fair and transparent, TPCODL intends
to use the reverse auctions through SAP-SRM tool as an integral part of the entire tendering
process. All the bidders who are found as technically qualified based on the tender
requirements shall be eligible to participate in the reverse auction event.

The following terms and conditions are deemed as accepted by the bidder on
participation in the bid event:

. TPCODL shall provide the user id and password to the authorized representative of the
bidder. (Authorization Letter in lieu of the same shall be submitted along with the signed and
stamped Acceptance Form).

. TPCODL will make every effort to make the bid process transparent. However, the award
decision by TPCODL would be final and binding on the supplier.

. The bidder agrees to non-disclosure of trade information regarding the purchase, identity of
TPCODL, bid process, bid technology, bid documentation and bid details.

. The bidder is advised to understand the auto bid process to safeguard themselves against
any possibility of non-participation in the auction event.

In case of bidding through Internet medium, bidders are further advised to ensure availability
of the entire infrastructure as required at their end to participate in the auction event. Inability
to bid due to telephone line glitch, internet response issues, software or hardware hangs,
power failure or any other reason shall not be the responsibility of TPCODL.

In case of intranet medium, TPCODL shall provide the infrastructure to bidders. Further,
TPCODL has sole discretion to extend or restart the auction event in case of any glitches in
infrastructure observed which has restricted the bidders to submit the bids to ensure fair &
transparent competitive bidding. In case an auction event is restarted, the best bid as
already available in the system shall become the start price for the new auction.

In case the bidder fails to participate in the auction event due any reason whatsoever, it shall
be presumed that the bidder has no further discounts to offer and the initial bid as submitted
by the bidder as a part of the tender shall be considered as the bidder’s final no regret offer.
Any offline price bids received from a bidder in lieu of non-participation in the auction event
shall be out rightly rejected by TPCODL.

. The bidder shall be prepared with competitive price quotes on the day of the bidding event.

. The prices as quoted by the bidder during the auction event shall be inclusive of all the
applicable taxes, duties and levies and shall be FOR at TPCODL site.

10. The prices submitted by a bidder during the auction event shall be binding on the bidder.

11. No requests for time extension of the auction event shall be considered by TPCODL.

12. The original price bids of the bidders shall be reduced on pro-rata basis against each line

item based on the final all inclusive prices offered during conclusion of the auction event for

arriving at Contract amount.

Signature & Seal of the Bidder
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ANNEXURE-G
To,

DGM (Finance)
The Tata Power Company Limited
Bhubaneswar

Sub: e-Payments through National Electronic Fund Transfer (NEFT) OR Real Time
Gross Settlement System (RTGS)

Dear Sir,

We request and authorize you to affect e-payment through NEFT/RTGS to our Bank Account
as per the details given below:-

Vendor Code
Title of Account in the Bank

Account Type

(Please mention here whether account is
Savings/Current/Cash Credit)

Bank Account Number

Name & Address of Bank

Bank Contact Person’s Names

Bank Tele Numbers with STD Code

Bank Branch MICR Code

(Please enclose a Xerox a copy of a cheque.
This cheque should not be a payable at par
cheque)

Bank Branch IFSC Code

(You can obtain this from branch where you
have your account)

Email Address of accounts person:
(to send payment information)
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Name of the Authorized Signatory:

Contact Person’s Name:
Official Correspondence Address:

We confirm that we will bear the charges, if any, levied by our bank for the credit of
NEFT/RTGS amounts in our account. Any change in above furnished information shall be
informed to TPCODL well in time at our own. Further, we kept TPCODL indemnified for any
loss incurred due to wrong furnishing of above information.

Thanking you,

For

(Authorised Signatory)
(Signature with Rubber Stamp)

Certification from Bank:

We confirm that we are enabled for receiving NEFT/RTGS credits and we further confirm
that the account number (specify Bank a/c no.) of (Please mention here name of the account
holder), the signature of the authorised signatory and the MICR and IFSC Code of our
branch mentioned above are correct.

This also is certified that the above information is correct as per Bank record

(Manager’s/ Officers Signature under Bank Stamp)
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ANNEXURE-H
VENDOR APPRAISAL FORM

TO BE SUBMITTED BY VENDOR (To be filled as applicable)

VENDOR:
1.0 DETAILS OF THE FIRM
1.1 NAME (IN CAPITAL LETTERS)
192 TYPE OF CONCERN (PROPRIETARY)
) Partnership, Pvt. Ltd., Public Ltd. etc.
1.3 YEAR OF ESTABLISHMENT
LOCATION OF OFFICE
POSTAL ADDRESS
14 TELEGRAPHIC ADDRESSES,
TELEX NO.
FAX NO.
1.5 LOCATION OF MANUFACTURING UNITS
i) UNITS1
i) OTHER UNITS
2.0 PRODUCTS MANUFACTURED
TURNOVER DURING THE LAST 3 YEARS (TO BE
3.0 VERIFIED WITH THE LATEST PROFIT & LOSS
STATEMENT).
4.0 VALUE OF FIXED ASSETS
5.0 NAME & ADDRESS OF THE BANKERS
6.0 BANK GUARANTEE LIMIT
7.0 CREDIT LIMIT
8.0 TECHNICAL
8.1 NO. OF DESIGN ENGINEERS (INDICATE NO. OF

YEARS EXPERIENCE IN RELATED FIELDS)

8.2

NO. OF DRAUGHTS MEN

8.3

COLLABORATION DETAILS (IF ANY)

8.3.1 DATE OF COLLABORATION

8.3.2 NAME OF COLLABORATOR

8.3.3 RBI APPROVAL DETAILS

8.3.4 EXPERIENCE LIST OF COLLABORATOR

8.3.5 DURATION OF AGREEMENT

8.4

AVAILABILITY OF STANDARDS / DESIGN
PROCEDURES / COLLABORATOR'S /
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DOCUMENTS (CHECK WHETHER THESE ARE
LATEST/CURRENT

8.5

TECHNICAL SUPPORT, BACK-UP GUARANTEE,
SUPERVISION, QUALITY CONTROL BY
COLLABORATOR (WHEREVER ESSENTIAL).
(THIS CLAUSE IS RELEVANT WHEN VENDOR'’S
EXPERIENCE IS INADEQUATE)

8.6

QUALITY OF DRAWINGS

9.0

MANUFACTURE

9.1

SHOP SPACE, LAYOUT LIGHTING,
VENTILATION, ETC.

9.2

POWER (KVA)

MAINS INSTALLED

UTILIZED

STANDBY POWER SOURCE

9.3

MANUFACTURING FACILITIES (ATTACH LIST
OF EQUIPMENT AS APPLICABLE)

9.3.1 MATERIAL HANDLING

9.3.2 MACHINING

9.3.3 FABRICATION

9.34 HEAT TREATMENT

9.3.5 BALANCING FACILITY

9.3.6 SURFACE TREATMENT PRIOR TO
PAINTING/ COATING, POLISHING,
PICKLING, PASSIVATION,
PAINTING, ETC.

9.4

SUPERVISORY STAFF

9.5

ADEQUACY OF SKILLED LABOURS
(MACHINISTS, WELDERS, ETC.)

9.6

NO. OF SHIFTS

9.7

TYPE OF MATERIAL HANDLED (SUCH AS CS,
SS, ETC.)

9.8

WORKMANSHIP

9.9

MATERIAL IN STOCK AND VALUE

9.10

TRANSPORT FACILITIES

9.11

CARE IN HANDLING

10.0

INSPECTION / QC / QA / TESTING

10.1

NUMBER OF PERSONNEL (INDICATE NO. OF
YEARS OF EXPERIENCE)

10.2

INDEPENDENCE FROM PRODUCTION
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AVAILABILITY OF PROCEDURAL WRITE

10.3 UP/QUALITY PLAN

104 | INCOMING  MATERIAL  CONTROL  AND

: DOCUMENTATION

105 | RELIABIITY/REPUTATION  OF  SUPPLY
SOURCES

10.6 STAGE INSPECTION AND DOCUMENTATION

10.7 SUB-ASSEMBLY & DOCUMENTATION

10.8 FINAL INSPECTION AND DOCUMENTATION

PREPARATION OF FINAL DOCUMENTATION

10.9 PACKAGE

10.10 TYPE TEST FACILITIES

10.11 ACCEPTANCE TEST FACILITIES

CALIBRATION OF INSTRUMENTS AND GAUGES
1012 | (WITH  TRACEABILITY = TO  NATIONAL
STANDARDS) (ATTACH LIST)

STATUTORY APPROVALS LIKE BIS, IBR,

1013 | ETC.(AS APPLICABLE)

1014 | SUBVENDOR APPROVAL SYSTEM AND
QUALITY CONTROL

‘o045 | DETALS OF TESTS CARRIED OUT AT

INDEPENDENT RECOGNIZED LABORATORIES

i) FURNISH LIST OF TESTS CARRIED OUT
AND THE NAME OF THE LABORATORY
WHERE THE TESTS WERE CONDUCTED

ii) CHECK AVAILABILITY OF CERTIFICATES
AND REVIEW THESE  WHEREVER
POSSIBLE

EXPERIENCE (INCLUDING CONSTRUCTION / ERECTION
11.0 / COMMISSIONING) TO BE FURNISHED IN THE FORMAT
INDICATED IN APPENDIX)

12.0 SALES, SERVICE AND SITE ORGANIZATIONAL DETAILS

CERTIFICATE FROM CUSTOMERS (ATTACH COPIES OF

13.0 | bocuUMENTS)

14.0 POWER SITUATION

15.0 LABOUR SITUATION

APPLICABILITY OF SC/ST RELAXATION (Y/N)

168 IF YES, SUPPORTING DOCUMENTS TO BE ATTACHED

ORGANIZATIONAL DETAILS

PF NO

ESINO

INSURANCE FOR WORK MAN COMPENSATION ACT
17.0 NO

ELECTRICAL CONTRACT LIC NO

ITCC/PAN NO

SALES TAXNO

. WC TAX REG. NO

wN =

No oA

18.0 DOCUMENTS TO BE ENCLOSED:
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CENIOPWN =

18.

FACTORY LICENSE

ANNUAL REPORT FOR LAST THREE YEARS
TYPE TEST REPORT FOR THE ITEM

PAST EXPERIENCE REPORTS

ISO CERTIFICATE —QMS, EMS, OHAS, SA
REGISTRATION OF SALES TAX

COPY OF TIN NO.

COPY OF SERVICE TAX NO.
REGISTRATION OF CENTRAL EXCISE

. COPY OF INCOME TAX CLEARANCE.

. COPY OF PF REGISTRATION

. COPY OF ESI REGISTRATION

. COPY OF INSURANCE FOR WORK MAN

COMPENSATION ACT NO

. COPY OF ELECTRICAL CONTRACT LIC NO

. COPY OF PAN NO

. COPY OF WC TAX REGISTRATION

. DOCUMENTS IN SUPPORT OF SC/ST RELAXATION

AT S.NO.16.0
GSTN CERTIFICATE

* Classification of BA s under SC/ST shall be governed under following guidelines:

Proprietorship/ Single Ownership Firm: Proprietor of the firm should be from
SC/ST community. Governing document shall be Proprietorship Deed.

Partnership Firm: Only such firms shall qualify which have SC/ST partners holding
equal to or more than 50% of the total ownership pattern of the firm. Governing
document shall be Partnership Deed.

Private Limited Company: Only such firms shall qualify which have SC/ST directors
holding equal to or more than 50% of the total ownership pattern of the firm.
Governing document shall be Memorandum of Understanding (MoU) and/or Article of
Association (AoA).

NOTE: Certification from SC/ST Commission shall be required for deciding upon SC/ST

status of a person.
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ANNEXURE-I

MANUFACTURER AUTHORIZATION FORM
(To be submitted on OEM’s Letter Head)
Date:
Tender Enquiry No.:  ..............

To,
Chief (Procurement & Stores)

The Tata Power Company Limited,
Bhubaneswar

Sir,
WHEREAS M/s. [name_of OEM], who are official manufacturers of ............ having

relation to the Invitation for Bids indicated above, the purpose of which is to provide the
following Goods, manufactured by us

to subsequently negotiate and sign the Contract.

We hereby extend our full guarantee and warranty in accordance with the Special
Conditions of Contract or as mentioned elsewhere in the Tender Document, with respect
to the Goods offered by the above firm in reply to this Invitation for Bids.

We hereby confirm that in case, the channel partner fails to provide the necessary

standard warranty on the materials supplied against the contract. The warranty period and
inclusion / exclusion of parts in the warranty shall remain same as defined in the contract
issued to their channel partner against this tender enquiry.

Yours Sincerely,

Authorized Signatory
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TERMS & CONDITIONS OF CONTRACT
1. SCOPE OF WORK:

1.1  The scope of work under this Contract includes all activities required to complete the
Works in accordance with the Specifications, drawings & BOQ which are part of Contract.

1.2 Supply of all resources inclusive of, but not limited to, men, materials and machinery,
equipment, tools & tackles, scaffolding, formwork, consumables, all enabling activities
etc., complete required for above works at each and every stage in time, to adhere to the
completion date are included in scope of work unless otherwise specifically stated
elsewhere in this agreement.

1.3 All temporary facilities required for the Works like site office, stores, employee welfare
facilities, labour accommodation & transportation etc are in Contractor’s scope of work.

1.4  The entire scope of Contract Works shall be carried out strictly in accordance with the
true intent and meaning of the scope of Contract Works, specifications, drawings and
BOQ taken together, so that the Contract Works when completed are fit for the intended
purposes. All documents comprising the scope of Contract Works and all parts of each of
these documents or document mentioned therein are supplementary and complimentary
to each other and shall be construed accordingly.

2. COORDINATION WITH OTHER CONTRACTORS:

Contractor shall be required to co-operate and co-ordinate with the other Contractors
and/or Subcontractor's working simultaneously at Site at the same premises, and shall
maintain harmonious and cordial relations at all times. There shall be no exclusive
access for the Contract works, a proper coordination is required from other trade works.
Contractor shall take necessary steps to ensure that the equipment and works of Owner,
third parties, other contractors including other utility services like water supply pipeline,
telephone cables etc are not damaged during execution of Contract Works or otherwise
by Contractor or Contractor’s employees, subcontractors, suppliers etc. Contractor shall
be responsible for all such damages and shall have to repair/replace and/or compensate
for such damages at its own cost and indemnify the Owner for any losses suffered by the
Contractor as a result of such damages caused by the Contractor.

3. TIME OF COMPLETION:
Time is of the essence in this Contract.
The starting and completion date of the Work in all respects shall be as per the
construction schedule provided elsewhere in the Contract. The Contractor shall strictly
adhere to the program and the Owner’s representative(s) shall review the same
periodically.
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Contractor shall start his mobilization activities within 7 working days from the date of
this agreement/Notice to proceed and intimate the progress to Owner’s representative
time to time.

4. COMPLETION OF THE WORKS:
Completion of the works shall be on the issuance of a Completion Certificate by the
Owner to the Contractor. Following minimum criteria shall be fulfilled before issuance of
completion certificate.

4.1 Completion Criteria
4.1.1 The Contract Works shall be Complete when the following criteria have been satisfied:

i) Completion of the Works and successful completion of all tests to the satisfaction of
Owner in accordance the scope, technical specifications and Contract documents

ii) Rectification of all punch list items and certification of the same by Owner

iii) Submission of all As-Built Drawings

5. CONFIDENTIALITY:

Contractor shall not, without the previous written consent of Owner’s representative,
use, copy, publish, disclose or otherwise deal with, nor cause nor permit its sub-
contractors, agents, employees, directors, advisors or any persons for whom it is
contractually or otherwise responsible for, to use, copy, publish, disclose or otherwise
deal with any confidential information, otherwise than for the performance of its
obligations under the under the Contract, disclosure to advisors or otherwise as required
under the applicable laws or local laws.

6. CODES AND STANDARDS:
The work shall be carried out as per the specifications laid down by the consultant. In the
absence of the relevant code of practices also, the instructions of the authorized Owner’s
Representatives and or standard engineering practice shall be adopted. In case of
contradictions/conflicts between the specifications, the interpretation of the Owner’s
representative shall be final and binding on both parties.

7. PRICE & PAYMENT TERMS:

7.1  Price: The agreed Contract Price and rates as per the price schedule given elsewhere in
Contract shall remain fixed till the completion of works.

7.2 Payment Terms
i) Monthly running bill shall be paid based on actual completion of work at site duly
certified by Engineer in charge.

ii) Retention: 10% of the gross value of each Running account (RA) shall be retained as
retention money. This retention money shall be released after satisfactory completion of
defect liability period.
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iii) Income tax and any other statutory recoveries as applicable shall be recovered from
Contractor monthly running bills and TDS certificate for the deductions shall be
furnished.

iv) All payments shall be made by the Owner to the Contractor within 45 days from the date
of receipt of Contractor’s error free invoice along with all the back-up documents
complete in all respects.

v) All payments are subject to signing of Contract Agreement and submission of an
unconditional EMD cum Contract Performance bank guarantee.

7.3  Where mode of measurement is not specified in Contract documents/specification, the
measurements will be taken at site as per relevant LS. Code of Practice for
Measurements.

7.4 The Owner/Owner’s representative may from time to time intimate to the Contractor that
they require the works to be measured and the Contractor shall attend or send a
qualified agent to assist the Owner’s representative in taking such measurements and
calculations and to furnish all particulars or to give all assistance required by either of
them. The Contractor shall give all assistance for taking measurements like steel
measuring tapes, scaffolds, ladder and including surveyors with surveying instruments
for checking and confirming levels.

7.5  The final bill shall be submitted by the Contractor within 45 days of the date of the
certificate of completion furnished by the Owner, otherwise Owner’s representative’s
certificate of the measurement and the total amount payable for the work accordingly
shall be final and binding on all parties.

8. EXTRA/DEVIATED ITEMS:

8.1  No extra item shall be carried out without the prior approval from the Owner in writing.
Any change in the specification/design resulting in additional expenditure shall be
carried out only with the prior approval of the Owner in writing.

8.2  Extraitems approved by Owner shall be paid on the basis of vouchers of cost of materials
and labour produced by the Contractor. Vouchers produced for materials, labour,
machinery etc. shall be accepted only if such vouchers are as per the prevailing market
rates. The Contractor shall be paid 20 percent of the cost of materials, labour and
operation of plant and machinery etc. required to execute the item, towards his profit
and overhead charges. For such extra work, the Contractor shall maintain time sheets of
personnel engaged and machinery used for execution of same and get them certified by
the Owner. Only such labour and plant cost based on above records, which in the opinion
of the Owner is justified, shall be taken into account to determine the extra item rate.
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9. TAXES & DUTIES:

9.1  The price & rates quoted by Contractor and as mentioned in the schedule of price shall
be inclusive of all taxes, Octroi, statutory clearances, duties, levies etc. Complete for each
item.

9.2 Contractor shall submit an Income Tax Clearance certificate from the Income Tax
department for the period including the past three (3) years.

9.3 Contractor shall provide a valid Provident Fund registration number; VAT and service
tax registration number and evidence of the same shall be enclosed.

9.4  Failure to submit the evidence for the above will entitle the Owner to deduct appropriate
tax liability values, Provident Fund values at the applicable rates from approved billing
values. Such deductions shall not be refundable to the Contractor.

9.5  Any statutory variation in rate of applicable Indian taxes, duties, levies etc., any variation
in applicable taxes or interpretation/enforcement of the same or introduction of new
taxes or the introduction/amendment of any exemptions (other than Direct taxes i.e.
Income Tax, corporate tax etc), levied in India, starting from 2 (two) Days prior to the
Closing Date for submission of Bid but within the Guaranteed Completion Date of Works,
shall be to the account of the OWNER/PROJECT MANAGER. Such adjustment shall be
limited to direct transactions between the OWNER/PROJECT MANAGER and the
Contractor and no amounts shall be payable on account of variation on taxes, duties and
levies between the Contractor and its sub vendors/Sub-contractors/suppliers.

10. LABOUR LAWS & INDEMNIFICATION:

10.1 All employees and personnel engaged by the Contractor and approved sub-contractors
shall be the employees of the Contractor or such approved sub-contractors, as the case
may be and shall not, under any circumstances, be deemed to be the employees or agents
or contractors of the Owner. Contractor shall comply with all the applicable laws,
including labour related laws of the State Government, Central Government and local
authorities as applicable to the place of work. All records to be maintained under these
laws shall be maintained by Contractor and produced to the concerned authorities and
the Owner as and when directed to do so. No extra payment will be made by the Owner
to comply with such laws.

Contractor shall bear the entire responsibility, liability and risk relating to coverage of
his workforce under different statutory regulations including Workmen’s Compensation
Act, The Employees Provident Fund Act, The Employees State Insurance Act, Factories
Act 1948, the Contract labour Regulation Act 1970 and any other relevant regulations as
applicable.

Contractor shall be solely responsible for the payment of all employee and worker
related benefits such as provident fund, bonus etc as applicable as per the various
statutory regulations and shall keep Owner indemnified in this regard against any claim
by its employees or workmen or sub-contractors.
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[10.2

10.3

The Contractor shall be fully responsible for the due compliance by him and his sub-
contractors with all statutory requirements and with all applicable labour laws including
Contract Labour Abolition and Regulation Act, Workmen’s Compensation Act, P.F./E.S.I,
Labour welfare fund, Act as may be applicable to the Contractor, the sub-contractors and
their employees. The Contractor shall fully indemnify and save harmless the Owner from
and against all claims, demands, expenses, losses, liabilities, charges, actions, suits and
proceedings whatsoever including claims under aforesaid Acts and laws which may be
brought or made against the Owner, its Officers or servants by reason or in consequence
of any matter or thing done or omitted to be done by the Contractor and/ or its sub-
contractors and all costs, charges and expenses which may become payable by the
Owner in respect thereof.

Contractor shall fully indemnify, save harmless and defend the Owner & it's
Representative/s from and against any and all claims, including reasonable legal costs,
(collectively the “Damages”), including by third parties in respect of death or bodily
injury or in respect to loss or damage to any property (other than the Works, Plant or
part thereof not yet taken over) which arises out of or in consequence of the Services
whilst the Contractor has responsibility for the care of the Works to the extent resulting
from Contractor’s or any Sub-Contractor’s or their agents or employees act, negligence,
or strict liability or omission in the performance of the Services hereunder; provided that
the foregoing obligation shall not apply to the extent such damages are caused by the
intentional acts or omissions of the Owner or Owner’s representative/s.

11. QUANTITIES:

111

11.2

The quantities against various items of work furnished in the Schedule of Quantities are
only approximate and are based on preliminary designs. They are meant only for the
purpose of having a common base of comparison of various tenders.

Prices and rates quoted shall be firm for a variation in the total Contract price by + 25%
(plus or minus twenty five percent) with the provision that quantity of individual items
of work may vary to any extent. No additional financial compensation will be payable in
this regard.

BIDDER shall furnish percentage extra/rebate over the Contract Price in case variation in
the contract price exceeds * 25%. In case BIDDER does not specify this, the quoted price
shall be deemed to remain unaltered for any variation beyond +25%. No extension of
time will be granted in case of increase /decrease of quantities/Contract Price beyond *
25% due to additional quantities of work to any extent for any or all items of work.

The quantities of the various kinds of work to be done and materials to be furnished
under this Contract which have been estimated and are set forth in the proposal or the
Agreement or the Schedule of Quantities and Rates are the best available, but may not be
accurate in any or all particulars and are only for the purpose of comparing on a uniform
basis the bids offered for the work under this Contract
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11.3 The CONTRACTOR agrees that neither the OWNER/PROJECT MANAGER nor the
ENGINEER nor any of the employees or agents thereof shall be held responsible if any of
the said estimated quantities should be found to be not even approximately correct in
the construction of the work and that he will not at any time dispute or complain of such
statement nor assert that there was any misunderstanding in regard to the character,
size and type of work to be done or the kind or amount of the materials to be furnished
or work to be done. Further, the CONTRACTOR shall make no claim for anticipated
profits, for loss of profit or for damage because of a difference between the quantities of
the various kinds of work to be done or materials actually delivered and the estimated
quantities set forth by the OWNER/PROJECT MANAGER or the ENGINEER

11.4 The rates/prices quoted by the CONTRACTOR in the schedule of rates/prices shall be
fixed irrespective of any variation in the quantities of individual items of work and/or in
the total Contract Price unless otherwise specified in the Contract.

12. RISK AND INSURANCE:

12.1 Contractor shall maintain with respect to the Work to be done under the Contract, in each

applicable jurisdiction, all statutory insurance benefits and other insurances required by
law.
Contractor shall be responsible for suitably insuring his entire work force , tools, plant,
third party liability at the project site, all risk comprehensive insurance including CAR
policy for entire Works under the Contract and any such risk, till the works are complete
and handed over. Copies of all such insurances shall be submitted by Contractor to
Owner’s representative for review. Owner shall be fully indemnified in this respect.

12.2  Liability Limitation: The Contractor’s total liability to the Owner for all matters under
or arising out of this Contract, other than the Excluded Matters, is limited to 100% of the
Total Contract Value in aggregate. For the purpose of this clause 12.2, “Excluded Matters”
shall mean liabilities arising on the Contractor on account of fraud, willful default,
reckless misconduct by the Contractor or any regulatory penalties / third party claims
that are made on the Owner on account of a breach of this Contract by the Contractor.

13. MATERIAL STORAGE, LABOUR ACCOMMODATION AND PROTECTION OF THE WORKS:
13.1 Contractor shall take all necessary steps to protect the Contract Works until fully taken
over by the Owner. Completion shall be acknowledged by the issuance of a Completion

Certificate issued by the Owner.

13.2 If available at site, space for material storage may be provided to Contractor, otherwise
Contractor to arrange separately for the storage of materials at his own cost.

13.3 Contractor shall make all necessary arrangements for the accommodation of Contractor's
labourers and personnel outside the site at no cost to the Owner.
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13.4 Contractor shall make all necessary arrangements for transporting labours and workers
from the accommodation to the work place at no charge to the Owner.

14. CONSTRUCTION WATER , POWER AND STAGING:

14.1 Water and Electricity required for the execution of the works shall be aranged by the
Contractor at his own cost.

14.2 It shall be ensured by the CONTRACTOR that work shall proceed uninterrupted even in
the event of power failures with the help of DG Sets and Diesel compressors. As such,
adequate number of diesel operated machinery (such as boring rigs, concrete mixers,
vibrators, welding sets, etc.) shall be provided by the CONTRACTOR it its cost as an
alternative arrangement in case electrically operated machinery are proposed to be
brought to site.

14.3 Necessary scaffolding for the work is in the scope of the Contractor.

15. SAFETY & QUALITY:
15.1 SAFETY RULES & REGULATIONS

15.1.1 Contractor shall abide by Health, Safety & Environment policy of Tata Power as

mentioned in clause 15.3 below. Also Contractor and his personnel shall follow all safety
standards, specifications and practices in construction as per applicable laws and also as
instructed by Owner’s Safety In charge. Any violation shall attract penalty as determined
by the Owner. All safety appliances and personal protective equipment required such as,
but not limited to, safety helmets, safety footwear, safety belts, goggles, hand gloves etc.
shall be arranged by Contractor at Contractor's cost. All Contractor works shall be
monitored by the Safety engineer of the Owner. If the Owner is aware of any non
compliance thereto, then the Owner will not only be entitled to make alternate
arrangements for the same but also recover costs and damages for the same plus the
Owner’s own charges as deemed fit by the Owner.
Contractor and all Contractors’ personnel shall abide by all safety standards,
specifications and practices in construction and also as instructed by Owner’s
representative. Contractor is responsible for the safety of Contractor's staff and
workmen. Contractor shall be subject to Safety audit at regular intervals.

15.1.2 Contractor shall indemnify the Owner against all claims, proceedings, legal actions etc
whatsoever which arise due to Contractor’s failure of following safety rules & regulations
as mentioned above.

15.2 QUALITY OF THE WORKS

15.2.1 The works carried out by the Contractor shall be of best quality as per industry standard
and specifications issued by the Owner. Wherever required, Contractor shall submit
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relevant test certificates for the materials/equipment/machinery/tools supplied/usage.
If in any case the material used by the Contractor for the intended work is found
defective, then the Contractor must replace the materials within 7 days of such defect
notice. If the Works carried out by Contractor are not as per specification or relevant
standards, the same shall be entrusted to some other agency at Contractor’s risk and
cost. The Contractor shall deploy sufficient numbers of dedicated full time quality
assurance/quality control engineers at work place.

15.3 TOTAL COMPLIANCE TO TCOC, SHE AND CSM:

The Contractor shall abide and comply with Owner Safety, Health & Environment
policies, Contract Safety Management (CSM), Sustainability and TCOC manuals /
documents as enclosed, in totality.

15.4 CONSEQUENCE MANAGEMENT FOR SAFETY

In addition to CSM manual, following to be complied by the Contractor

i) All Contractors working with Tata Power are to be 1SO 14001 / OSHAS certified. In case
it is not, Contractor shall obtain ISO 14001 / OSHAS within 6 months of the Effective
Date of the Contract.

ii). Contractors who have obtained OHSAS certification and have achieved 100% safety
audit score for compliance will be eligible for 0.25% of the contract value as incentive
which shall be payable at the time of closure of the Contract based on overall safety audit
score.

iii). 2% of monthly invoice value shall be retained towards safety assessment. The said
payment will be released after the safety audit / performance score is calculated by the
Company for the respective month provided there are no safety incidents / violations
reported for the Contractor for the respective month after deduction of LDs as
enumerated below:

a) 1st time violation of safety with severity 4 and 5 (highest severity) -
Rs.10,000/- per incident

b) 2nd time violation of safety with severity 4 and 5 (highest severity) -
Rs.25,000/- per incident

c) 3rd time onwards violation of safety with severity 4 and 5 (highest severity) -
Rs.100,000/- per incident

iv). For multiple incidents (more than 5 incident during contract), Project Manager / Site
Manager to be changed by the Contractor.

v). In case of fatality, LD of Rs.5,00,000/- shall be payable by the Contractor.

vi). The above LDs shall be over and above liabilities including 3rd party claims & liabilities /
statutory liabilities arising out of bodily injury or including death whether by accident
or otherwise.
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vii). Contractor shall submit list of tools & tackles with details of make, year of
manufacturing, valid certification to the Project Manager/ User for their approval

viii).Project Manager may during the execution of project inspect & verify that the tools &
tackles are as per the qualification requirements approved by him and will have right to
seek replacements in case of any discrepancies. The Contractor shall always comply
with such directives.

ix). Safety Committee at Site shall be the sole authority and shall have the sole right to
assess the safety performance / audit of the Contractor and their decision on rewards /
LDs shall be final and binding on the Contractor. Contractor to note that in case of
repeated safety violations / gross violations of Company’s Safety Policy, the Contract
may be terminated without notice and the Contractor delisted from Tata Power /
associates / group companies.

16. SERVICES AND FACILITIES BY THE OWNER/PROJECT MANAGER:
The following facilities and services will be provided by the OWNER/PROJECT
MANAGER to the Contractor:

i) Only a base line and one permanent benchmark would be furnished to the Contractor
near the site. Surveying and laying out of all works shall be in Contractor’s scope.
Contractor shall maintain without disturbance during the course of execution of the
work the reference line and the workbench mark.

ii) The Owner will hand over to the Contractor within one week from the date of issue of
Letter of Intent some areas, as available at site to enable Contractor to make
arrangements for stores, site office, etc. at his own cost. If space provided for storage
facilities is not sufficient, the Contractor has to make his own arrangement for space at
his own cost outside the plant.

17. CONTRACTOR'’S PERSONNEL:

Contractor shall engage a Project Manager at site at all times who will be single point of
contact for the Works. Contractor shall also engage qualified & experienced Engineers &
supervisors at site at all times. Contractor shall also engage a separate Safety officer and
Quality inchage and adequate safety stewards for the entire duration of Contract.

18. PROGRESS OF WORK:

18.1 Within 7 days upon award, the Contractor shall submit an detailed Contract Works
program containing all the important milestones in the project to the Owner for
approval. The work program shall fulfill the time requirements as stipulated elsewhere
in Contract. Such program shall be supported with details of resource deployment.

18.2 Contractor has to provide weekly and monthly progress report and progress
photographs to the Owner. Contractor shall also submit a resources schedule to the
Owner and augment the workforce of equipment as and when required to attain
requisite progress of works without any extra cost to Owner.
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19. WORK IN MONSOON & DEWATERING:

19.1 The construction and erection work may entail working in monsoon also. The
CONTRACTOR must maintain a minimum labour force as may be required for the job and
plan and execute the construction and erection during monsoon according to the
prescribed schedule. No extra rate will be considered for such work in monsoon.During
monsoon and other period it shall be the responsibility of the Contractor to keep the
construction site free from accumulating of water, at his own cost.

19.2  During inclement weather, rains, CONTRACTOR shall suspend concreting for such time
as the Owner may direct and shall protect from damage all works already in progress or
completed just then. All such temporary protective measures shall be at Contractor's cost
and any damage to works shall be made good by the Contractor at his own expense.

20. DELAYS AND EXTENSION OF TIME:

20.1 The time allowed for carrying out the work as mentioned in the Contract shall be strictly
observed by the Contractor.

20.2  If the Contractor shall desire an extension of time for completion of work on the grounds
of his having been unavoidably hindered in its execution or any other ground, he shall
apply in writing to the Owner within 5 days of the date of hindrance on account of which
he desires such extension as aforesaid. This application must be accompanied by
sufficient documentation giving reasons for seeking such extension. No application for
such extension shall be entertained if it is not received in sufficient time to allow the
Owner to consider it and the Contractor shall be responsible for the consequences
arising out of such negligence. Upon receipt, Owner may accept or reject such
application.

In the event of a disruption (other than suspension by Owner) to the Schedule and if in
the opinion of Contractor it is not the responsibility of Contractor or its any Sub-
contractor and which might have been caused due to action of any third parties which
CONTRACTOR might not have reasonably prevented, and that Contract entitles
Contractor to time extension and/ or other relief from Owner, the Contractor shall notify
the Owner within twenty four (24) hours and provide a written report (to the best of
Contractor's knowledge at the time) of the disruption within 72 (Seventy Two) Hours of
Contractor's learning of the disruption and such report shall be supplemented on a
prudent, informative and timely basis thereafter not later than 14 (Fourteen) Days from
the date of Contractor’s first learning of such disruption. In such an event the Contractor
may modify and resubmit for approval to Owner, computer based network schedule and
modifications if any required to the Schedule. Upon receipt, Owner shall take reasonable
action in accordance with the Contract.
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Contractor in any case has to inform to Owner immediately upon learning of any possible
hindrances to the Works which have caused or may cause delay or other impact to the
Works to enable Owner take suitable action.

20.3 The OWNER/PROJECT MANAGER shall have the right to order discontinuance/suspension
of the work, in whole or in part, for such time as may be necessary in the opinion of
OWNER. In such an event, the OWNER/PROJECT MANAGER will grant such extension of
time for completion of the Contract which in its opinion is proper and/or other relief in
accordance with Contract in consequence of such delay.

21. LIQUIDATED DAMAGE:

In the event that the works are delayed beyond the interim milestone completion date /
contractual completion date, Liquidated damage to the extent of 1% of the contract
value per week of delay shall be levied, subject to a maximum of 10 % of the total
contract value.

22. STEP IN PROVISION:

22.1 Should the progress or quality of the works be found to be persistently lesser than that
required to complete the works by the Completion Date, following due notification to the
Contractor of such progress deficiencies, Owner reserves the right to:

a) Supplement the resources of the Contractor at Contractor's cost
b) Remove a part of, or all remaining works from, the Contractor’s scope and have the
works completed by others at Contractor’s risk and cost.

22.2 The Owner shall incur no cost greater than the Contract value in supplementing the
Contractor, or completing the works by other means. All cost beyond that of the Contract
value shall be borne by the Contractor.

23. ASSIGNMENT & SUBCONTRACTING:

Contractor shall not assign or subcontract in part or otherwise any portion of this
Contract without prior written approval of Owner.

24. DEFECTS & WARRANTY:

Contractor is responsible for defects in the Works for a period of 12 (Twelve) months
from the date of Issuance of the Completion certificate issued by the Owner/Project
Manager to the Contractor for the Works.

25. TERMINATION OF CONTRACT:
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If the Contractor (being an individual or a firm) commit any 'Act of Insolvency’, or shall
be adjudged as insolvent, or shall make an assignment or composition for the greater
part in number or amount of his creditors, or shall enter into a Deed of Assignment with
his creditors, or (being an Incorporated Company) shall have an order made against him
or pass an effective Resolution for winding up either compulsorily or subject to the
supervision of the Court or voluntarily, or if the Official Assignee of the Contractor shall
repudiate the Contract, or if the Contractor shall assign or sublet the Contract without
the consent in writing of the Owner first obtained, or if the Owner’s representative
shall certify in writing to the Owner that in his opinion the Contractor,
i. Has abandoned the Contract, or

ii. Has failed to commence the works, or has, without any lawful excuse under these
conditions suspended the progress of the works for fourteen days after receiving from
the Owner written notice to proceed, or

iii. Has failed to proceed with the works with such due diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or

iv.  Has neglected or failed persistently to observe and perform all or any of the acts,
matters or things required by this Contract to be observed and performed by the
Contractor for seven days after written notice shall have been given to the Contractor
requiring the Contractor to observe or perform the same, or

Then and in any of the said causes the OWNER/PROJECT MANAGER with the written consent
of the ENGINEER may, notwithstanding any previous waiver, after giving seven days notice in
writing to the Contractor, terminate the Contract. Notwithstanding any such termination, the
Contractor shall continue to be responsible for all liabilities that have accrued under this
Contract prior to the date of such termination. And further, the OWNER/PROJECT MANAGER
with the consent of the ENGINEER by his agents or servants may enter upon and take
possession of the works and all plant, tools, scaffolding, sheds, machinery, steam and other
power, utensil and materials, lying upon premises or the adjoining lands or roads, and use the
same as his own property or may employ the same by means of his own servants and
workmen in carrying on and completing the works or by employing any other Contractor’s or
other persons or person to complete the works and the Contractor shall not in any way
interrupt or do any act, matter or thing to prevent or hinder such other Contractor or
other person or persons employed for completing and finishing or using the materials and
plant for the works.

The Owner shall thereafter ascertain and certify in writing under his hand what (if
anything) shall be due or payable to the Contractor by the Owner, for the value of the
said plant and materials so taken possession of by the Owner, and the expense or loss
which the Owner shall have been put to in getting the works to be so completed, and the
amount, if any owing to the Contractor and the amount which shall be so certified shall,
thereupon, be paid by the Owner to the Contractor or by the Contractor to the Owner as
the case may be, and the certificate of the Owner shall be final and conclusive between
the parties.
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26. DISPUTES & ARBITRATION:

26.1 1In case any dispute or difference shall arise between the OWNER/PROJECT MANAGER or the
ENGINEER on his behalf and the CONTRACTOR arising out of or in relation to or concerning this
Contract or the construction, meaning, operation or effect hereof or of any clause herein contained or as
to the rights, duties or liabilities of the parties hereto respectively or of the ENGINEER under or by
virtue of these presents or otherwise or in connection with the subject matter of these presents or arising
out of or in relation thereto (except as to matters left to the sole discretion of the ENGINEER) the same
shall be referred to the arbitration of a single arbitrator in case the parties can agree upon one,
otherwise, to two arbitrators, one to be appointed by each party and an umpire to be appointed by the
two arbitrators before entering upon the references and in either case in accordance with and subject to
the provisions of the Indian Arbitration and Reconciliation Act 1996 or any statutory modification or
re-enactment thereof for the time being in force. All arbitration proceedings shall be conducted in
English language only and the decision of the arbitration tribunal constituted in accordance with the
above shall be final and binding upon the parties. Each party to the dispute shall bear its own costs,
unless otherwise specified by the arbitration tribunal in its order. The seat and venue of all arbitration
proceedings under this Contract shall be Mumbai.

26.2 Work under the Contract shall continue during the arbitration proceedings and no
payments due or payable by the Owner shall be withheld on account of such
proceedings.

27. LAW, LANGUAGE & MEASUREMENTS

27.1  Applicable law to this Contract shall be the Indian Law. The respective rights, privileges,
duties and obligations of the Owner and the Contractor under this Contract shall be
governed and determined by the Laws of State , where the project is located and of the
Republic of India.

27.2  All correspondence and documentation pertaining to this Contract shall be in the English
language only. The official text of this Contract shall be English, regardless of any
translation that may be made for the convenience of the Parties. All correspondence,
information, literature, data, manuals, definitive documents, notices, waivers and all
other communication, written or otherwise, between the Parties in connection with this
Contract shall be in English.

27.3  All measurements shall be in metric system

28. FORCE MAJEURE:
28.1 Definition of Force Majeure

“Force Majeure” shall mean an event or circumstance beyond the reasonable control of
the Owner/Project Manager or the Contactor which could not have been foreseen,
prevented or mitigated by such Party using its reasonable diligence and which makes it
impossible for such Party to perform the whole or in part its obligations under the
Contract, including but not limited to:
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a) Actof God.

b) An act of war, (whether declared or undeclared) hostilities invasion, armed conflict or
an act of foreign enemies, blockade, embargo, revolution, military action, or sabotage.

c) Contamination by radio-activity from any nuclear fuel, or form any nuclear waste
from the combustion of nuclear fuel, radioactive toxic explosive, or other hazardous
properties.

d) Riot, civil commotion, terrorism or disorder, unless solely restricted to employees of
the Contractor or of his Sub-contractors.

e) Natural or regional industrial disputes or targeted disputes which are part of national
or regional campaign and which is not reasonably within the powers of a Party to
prevent, or which is not specific to the Party or any of his Contractors or
Subcontractors.

f) Operation of the forces of nature such as earthquake, hurricane, lightning, tidal wave,
tsunami, typhoon or volcanic activity.

Excused Performance

If either Party is rendered wholly or partially unable to perform its obligations under
this Contract because of a Force Majeure Event, that party will be excused from
whatever performance is affected by the Force Majeure event to the extent so affected
provided that:

a) The affected Party gives the other Party Written Notice of the occurrence of the
Force Majeure Event as soon as practicable after the occurrence of the Force
Majeure Event and also gives the other Party Written Notice describing in
reasonable detail the particulars of such occurrence, including an estimation of its
expected duration and probable impact on the performance of such Party's
obligations hereunder, and thereafter continues to furnish thereto timely regular
reports with respect to continuation of the Force Majeure Event;

b) The suspension of performance shall be of no greater scope and of no longer
duration than is reasonably required by the Force Majeure;

c) No liability of either Party which arose before the occurrence of the Force Majeure
Event causing the suspension of performance shall be excused as a result of the

occurrence,;

d) The affected Party shall exercise all reasonable efforts to mitigate or limit Damages
to the other Party;

e) The affected Party shall use its best efforts to continue to perform its obligations
hereunder and to correct or cure the event or condition excusing performance;

Page 15 of 19




THE TATA POWER COMPANY LIMITED
Contract Ref TERMS AND CONDITIONS OF CONTRACT W
No TATA
""""""""" PACKAGE .......co oo e eee e e e ee st eseee s TATA POWER

f) When the affected Party is able to resume performance of its obligations under this
Contract, that Party shall give the other Party Written Notice to that effect and shall
promptly resume performance hereunder.

28.3 Limitations
Notwithstanding anything to the contrary contained herein:

a) any act, event, or occurrence listed above or asserted as a Force Majeure Event that
results materially from the negligence or intentional acts of the affected party
(including in the case of Contractor or any Sub-contractor thereof) shall not
constitute a Force Majeure Event; and

b) The affected Party shall not be relieved from obligations under this Contract to the
extent that the negligence or wilful misconduct of the affected Party (or in the case
of Contractor or any Sub-Contractor thereof) contributes to or aggravates the Force
Majeure Event.

28.4 Effect of Force Majeure Event

Neither the Owner/Project Manager nor the Contractor shall be considered in default or
in Contractual breach to the extent that performance of obligations is prevented by a
Force Majeure Event, which arises after the Effective Date. Except as otherwise provided
in a Change Order, an extension of time shall be granted to Contractor only to the extent
Contractor proves to Owner/Project Manager:

a) The performance of the Work or supply of Goods is actually and necessarily delayed
by an event of Force Majeure; and

b) The effect of such event of Force Majeure could not have been prevented or avoided
or removed despite exercise of reasonable due diligence whether before, after or
during the event of Force Majeure.

28.5 Payment to Contractor

If, in consequence of Force Majeure, the Plant or any part thereof shall suffer loss or
damage, the Contractor shall be entitled to claim and receive payment for the cost of
Work or supply of Goods executed in accordance with the Contract, prior to the event of
Force Majeure.

28.6  Optional Termination, Payment and Release

Irrespective of any extension of time, if a Force Majeure Event occurs and its effect
continues for a continuous period of [180 days], the Owner/Project Manager may give to
the other a Notice of termination, which shall take effect 30 (thirty) Days after the giving
of the Notice. If, at the end of the 30 (thirty) Day period, the effect of the Force Majeure
Event continues, the Contract shall terminate. If the Contract is so terminated, the
Owner/Project Manager shall determine the work done and pay to the Contractor all
amounts due and payable for such work.
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29. CHANGE:

A Change Order shall be issued by the Owner in accordance with this clause, when
Owner proposes to make any change in the Scope, Services, the Contract Price, the
Performance Guarantees and/or the Schedule.

29.1 Further detailing not a Change Order

Contractor’s performance of Services shall be subject to further detailing from time to
time and Contractor shall receive no additional compensation for such detailing to the
extent that such detailing does not constitute a Change Order.

No change made necessary because of any default of the Contractor in the performance
of its obligations under the Contract shall be deemed to be a Change, and such change
shall not result in any adjustment of the Contract Price or the Time for Completion.

29.2  Right to Change Order

Change Orders may be initiated by the Owner/Project Manager/Owner’s Representative
at any time during the Contract Period, either by instruction or by a request (the “Change
Order Notice”) to the Contractor to submit a proposal. If the Owner/Project
Manager/Owner’s Representative requests the Contractor to submit a proposal and
subsequently elects not to proceed with the change, the Contractor shall not be
reimbursed for the Cost incurred for proposal.

The Contractor shall not make any alteration and/or modification of the Services unless
and until the Owner/Project Manager/Owner’s Representative instructs or approves a
Change Order in Writing.

29.3 Change Order Procedure

If the Owner/Project Manager/Owner’s Representative issues a Change Order Notice, the
Contractor shall submit a proposal addressing proposed design and/or work to be
performed with supporting details, any modification to the schedule as a result of the
change and adjustment in Contract price, within fifteen (15) Days or any other period as
mutually agreed:

29.3.1 The Owner/Project Manager/Owner’s Representative shall respond with approval,
rejection or comments within a period to be mutually agreed after receipt of such
proposals.

29.3.2 If the Owner/Project Manager/Owner’s Representative instructs or approves in Writing
a Change Order, he shall proceed with adjustments to the Contract Price, Schedule of
Payments, Performance Guarantees as required.

29.3.3 Contractor shall not suspend performance of this Contract during review and negotiation
of any Change Order, except as may be directed by Owner/Project Manager or required
by Applicable Law.

29.4 Payment in respect of the approved Change Orders shall be released by Owner/Project
Manager to the Contractor on satisfactory completion of such Change Order and its
certification by the Owner’s Representative in the same manner as applicable to
corresponding milestone payments under the Contract.
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30. MISCELLENIOUS:

30.1 Site conditions has been made clear to the Contractor during tendering stage and the
Contractor has understood the scope of work, hence, no claims of whatsoever nature
shall be entertained by the Owner on account of any such reason cited by the Contractor
at later date. It also understood that the Contractor has inspected the site of work, has
fully acquainted himself with site conditions and has obtained for himself on his own
responsibility and at his own expenses all information which may be necessary for
execution of work.

30.2 In case work is nearly or is anticipated to be suspended by Contractor, or in case only
unimportant progress is being made, or in case it is apparent that the CONTRACTOR is
about to forfeit his Contract or that the money yet due to him will not complete his
Contract, the Owner may, at his discretion, withhold any payment which may be due to
the CONTRACTOR.

30.3 No claims shall be entertained on account of idle time charges.

30.4 The work shall be carried out with due diligence and all work shall be executed in a
workman like manner subject to the approval of the Owner (or any other duly
authorized representative of the Owner) whose decision as to rate of progress and
quality of work or material shall be final and binding.

30.5 The Owner shall have right to omit or cancel, add or alter any items of work without
assigning any reason whatsoever and no claim for compensation for damage will be
entertained for such omissions, alterations, additions and cancellations.

30.6 The Contractor has to maintain the pollution limits to the minimum. The Contractor shall
in advance intimate to Owner and other related Contractors about the areas of work
which may be subjected to pollution, dust or noise and shall take proper pollution and
dust control measures to prevent dust from rising as a result of pile boring or other such
activities

30.7 Upon completion of work, the Contractor shall promptly demobilise from the site and
leave the place in a manner as directed by the Owner, including cleaning of the area.
CONTRACTOR shall start demobilisation only after the successful completion of the
contract. No equipment, plant material or personnel shall be de-mobilised from the site
unless with the express consent of the OWNER’s Project Manager. The OWNER reserves
the right to disallow in de-mobilisation if works under this scope of this contract are not
completed to his satisfaction.

30.8 The Contractor is normally expected to work during daytime only and is required to
complete the work in all respects as stipulated elsewhere. However, night work or
working on Holidays may be stipulated by the Owner or permitted in exigencies with
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prior approval of the Owner. Sufficient lights shall be provided by the CONTRACTOR to
safeguard the workmen and the public when the night work is in progress.

30.9 No claims for extra works shall be entertained unless such extra works are agreed to in
writing by the Contractor's Representative.

30.10 The Contractor is responsible for safety and security of the works executed by him under
the Contract.

30.11 The Contractor to obtain at his own cost all Material entry permits to the state (Road
Permits), statutory work permits and responsible for safe working procedures at sites,
safety of men and machineries.

30.12 Day to Day debris cleaning and housekeeping is in the scope of the Contractor and no
extra charges shall be paid for the same.
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CORPORATE ENVIRONMENT POLICY

Tata Power is committed to a clean, safe and healthy environment, and
we shall operate our facilities in an environmentally sensitive and
responsible manner. Our commitment to environmental protection and
stewardship will be achieved by:

- Complying with the requirements and spirit of applicable environmental
laws and striving to exceed required levels of compliance wherever feasible

- Ensuring that our employees are trained to acquire the necessary skills to
meet environmental standards

- Conserving natural resources by improving efficiency and reducing
wastage

- Making business decisions that aim towards sustainable development

- Engaging with stakeholders to create awareness on sustainability

P
e

(Praveer Sinha)
Date: 15" June, 2018 CEO & Managing Director

TATA POWER X K
Lighting up Lives! X
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1. Definitions

1.1 Order Manager: Order Manager is the Tata Power representative, who has the

ownership of the given job under the signed contract.

1.2 Service Provider/Contractor/vendor: An individual or an organization that provides

services to Tata Power under a signed contract.

1.3 Site Safety Management Plan: It is the safety plan agreed between Contractor

/service provider & Tata Power. It will contain the entire job specific safety

requirement and will be signed by the service provider.

1.4 High Risk Job: Any job which has significant health and safety risk associated to it.

The list of high risk jobs has been identified at Tata Power level.

1.5 Emergency: a serious, unexpected, business discontinuity and often dangerous

situation resulting loss of revenue/property and requiring immediate action.

Confidential & Proprietary — The Tata Power Company Limited

Page 3 of 18




The Tata Power Company Ltd "Ti Safety Terms and Condition

Date of Issue:
Document No. TATA 19/09/2019
TPSMS/GSR/STC/009 REV 02 TATA POWER

2. Safety Policy
W

TATA
HEALTH AND SAFETY POLICY

Tata Power is committed to provide safe and healthy working environment for the
prevention of work related injuries and ill-health. Safety is one of our core values. We
strive to be a leader in safety excellence in the global power and energy business. In
pursuit of this, we are committed to the following:

= Baimtain and continually improve our management systems to eliminate
hazards and reduce health & safety risks to all our stakeholders.

= Incorporate appropriate health & safety oritena into business decisions for
sefection of plant and technology, performance appraisal of individwals and
appointrments in key postions.

= Comply and endeavourto exceed all applicable heatth & safety legal and other
reguirements

= Integrate health & safety procedures and best practices into every operational
activity with assigned line-functional responsibilities at all lewels.

= Imwobee curemiployess and business associates in maintzining a safe and healthy
work environment throwgh consultation and participation

= Inculcate safety culture by visible leadership and empowerment.

= Ensure reguired competency to enable our employees and business assoiates
fior working safiely_

p Promiptly report incidents, investigate, share crecial leamings and prevent
MECNTENCES.

= Influence our business associates in enhancing their health and safety standards
and alhign with Tata Power's health & safety codes and practices.

= Set safety & health metrics as indicators of excellence, monitor progress and
cantinvally improve health and safety performance.

e shall ensure the awailability of appropriate resources at all times to fully implement
and communicate this policy to all stakeholders by suitable means and periodically review
its relevance in comtinususty changing business environment.

Bscomgess
{Praveer Sinha)
Date: 11* March, 2019 CEQ & Managing Director
TATA POWER LK
Lighting up Lives! *

Confidential & Proprietary — The Tata Power Company Limited
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3. Safety Organization & Responsibilities

4.1 Contractor Site Management and Supervision

Each Contractor will be responsible for fulfilling all statutory and safety requirements as per
the laws of the land and not limited to Factory Act, Electricity Act, Electricity Rules and
Regulations, Shop and Establishment Act etc.

Each Contractor shall provide at least one competent full time safety supervisor for workforce of
less than 100 numbers. When workforce ranges from 100 to 1000, the contractor has to provide
at least one qualified safety officer and safety supervisors (reporting to the safety officer) in the
ratio 1:100. For every 1000 addition in workforce, the contractor has to add 1 safety officer. The
Tata Power Project Safety Manager will review and approve the appointment of all safety
supervisors. Contractor/Subcontractor safety supervisors/officers will work with Tata Power
Safety Managers and align themselves with Tata Power safety requirements.

Each Contractors’/Subcontractors’ Site Manager is responsible, and will be held accountable, for
the safety of their sub contractors and workforce and for ensuring that all equipment, materials,
tools and procedures remain in safety compliance at job site, including:

4.1.1 Holding officer/supervisors accountable for safety and actively promote safe work
performance.

4.1.2 Participate in and cooperate with all safety program requirements to be implemented in
order to meet Tata Power safety objectives.

4.1.3 Ensure timely reporting of safety incidents, near misses, unsafe acts and conditions.

4.1.4 Identify the training needs of its employees and maintain all safety training documents.

4.1.5 Provide safety performance report at an agreed frequency.

4.1.6 Stopping of unsafe work (acts and/or conditions) immediately, until corrective action be
taken.

4.2 Contractor Supervisors and General Staff

Contractors’ site supervisors and general staff members in charge of job site functions such as
field engineering, warehousing, purchasing, cost and scheduling, etc. are responsible for the
safe performance of the work of those they supervise. They must set an example for their fellow
employees by being familiar with applicable sections of the Site Safety program and ensuring
that all site activities are performed with SAFETY as the primary objective.

Confidential & Proprietary — The Tata Power Company Limited
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Each site supervisor is responsible and will be held accountable for identifying, analyzing and
eliminating or controlling all hazards through implementation of an aggressive, pro-active
Health, Safety and Environmental Program from project inception through project completion.
Each supervisor will proactively participate in the SHE program by observing, correcting unsafe
acts, and recording these observations.

4.3 Contractor Workforce

Contractor workforce must make safety a part of their job by following safety rules and
regulations and by using all safeguards and safety equipments. They must take an active part in
the Site Safety program to ensure their own safety and injury-free employment as well as being
alert to unsafe practices of their fellow employees.

Every member of the workforce is expected to report for work without influence of any
Drug/Alcohol. All employees are expected to report any hazardous conditions practices and
behaviors in their work areas and correct where ever possible.

Workforce is responsible for active participation in safety and health programs, suggestion
systems, trainings and in immediate reporting of all injuries, any unsafe practices, conditions or
incidents to their supervisors.

4.4 Vendor/Contractor

Vendors/Contractor shall at all times comply with, and ensure that their workforce comply with
all site safety rules and regulations. Specifically, with applicable provisions of the Tata Power
Site Safety Management Plan, and all statutory safety rules and regulations.

Confidential & Proprietary — The Tata Power Company Limited
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4. Site Safety Rules and Procedures:

The work in the safest possible manner can only happen when it has been carefully planned
and all applicable procedures are followed. The Tata Power Safety Procedures are derived from
Tata Power best practices and the applicable Government acts regulations. In each case, the
most stringent regulation is used.

Following is the list of Tata Power’s critical Safety Rules and Procedures. Contractor shall refer
to approved Rules and Procedures for detailed requirements and ensure conformance.

5.1 Lock Out and Tag Out Procedure

This procedure is intended to be used for the protection of Personnel while servicing or
performing maintenance on equipment / pipeline / vessel / process systems. This is a general
procedure that shall be used as the minimum requirements for isolation of equipment,
pipelines, machines, system from all possible sources of hazardous energy and / or material
such as Steam, Hot Water, Compressed Air, any other process fluid / chemical energy
/Mechanical energy or Electrical energy. For complete procedure kindly refer Procedure
Document No. TPSMS/CSP/LOTO/001 REV 01 available on official website of Tata Power
(www.tatapower.com)

5.2 Excavation Safety (Shoring and Sloping) Procedure

This procedure is developed to cover the safe practices required for shoring and sloping in
excavation and trenching jobs. This procedure is developed to establish mandatory
requirements for practices to protect personnel, property and equipment from hazards
associated with above activities. For complete procedure kindly refer Procedure Document No
TPSMS/CSP/EXS/002 REV 01 available on official website of Tata Power (www.tatapower.com)

5.3 Confined Space Entry Procedure

This procedure outlines the steps required to perform the confined space entry and to protect
personnel from the hazards of entering and conducting operations in confined spaces. For
complete procedure kindly refer Procedure Document No —-TPSMS/CSP/CSE/003 REV 01
available on official website of Tata Power (www.tatapower.com)

Confidential & Proprietary — The Tata Power Company Limited
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5.4 Working at Height Procedure

This procedure describes the rules and procedures to protect employees from the hazards of
working at heights.

This procedure is developed to cover the safe practices required for Working at Heights. This
procedure is developed to establish mandatory requirements for practices to protect personnel
from hazards associated in this area. For complete procedure kindly refer Procedure Document
No -TPSMS/CSP/WAH/004 REV 01 available on official website of Tata Power
(www.tatapower.com)

5.5 Heavy Equipment Movement Safety Procedure

Heavy equipment lifting and movement is an activity involving loading, unloading, storage and
movement from one place to another including lifting and erection or repairing of equipment with
cranes or hoists. Material, machinery and equipment handling operations are being carried out by large
capacity cranes and hoists, which make the job safer and faster. This procedure addresses the hazards
and precautions associated with such equipment and their use. For complete procedure kindly refer
Procedure Document No —TPSMS/CSP/HEMS/005 REV 01 available on official website of Tata
Power (www.tatapower.com)

5.6 Mobile Crane Safety Procedure

Mobile cranes are responsible for many incidents, injuries. Falling loads from mobile cranes pose a
severe hazard to operators and nearby workers and property. Many types of cranes, hoists, and rigging
devices are used for lifting and moving materials. To maintain safe, appropriate standards has to be
adhered to and only qualified and licensed individuals shall operate these devices. For complete
procedure kindly refer Procedure Document No —TPSMS/CSP/MCS/006 REV 01.

5.7 Scaffold Safety Procedure

This procedure is developed to provide information on the safe erection, use, dismantling and
maintenance of access scaffolding in the workplace. It is developed to establish mandatory
requirements for practices to protect personnel from hazards associated with erection, use and
dismantling of scaffolds. For complete procedure kindly refer Procedure Document No —
TPSMS/CSP/SCAF/007 REV 01 available on official website of Tata Power (www.tatapower.com)

Confidential & Proprietary — The Tata Power Company Limited
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5.8 Electrical Safety Procedure

The objective of these standards is to specify minimum mandatory requirements and advisory
guidance for identifying and controlling hazards to ensure ‘Zero Harm’ with regard to operation
maintenance and testing of electrical equipment. For complete procedure kindly refer
Procedure Document No- TPSMS/CSP/ELEC/010 REV 01 available on official website of Tata
Power (www.tatapower.com)

5.9 Job Safety Analysis (JSA) Procedure

This objective of this procedure is to have a task based risk assessment process in place that
identifies, evaluates and controls the risks associated with work activities, and as a result,
prevents those involved in the task or those potentially affected by the task, from being
harmed. For complete procedure kindly refer Procedure Document No- TPSMS/CSP/JSA/009
REV 01 available on official website of Tata Power (www.tatapower.com)

5.10 Fire Safety Management Procedure

Objective of This standard is to specify the minimum mandatory requirements and advisory
guidelines to ensure prevention of fire related incidents and managing / controlling their
impacts if they do occur. For complete procedure kindly refer Procedure Document No-
TPSMS/CSP/FSM/011 REV 01

5.11 Permit To Work Procedure

Given the inherent hazards of the power generation and distribution industry, a significant
number of TATA POWER operations and installations are critical. Work Permit (WP) System is
an essential element in controlling the workplace risks in an effective manner. For complete
procedure kindly refer Procedure Document No —TPSMS/CSP/PTW/008 REV 01 available on
official website of Tata Power (www.tatapower.com)

Confidential & Proprietary — The Tata Power Company Limited
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5.12 Lift (Elevator) Safety Procedure

To provide safe operating procedure for taking control of lift car before entering and existing
the pit of OTIS make elevators. For complete procedure kindly refer Procedure Document No —
TPSMS/GSP/LIFT/001 REV 01 available on official website of Tata Power (www.tatapower.com)

5.13 Working on conveyor belt Procedure

This procedure is developed to cover the safe practices required for Working on live equipment
and to protect personnel from hazards associated with it. For complete procedure kindly refer
Procedure Document No — TPSMS/GSP/CONV/002 REV 01 available on official website of Tata
Power (www.tatapower.com)

5.14 Handling Hazardous Materials Procedure

This Procedure is developed to provide procedure for recycling and / or safe disposal of used /
waste batteries in compliance with all legislation. For complete procedure kindly refer
Procedure Document No-TPSMS/GSP/HAZM/003 REV 01 available on official website of Tata
Power (www.tatapower.com)

5.15 Material Handling and Storage Procedure

The purpose of this document is to provide procedures to assist the safe handling of materials
(manual handling and mechanical handling). For complete procedure kindly refer Procedure
Document No — TPSMS/GSP/MATL/004 REV 01 available on official website of Tata Power
(www.tatapower.com)

5.16 Contractor Safety Management Procedure

The purpose of this document is to engage with contractors in a way to create safe work
environment for everyone working for Tata Power. For complete procedure kindly refer
Procedure Document No — TPSMS/GSP/CSM/015 REV 01 available on official website of Tata
Power (www.tatapower.com)

Confidential & Proprietary — The Tata Power Company Limited
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The above procedures will be updated periodically and the updated version of the procedures
as well as any additional critical procedure will be available on official website of Tata Power
(www.tatapower.com) for your reference.

5. Training and Capability Building

Safety Training and capability building of workforce is a major component of safety
management program. All training required must be provided and documented as specified by
Tata Power and Indian Regulations. Tata Power Safety Manager will audit contractors training
and related documentation to assure its adequacy.

6.1 Tata Power Site Safety Orientation
All Tata Power contractor and subcontractor workforce is required to attend Tata Power Site
Safety Orientation Training to receive a Safety Training Card, which is required to obtain a Gate
Pass to the site, prior to entry.
This Safety Orientation Course will be for duration of minimum half day. The information
provided during the orientation will include, but is not limited to following:

1. Job rules, personal safety and conduct

Hazards reporting
Reporting of injuries
Emergency procedures
Safety Activities and Program including disciplinary measure and incentives.
Critical safety procedure relevant to the job

ouswWwN

6.2 Capability Building

Appropriate training such as L1, L2 & L3 is given to ensure that a jobholder, either supervisor or
worker, is competent to do his/her job safely. The skill training is provided through TPSDI and
other agencies authorized by Tata Power on the list of 15 procedures mentioned under safety
procedure.

Contractor shall ensure that concerned workmen are provided with adequate training before
he/she is allowed to execute the work.

An evaluation test will be conducted after the completion of the training. Those workmen
employee who meet the minimum required competency will be provided with Gold Card which
is valid for 3 years, post which the workmen has to reappear for the assessment. If the workman
is not able to qualify the assessment, he/she will be given 3 additional attempts to clear in 3
month timeframe failing which he/she will not be allowed to work on high risk jobs.

Confidential & Proprietary — The Tata Power Company Limited
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6. Pre Employment and Periodic Medical check up

Contractor shall arrange to conduct a pre employment and periodic medical check-up for its
entire workforce by Tata Power medical officer or Tata Power authorized medical officer. The
contractor shall be able to produce the certificate prior to the employment. The contractor
shall also organize to conduct periodical medical checkup (six monthly) for the following
category of employees:

e Drivers (Check for Vision & Hearing)

e Equipment Operators (Check for Vision & Hearing)

° \é\(\orkl)(_fo)rce working at Height (Check for Vision, Hearing, Vertigo & Height
obia

e Workforce Handling the hazardous substances (Coal, ash and chemicals)
e Workforce in high decibel area (> 90 Decibel, Check for Hearing)
e Workforce, working in specific areas requiring specific medical attention should

gclmduct the medical test as laid down in the respective Site Safety Management
an.

7. Safety Performance Evaluation and Penalties

8.1 A certain percentage of the bill value will be retained against every running bill as safety
performance retention. The amount will be released with the last invoice based on “Safety
Performance score” attached in CSM-F-3 of CSM procedure. The amount is based on
following table

Retention
Amount(%)
Upto 10 Lakhs 2.5

10 - 50 lakhs 2

0.5to10Cr 1.5

>10Cr 1

8.2 Safety performance Score will be monitored by the Order Manager every month.

8.3 For the contract value of more than Rs 1 Cr or contract duration more than 12 months, the
retention amount shall be released half yearly based on safety performance. For all
remaining contracts, the retention amount will be released with the final bill.

8.4 In case of job stoppage due to safety violations/ unsafe observations at the site, no time
extension shall be given to the contractor, if such delays are attributable to contractor.

Contract Value

Confidential & Proprietary — The Tata Power Company Limited
Page 13 of 18




The Tata Power Company Ltd GT“' Safety Terms and Condition

Date of Issue:
Document No. TATA 19/09/2019

TPSMS/GSR/STC/009 REV 02 TATA POWER

8.5 In case of fatality, limb loss or loss of property, vendor has to pay for liability, legal,
statutory and additional mutually agreed settlement charges imposed by the appointed
committee. This charge is over and above the retention amount.

8.6 The committee will finalize an amount between 5 -50 lakhs based on factors such as advise
by statutory authorities, contract value and impact of accident etc.

8.7 Safety performance bonus 1% (limiting to 50 lakhs) of the invoice value will be considered
at the end of the job if the contractual safety performance score is 100%.

8.8 During the progress of the work, concerned Supervisor/Engineer will visit and inspect the
work site regularly and evaluate the safety performance of the contractor based on matrix
attached herewith.

8.9 Order Manager, divisional chief and SBU head have the authority to terminate the contract
in case of three consecutive serious violations.

Safety Performance Evaluation - CSM-F-3

it Of
Lead Indicators Unit O Target weight age
measurement
% of Employee certified
1 in TPSDI/Authorized % 50 10
agency

Average

5 CFSA score (Annexure Severity of 1.49 50
6.1) .
Violations

Monthly inspection
completed for Critical
3 Equipments, lifting % 80 5

Tools & Tackles and
hand tools used at site

Condition of tools,

(o)
4 tackles and equipments % 100 15
Lag Indicators
1 Number of Fatalities No. 0 30
Number of Lost work
2 day case ( LWDC) No 0 10
3 Man-days Lost No. 0 10

Confidential & Proprietary — The Tata Power Company Limited
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In addition to above evaluation criteria, for specific violations penalty shall be imposed on the
contractors under following circumstances:

&r No Description of violation Sewverity Penalty
1. ‘Whorking withaut Permit 5 CalMOH0 -
2. Untrained [TRSDI) worker an high-rick jobs. 5 CalMOH0 -
g Unbiygienic/Bad condition of PPE a 250
d. Mot following Tata Power Procedure & Standard id IOy -
5. Urnzale &t/ Condition al Seventy 4 4 J000-
. Unsale fctf Condition ol Severity 5 5 SalOH0L -
7. Mo Earthling of Electrical equipment 5 S000) -
| Damaged welding cable 5 5000y
g. Wiclation of Pasitive lsolstion Pracedure [ LOTO ot fallowied | 5 T
10. ELCE of rcere than 30 mull/ELCE not working 5 SO0
11. i0n) O switch of welding mJ'c not working 5 E000y
12, Elesctric cable tied with rsetal wire 5 SO0
13, Leakage found DA hase | cylinder 5 SO0
14, U=ze of LPG 5 S000y
15, Uz of Threa-wihesler at the woork site. 5 SOy
1. Starting the job without Tool Box Talk 5 SOy
17. Spatter lalling an DUk hose § Gas-line) pathways ! Equipment 5 L T
1=, Mo safety latch in orane hook 5 S000y
19, Load raised or swung over people or accupied areas of buildings 5 S000y
20, Persons standing in swing area al construction eguipments. 5 SO0
1. Usimg darmaged slings. 5 SO0y
22, Unstable scalfolding/non standard Scalfolding in use 5 SO0y
23, Handrails and mid-rails aré missing 5 SO0
24, Safety Harmess not anchored with liteline ficed structure 5 SO0
15, Fall arréstor not provided! Not being used. 5 SO0y
2, Double ife lime not uied for working at height 5 SO0y
27. M rubber mat in DB room 4 000 -
25, ‘Water found accumulated in DB room/near welding machine. 4 2000
29, Imd&rting &lectric cables into sockel, without wsing plug. d 2000y
30. Use of damaged elactrical cable/two core cabled. i 2000y
31. Inflamrmabde material fownd in D.B Boom./ welding areas. | 2000
32 Laose material falling into excavated pit i J000Y
33, Water logging inle excavated pit i 2000y
34, Mo/ inadequate Barricade 4 J000
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Sr No Description of viclation Severity Penalty [
35, Undencut § cave-in Tound on sides of excavated pits 4 20007
3. Grinding wheelf Coupling/ Piling winch/other rotating parts without | 4 000y
guard
7. The HEW/Mobile Crane operator doed not having a valid W driving | 4 000y
license.
iH. The loading area is nol leveled properly. i ooy
39, Ladder not anchored at top 4 000
40, iDpening found in warking platform of scatiolding flaar 4 2000
41. Imadequate illumination &t the working area i 000y
42, Laaee material lying on Gantry  platform i 2000y
43, iCleaning body with Compressed Air. 3 Sa00y-
a4, iGas Cylinders using withaut cap. 1 SO0y
45, Gasg Cylinders stored withaut seduring i SO0y
45, Bringing inside any other chemicals, apart from approved by Safety dept. | 3 500y
47, Using drum for sitting or accessing height. 3 S0a/
48, Misusing emergency facilities like Gre hydrant line! hose bosyf spry | 3 500/
gstermy ey wash el
44, No pravision of Satety net where falling materials or toals may aocurs 3 500/
500, Taking elactrical supply from non designated outlet (other than socket). i Sa000
51. Restricted gangways due to unwanted materials, 3 00y
52, Mot reporting incident. 1 SO0y
53, Entering into restricted area like switch yard) harardous storage et 3 00/
1. Waak without tupervition i a0
55. Parking of vehicle without applying whesl choke at right front-front and | 3 500y
left rear-rear wheels other than pastengers cars.
5. Wehicle without helper ar co-driver, 3 500/
57. Mot wesring florescent salety jacket at site. i Sl
hE. People travelling in load body of vehicle, i SO0y
54, Parking of vehicles st mon designated areas. 3 SO0y
0. Shifting heavymaterials without guide ropes. ] 500y
il Using other than 24V lamp intide the conlined space/Use of other than | 3 500y
28V |armps.
BE, Armgular/ starch loading) lifting with Crane or hoist. ] SO0y
63, By paising the limit switch) Safety Interod. 3 00y
b4, Housskeeping ativities on road withoul proper barricade. 3 SO0y

Confidential & Proprietary — The Tata Power Company Limited

Page 16 of 18




The Tata Power Company Ltd

/W

Safety Terms and Condition

TATA

Date of Issue:

Document No. 19/09/2019
TPSMS/GSR/STC/009 REV 02 TATA POWER
&r No Description of violation Severity | Penalty [
i65. Trying to board ar alit from running vehide. 3 SO0y
i, iCylinder Valves of Gas oylinders not closed when nol in e, 3 00
7. Hash-back arrester not wied. 3 a0y
68, Trolley wheel found damaged. 3 SO0/
59, Guy ropes of reguined length on bath sides of objedct are not wsed during | 3 SO0y
micvernent with load.
T0. Soolch blodk wedge not provide when the vehicle is parked. 1 SO0y
il Suitable Trolley not provided to hald the ofinders 3 SO0
72 Locked First Aid box 3 500/
15, iCaution boards, danger signs (lurminescent fred) along with emengency | 3 SO0y
iontact number aré not lound displayed.
7d, Pervon found jumping barricading tape 3 00/
75, Stacking of pipes, pile casing , drums without chack blocks) wedges 3 SO0/
76, The terrain on which Heawy Equipment/Machinery moves is not | 3 SO0y
resanably hard.
i, Withaut Salety Helmet at working sites i 250/-
7H. ‘Without Crash Helmeat (on bilas) 4 S0 -
7a, Withaut Full body double laryard Safety Harmess (lor work at height| 5 SO0 -
ai. Without Hand glaves - Material Handling, Welding, Cuting, i 10ay-
a1 ‘Without satety goggles face shield - Welding/Cutting /Grinding 5 5000y -
822 Handling Chemical without PVWC Apron ) SO0 -
|3 Smoking in prohibited area (Closed Go-downs, Storage of flammable | 5 1000y -
material, Storage al Gas oplinders)
B4, Slesping at Wiark Place 3 10ay-
85, Driving beyand speed limit 1 1000/ -
Bi. Seat Belt While Driving (for front seat passéngers and driver] 3 Sdy-
a7, Driving without license 4 1000 -
a8, Hesawy Comrmerncial vehicles without reverie horm 3 500y~
a4, Man functional Head light/ tail light and side indicators 3 10ay-
4. Using Mobile Phone During Driving 5 5S000y -
1. Paor wsibility of registration number) without régistration number 3 100y-
5. Broken, without Side view mirrar 3 10ay-
43, idver speading above specifiad limit 3 S00y-
94, Broken) Without Préssune gauge on Coggen/ PG [ Acetydene oinder. 3 Say-
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The Tata Power Company Ltd GT“' Safety Terms and Condition

TPSMS/GSR/STC/009 REV 02 TATA POWER

Document No. TATA

Date of Issue:
19/09/2019

Sr No Description of violation Severity Penalty [

a5, Without Flash back arrestor on Industrial Acetylene & Owygen cylinders, 5 5000/

96. Spillage of hazardous material/chemicals during transportation 4 2000

o7. Electrical equipment without Earthing/ ELCE/ Double Insulation Cable. 5 5000/

98. Lifting Tools & Tackles used without/ expired Test Certificates. 5 S000/

99, Housekeeping repeatedly not maintained

100. #  First Time 3 Warning

101. * Second Time 1 1000/

102. ¢ Third Time 5 5000/

103. Serious Violation Of House Keeping (after 17 or 2™ warning to be decided Rs. 10000/
by Project Manager depending on the severity) and above

104, Repeat Violation of same nature 5 5X Violation

Confidential & Proprietary — The Tata Power Company Limited
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TATA

HEALTH AND SAFETY POLICY

We, at Tata Power, reaffirm our belief that the health and safety of our stakeholders is of
the utmost importance and takes precedence in all our business decisions. In pursuit of
this belief and commitment, we strive to:

Maintain and proactively improve our management systems to minimize health and
safety hazards to our stakeholders and all others influenced by our activities.

Comply and endeavour to exceed all applicable occupational health & safety legal and
other requirements by setting the highest standards.

Integrate health & safety procedures and best practices into every operational activity
with assigned line-functional responsibilities at all levels, for improving and sustaining
health & safety performance.

Involve our employees in maintaining a safe and healthy work environment through risk
assessments, periodic reviews of operational procedures, safe work methods and
adoption of new technology.

Develop a culture of safety through active leadership and provide appropriate training
at all levels to enable employees developing their skills to work safely.

Incorporate appropriate health & safety criteria into business decisions for selection of
plant and technology, performance appraisal of individuals and appointments in key
positions.

Ensure availability at all times of appropriate resources to fully implement the health &
safety policy of the company.

Promptly report incidents, investigate for root causes and ensure lessons learnt shared
and deployed across the company.

Ensure service providers and their workmen align with company’s safety codes and
practices for the health and safety of personnel working with us.

Set safety & health metrics as indicators of excellence, monitor progress and continually
improve performance.

We shall actively communicate this policy to all stakeholders by suitable means and periodically
review its relevance in continuously changing business environment.

P
e

(Praveer Sinha)

Date: 15" June, 2018 CEO & Managing Director
TATA POWER X

Lighting up Lives!

K
X



.\?_
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LEADERSHIP THAT INSPIRES

For over 100 years, the Tata group has been led by visionaries who have stayed
true to the vision of the founder, Jamsetji Tata.

A vision that placed the greater good of society at par with business growth.
A vision that put into practice pioneering social initiatives that changed the
way responsible business was run.

And a vision that brought into the group a strong social conscience.
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TATA

We do not claim to be more unselfish, more generous or more philanthropic
than other people. But we think we started on sound and straightforward
business principles, considering the interests of the shareholders our own, and
the health and welfare of the employees, the sure foundation of our success.

Jamsetji Tata
Founder of the Tata group
Chairman (1868 - 1904)
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TATA
FOREWORD

Tata companies have consistently adhered to the values and ideals articulated by the Founder
for over 150 years. The Tata Code of Conduct was first formalized by Mr Ratan Tata. It articulates
the Group's values and ideals that guide and govern the conduct of our companies as well as our
colleagues in all matters relating to business. Today, the Code is a bedrock on which we base our
individual, as well as leadership commitments to core Tata values.

The Tata Code of Conduct outlines our commitment to each of our stakeholders, including the
communities in which we operate, and is our guiding light when we are sometimes faced with
business dilemmas that leave us at ethical crossroads. The Code is also dynamic in that it has
been periodically refreshed in order to remain contemporary and contextual to the changes in
law and regulations. However it remains unaltered at its core.

Our stellar reputation and success as a business entity has been defined by the powerful
commitment and adherence to the core values and principles expressed in this Code, by all our
employees, directors and partners. | trust every Tata colleague and Tata company will continue
to not only comply with the laws and regulations that govern our business interests around the
world, but will continue to set new standards of ethical conduct that will generate deep respect
and inspire emulation by others.

N. Chandrasekaran
271 February, 2017
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TCOC 2015
(A. OUR VALUES )
TATA has always been values-driven. The five core values that underpin the way
we conduct our business activities are:
INTEGRITY UNITY

We will invest in our
people and partners, enable
continuous learning, and
build caring and collaborative
relationships based on trust

and mutual respect.

We will be fair, honest,
transparent and ethical in our
conduct; everything we do
must stand the test of

@ public scrutiny.

RESPONSIBILITY

We will integrate environmental

PIONEERING
We will be bold and agile,

and social principles in our courageously taking on challenges,
businesses, ensuring that what using deep customer insight to
comes from the people goes back develop innovative solutions.

to the people many times over.

EXCELLENCE

We will be passionate about
achieving the highest
standards of quality, always
promoting meritocracy.

These universal values serve as the foundation for the Tata Code of Conduct.
They find expression within the value system of every Tata company.
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(' B. SCOPE AND PURPOSE OF THIS CODE )

1. This Code sets out how we behave with:

- our employees, or those who work
with us;

. our customers;

- the communities and the environment
in which we operate;

« our value-chain partners, including
suppliers and service providers,
distributors, sales representatives,
contractors, channel partners,
consultants, intermediaries and agents;

< our joint-venture partners or other
business associates;

our financial stakeholders;

« the governments of the countries in
which we operate; and

< our group companies.

REMEMBER...

In this Code, “we or us” means our company,
our executive directors, officers, employees

and those who work with us, as the context
may require.

The term “our group companies” in this Code
typically means companies Tata Sons intends
for this Code to apply to, and / or to whom
Tata Sons has issued this Code.

This Code sets out our expectations of all
those who work with us. We also expect those
who deal with us to be aware that this Code
underpins everything we do, and in order to
work with us they need to act in a manner
consistent with it.

It is our commitment to protect our reputation and our brand equity by adhering to the values

and principles set out in this Code. By doing so, we strengthen our unique culture and identity.

TCOC_Booklet_Revised 27Mar2017 Final.indd 5
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OUR CORE PRINCIPLES

The Tata philosophy of management has always been, and is today more than
ever, that corporate enterprises must be managed not merely in the interests
of their owners, but equally in those of their employees, of the consumers of

their products, of the local community and finally of the country as a whole.

J.R.D.Tata

Chairman, Tata Sons (1938 — 1991)
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('C. OUR CORE PRINCIPLES )

We are committed to operating our businesses
conforming to the highest moral and ethical
standards. We do not tolerate bribery or
corruption in any form. This commitment
underpins everything that we do.

We are committed to good corporate
citizenship. We treat social development
activities which benefit the communities in
which we operate as an integral part of our
business plan.

We seek to contribute to the economic
development of the communities of the
countries and regions we operate in, while
respecting their culture, norms and heritage.
We seek to avoid any project or activity that
is detrimental to the wider interests of the
communities in which we operate.

We shall not compromise safety in the pursuit
of commercial advantage. We shall strive to
provide a safe, healthy and clean working
environment for our employees and all those
who work with us.

When representing our company, we shall act
with professionalism, honesty and integrity,
and conform to the highest moral and ethical
standards. In the countries we operate in, we
shall exhibit culturally appropriate behaviour.
Our conduct shall be fair and transparent

and be perceived as fair and transparent by
third parties.

We shall respect the human rights and dignity
of all our stakeholders.

REMEMBER...

We shall strive to balance the interests of our
stakeholders, treating each of them fairly and
avoiding unfair discrimination of any kind.

The statements that we make to our
stakeholders shall be truthful and made
in good faith.

We shall not engage in any restrictive or
unfair trade practices.

We shall provide avenues for our stakeholders
to raise concerns or queries in good faith,

or report instances of actual or perceived
violations of our Code.

We shall strive to create an environment free
from fear of retribution to deal with concerns
that are raised or cases reported in good faith.
No one shall be punished or made to suffer
for raising concerns or making disclosures in
good faith or in the public interest.

We expect the leaders of our businesses

to demonstrate their commitment to the
ethical standards set out in this Code through
their own behaviour and by establishing
appropriate processes within their companies.

We shall comply with the laws of the
countries in which we operate and any other
laws which apply to us. With regard to those
provisions of the Code that are explicitly dealt
with under an applicable law or employment
terms, the law and those terms shall take
precedence. In the event that the standards
prescribed under any applicable law are
lower than that of the Code, we shall conduct
ourselves as per the provisions of the Code.

“Good faith” means having a reasonable belief that the information you have provided is truthful.
It does not mean having ‘all the evidence’about the potential violation or case reported.

TCOC_Booklet_Revised 27Mar2017 Final.indd 7
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OUR EMPLOYEES

Once you got the best people, the people who shared our values and ideals,
we left them free to act on their own. We do not fetter them. We encourage
them and give them opportunities for leadership.

J.R.D.Tata

Chairman, Tata Sons (1938 — 1991)
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( D. OUR EMPLOYEES )

Equal opportunity employer 2. When recruiting, developing and promoting

1. We provide equal opportunities to all our our employees, our decisions will be based

employees and to all eligible applicants
for employment in our company. We do

solely on performance, merit, competence
and potential.

not unfairly discriminate on any ground, 3. We shall have fair, transparent and clear
including race, caste, religion, colour, employee policies which promote diversity
ancestry, marital status, gender, sexual and equality, in accordance with applicable
orientation, age, nationality, ethnic origin, law and other provisions of this Code. These
disability or any other category protected policies shall provide for clear terms of

by applicable law. employment, training, development and

performance management.

A job requirement entails extensive travel. One of the candidates has excellent relevant
experience and qualifications. However, this candidate is a single parent. As a result, | feel
such a situation would significantly hinder this candidate’s ability to cope with the job
requirement. What should | do?

In accordance with the Code, the decision to recruit an employee should be based upon merit. We
cannot make a presumption that the candidate would not be able to meet the travel requirements of
the job. All eligible candidates should be provided with equal opportunity to demonstrate or justify
that they can cope with the travel requirements of the job. Being a single parent cannot be a ground
k to be discriminated against at any stage of recruitment or ongoing employment in our company. )

REMEMBER...

We do not tolerate harassment in any form and therefore we expect every employee to
discourage such misdemeanours in the workplace.
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Dignity and respect Human rights
4. Our leaders shall be responsible for creating 8.  We do not employ children at our workplaces.
a conducive work environment built on 9.  Wedo not use forced labour in any form.

tolerance, understanding, mutual cooperation
and respect for individual privacy.

5. Everyone in our work environment must be
treated with dignity and respect. We do not
tolerate any form of harassment, whether
sexual, physical, verbal or psychological.

6.  We have clear and fair disciplinary 10-

procedures, which necessarily include an
employee’s right to be heard.

7. We respect our employees’right to privacy.
We have no concern with their conduct
outside our work environment, unless such
conduct impairs their work performance,
creates conflicts of interest or adversely
affects our reputation or business interests.

REMEMBER...

We do not confiscate personal documents

of our employees, or force them to make any
payment to us or to anyone else in order to
secure employment with us, or to work with us.

Bribery and corruption

Our employees and those representing us,
including agents and intermediaries, shall
not, directly or indirectly, offer or receive any
illegal or improper payments or comparable
benefits that are intended or perceived to
obtain undue favours for the conduct of

our business.

Violation by even a single employee of any law relating to anti-bribery, anti-corruption,
anti-competition, data privacy, etc. could result in severe financial penalties and cause

irreparable reputational damage to the company.
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Gifts and hospitality Freedom of association

11. Business gifts and hospitality are sometimes 12.  We recognise that employees may be
used in the normal course of business interested in joining associations or involving
activity. However, if offers of gifts or themselves in civic or public affairs in their
hospitality (including entertainment or personal capacities, provided such activities do
travel) are frequent or of substantial value, not create an actual or potential conflict with
they may create the perception of, or the interests of our company. Our employees
an actual conflict of interest or an ‘illicit must notify and seek prior approval for any
payment' Therefore, gifts and hospitality such activity as per the ‘Conflicts of Interest’
given or received should be modest in value clause of this Code and in accordance with
and appropriate, and in compliance with our applicable company policies and law.

company'’s gifts and hospitality policy.

REMEMBER...

As a general rule, we may accept gifts or hospitality from a business associate, only if such a gift:

« has modest value and does not create a perception (or an implied obligation) that the giver
is entitled to preferential treatment of any kind;

- would not influence, or appear to influence, our ability to act in the best interest of our company;

« would not embarrass our company or the giver if disclosed publicly.

The following gifts are never appropriate and should never be given or accepted:

«  gifts of cash or gold or other precious metals, gems or stones;

«  gifts that are prohibited under applicable law;

«  gifts in the nature of a bribe, payoff, kickback or facilitation payment*;

- gifts that are prohibited by the gift giver’s or recipient’s organisation; and

- gifts in the form of services or other non-cash benefits (e.g. a promise of employment).

(*'Facilitation’ payment is a payment made to secure or speed up routine legal government
actions, such as issuing permits or releasing goods held in customs.)
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Working outside employment with us

13.  Taking employment, accepting a position of
responsibility or running a business outside
employment with our company, in your own

time, with or without remuneration, could 16.

interfere with your ability to work effectively
at our company or create conflicts of interest.
Any such activity must not be with any
customer, supplier, distributor or competitor
of our company. Our employees must notify

and seek prior approval for any such activity 17

as per the ‘Conflicts of Interest’ clause of this
Code and in accordance with applicable
company policies and law.

Integrity of information and assets

14.  Our employees shall not make any wilful
omissions or material misrepresentation
that would compromise the integrity of our
records, internal or external communications
and reports, including the financial
statements.

15.  Our employees and directors shall seek
proper authorisation prior to disclosing
company or business-related information,
and such disclosures shall be made in

19.

accordance with our company’s media
and communication policy. This includes
disclosures through any forum or media,
including through social media.

Our employees shall ensure the integrity of
personal data or information provided by
them to our company. We shall safeguard the
privacy of all such data or information given
to us in accordance with applicable company
policies or law.

Our employees shall respect and protect
all confidential information and intellectual
property of our company.

Our employees shall safeguard the
confidentiality of all third party intellectual
property and data. Our employees shall
not misuse such intellectual property and
data that comes into their possession

and shall not share it with anyone, except
in accordance with applicable company
policies or law.

Our employees shall promptly report the
loss, theft or destruction of any confidential
information or intellectual property and data
of our company or that of any third party.

A

accepting this offer?

~

I am an accountant in the finance department of my company. Due to my artistic skills,
I received an offer to pen cartoons for a children’s publication for which | would receive
compensation. | plan to undertake this activity during week-ends. What should | do before

Before accepting the offer, you should ascertain whether the company policies and rules require
you to make a disclosure to your supervisor so that the company may determine whether your
undertaking this activity adversely affects our company’s interests. On confirmation from the
company that it does not do so, you would be free to take up the activity. It is also your duty to bring

\_ to the attention of the company whenever there is any change in the situation you have disclosed. Y,
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20. Our employees shall use all company assets, Insider trading
tangible and intangible, including computer 22

Our employees must not indulge in any form
and communication equipment, for the

of insider trading nor assist others, including
immediate family, friends or business
associates, to derive any benefit from

access to and possession of price sensitive
information that is not in the public domain.
Such information would include information

purpose for which they are provided and in
order to conduct our business. Such assets
shall not be misused. We shall establish
processes to minimise the risk of fraud, and
misappropriation or misuse of our assets.

21.  We shall comply with all applicable about our company, our group companies,
anti-money laundering, anti-fraud and our clients and our suppliers.
anti-corruption laws and we shall establish
processes to check for and prevent any
breaches of such laws.

ap :

Our company has recently announced the launch of a new business initiative. In connection
with this, your friend who is a journalist with a leading business newspaper has asked you

to provide some information that he could cover in his forthcoming article. He has promised @
not to quote you, or reveal your identity. Should you be giving him this information?

No. You should not be sharing information of this nature with the media, even if it is assured that the
source would remain anonymous. Only authorised personnel in the company are permitted to speak
to the media and provide information of this nature.

Our company has a“Use of Social Media” policy that lays down the “dos and don’ts” for use of
social media even if you may access such media on your own time. Why is there such a policy?

External communication is a serious matter. It must be carefully managed because information put

out with reference to our company or its businesses needs to be clear, truthful and not violate any
undertakings we have given to other parties. In each business there are managers nominated to authorise
and make different types of statements to the outside world. These managers should be consulted about
any request for information you may receive or information you think we should give out.

In using social media, in particular blogs or social networking sites, you should exercise great caution
while talking about our company or the business we do. It may feel like you are chatting with

friends or expressing a personal opinion but even while doing so you cannot share any confidential

K information of our company. )

REMEMBER...

We must respect the property rights of others by never misusing their assets, intellectual property
or trade secrets, including the copying or downloading of unauthorised software, trademarks,
copyrighted material or logos. We should never make unauthorised copies of computer software
programs or use unlicensed personal software on company computers.
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Prohibited drugs and substances

23. Use of prohibited drugs and substances
creates genuine safety and other risks at our
workplaces. We do not tolerate prohibited
drugs and substances from being possessed,
consumed or distributed at our workplaces,
or in the course of company duties.

Conflicts of interest

24. Our employees and executive directors
shall always act in the interest of our
company and ensure that any business or
personal association including close personal
relationships which they may have, does not
create a conflict of interest with their roles
and duties in our company or the operations
of our company. Further, our employees and
executive directors shall not engage in any
business, relationship or activity, which might
conflict with the interest of our company or
our group companies.

25.

26.

Should any actual or potential conflicts of
interest arise, the concerned person must
immediately report such conflicts and seek
approvals as required by applicable law and
company policy. The competent authority
shall revert to the employee within a
reasonable time as defined in our company’s
policy, so as to enable the concerned
employee to take necessary action as
advised to resolve or avoid the conflict in
an expeditious manner.

In the case of all employees other than
executive directors, the Chief Executive
Officer / Managing Director shall be the
competent authority, who in turn shall report
such cases to the Board of Directors on a
quarterly basis. In case of the Chief Executive
Officer / Managing Director and executive
directors, the Board of Directors of our
company shall be the competent authority.

P

\_ applicable insider trading laws.

~

You are responsible for maintaining our company’s customer database. One of your friends
is starting a business venture and requests you to share a few particulars from this database
for marketing purposes of his business. He assures you that he would keep the data as well
as his source confidential. Should you do so?

No. You should respect the confidentiality of customer information and not share any part of the
database with any person without due authorisation.

You have access to revenue numbers of different business units of our company. While
having a conversation with you over evening drinks, your friend enquires about the
financial performance of our company. You do not share detailed information with your
friend, but share approximate revenue figures. Is this conduct of yours correct?

No, it is not. You are not permitted to share financial information of our company with others who
do not need to know this information. Financial information should always be safeguarded and
disclosed only on a need-to-know basis after obtaining requisite approvals. Sharing of any price
sensitive information that is not generally available with the public could also lead to violation of
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27. Notwithstanding such or any other instance

of conflict of interest that exists due to
historical reasons, adequate and full
disclosure by interested employees shall be
made to our company’s management. At
the time of appointment in our company,
our employees and executive directors
shall make full disclosure to the competent
authority, of any interest leading to an

W

TATA

actual or potential conflict that such

persons or theirimmediate family (including
parents, siblings, spouse, partner, children)
or persons with whom they enjoy close
personal relationships, may have in a family
business or a company or firm that is a
competitor, supplier, customer or distributor
of, or has other business dealings with,

our company.

REMEMBER...

A conflict of interest could be any known activity, transaction, relationship or service engaged
in by an employee, his/her immediate family (including parents, siblings, spouse, partner, and
children), relatives or a close personal relationship, which may cause concern (based upon an
objective determination) that the employee could not or might not be able to fairly perform
his/her duties to our company.

-~

Examples of Potential Conflicts of Interest

A conflict of interest, actual or potential, arises where, directly or indirectly, an employee or

executive director:

(@) engagesin a business, activity or relationship with anyone who is party to a transaction with
our company;

(b) isin a position to derive an improper benefit, personally or for any family member or for any
person in a close personal relationship, by making or influencing decisions relating to any
transaction;

(c) conducts business on behalf of our company or is in a position to influence a decision with
regard to our company’s business with a supplier or customer where a relative of, or a person
in close personal relationship with, an employee or executive director is a principal officer or
representative, resulting in a personal benefit or a benefit to the relative;

(d) isina position to influence decisions with regard to award of benefits such as increase in
salary or other remuneration, posting, promotion or recruitment of a relative or a person in
close personal relationship employed in our company or any of our group companies;

(e) undertakes an activity by which the interest of our company or our group companies can be
compromised or defeated; or

(f)  does anything by which an independent judgement of our company'’s or our group

\ companies’ best interest cannot be exercised. J
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28. If there is a failure to make the required matter and consider suitable disciplinary
disclosure and our management becomes action as per the terms of employment. In
aware of an instance of conflict of interest all such matters, we shall follow clear and
that ought to have been disclosed by fair disciplinary procedures, respecting the
an employee or executive director, our employee’s right to be heard.

management shall take a serious view of the

~

Examples of activities normally approved (post-disclosure) as per applicable
company policy

Acceptance of a position of responsibility (whether for remuneration or otherwise) in the following
cases would typically be permitted, provided the time commitments these demand do not disturb
or distract from the employee’s primary duties and responsibilities in our company, and are promptly
disclosed to the relevant competent authority:

(@) Directorships on the Boards of any of our group companies, joint ventures or associate companies.

(b) Memberships/positions of responsibility in educational/professional bodies, where such
association will promote the interests of our company.

Qc) Memberships or participation in government committees/bodies or organisations.

J

ap :

You are in a relationship with a colleague who has been recently moved into your team and
would now be reporting to you. What should you do?

Romantic or close personal relationships with another employee where a reporting relationship
exists and one is responsible for evaluating the other’s performance, is likely to create a conflict of
interest. In such a situation, you would need to report the potential conflict to your supervisor.

Your company is submitting a proposal to a company in which you were previously employed.
You have confidential information pertaining to your previous employer, which you believe
will help your present employer in winning the contract. Should you share this information?

No. You should not share this information with your company since it relates to confidential
information of a third party. Your company respects its employees’ duty to protect confidential
information that they may have relating to their previous employers.

You are the purchasing manager in the procurement department of your company. You
receive an invitation from a supplier to attend a premier sporting event as her guest. This
particular supplier is one of the vendors who has submitted a proposal for an open tender
issued by your company. Should you accept the invitation?

No. You should not accept the invitation in this instance. Since you are in a key decision-making role
for the tender, any unusual benefit that you receive could be perceived as an inducement that could

compromise your objectivity.

N J
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OUR CUSTOMERS

We have continued to enjoy prosperity, even with adverse times to fight against.
Our relations with all concerned are the most friendly. We have maintained the
same character for straight-forward dealing with our constituents and customers.
Our productions have continued to be of the same high quality, and therefore
command the best reputation and realise the highest prices. ... | mention these
facts only to point out that with honest and straight-forward business principles,
close and careful attention to details, and the ability to take advantage of

favourable opportunities and circumstances, there is a scope for success.

Jamsetji Tata

Founder of the Tata group
Chairman, Tata Sons (1868 — 1904)
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(E. OUR CUSTOMERS )
Products and services Fair competition
1. We are committed to supplying productsand 5. We support the development and operation
services of world-class quality that meet all of competitive open markets and the
applicable standards. liberalisation of trade and investment in each

2. The products and services we offer shall country and market in which we operate.

comply with applicable laws, including 6.  We shall not enter into any activity
product packaging, labelling and after-sales constituting anti-competitive behaviour such
service obligations. as abuse of market dominance, collusion,

participation in cartels or inappropriate
exchange of information with competitors.

3. We shall market our products and services
on their own merits and not make unfair or
misleading statements about the products 7. We collect competitive information only in
and services of our competitors. the normal course of business and obtain

. the same through legally permitted sources
Export controls and trade sanctions

and means.
4. We shall comply with all relevant export
controls or trade sanctions in the course Dealings with customers
of our business. 8.  Our dealings with our customers shall be

professional, fair and transparent.

9.  Werespect our customers’right to privacy
in relation to their personal data. We shall
safeguard our customers’ personal data, in
accordance with applicable law.
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You are the Regional Sales Manager of our company. You have become a member of an
“informal group”, on an instant messaging service, whose members are the regional sales
heads of our company’s competitors. The administrator of the group has requested an
in-person meeting to informally discuss market conditions and brainstorm on “pricing
strategy” from an industry perspective. What should you do?

Any meeting with competitors, especially to discuss “pricing strategy’, could be an attempt to
promote an anti-competitive practice or manipulate prices. You should respond by declining this
invitation and exiting the “informal group”. You should also report this incident to your supervisor
and your Legal department.

You are attending a customer meeting with a colleague, and your colleague makes an
untruthful statement about the company’s services. What should you do?

You should assist your colleague in correcting the inaccuracy during the meeting if possible. If this is
not possible, raise the issue with your colleague after the meeting to enable him/her or the company
to correct any misrepresentation made to the customer.

While working on a customer project, you receive a call from your colleague. He used @
to manage that customer account before you took over his role. He recalls that he had
worked with the customer on developing a new ordering system which he thinks would
be beneficial for another customer and requests you to send him the project details.
What should you do?

You must not share this information without specific approval of the customer; you are not permitted
to use a customer’s assets, including software, for another customer or for any personal use.

J

REMEMBER...

Striving for excellence in the standards of our work and in the quality of our goods and services is
a core Tata value. It is the unwavering practice of this value that builds and sustains customer trust
in our brand.
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OUR COMMUNITIES
AND THE ENVIRONMENT

In a free enterprise, the community is not just another shareholder

in business but is in fact the very purpose of its existence.

Jamsetji Tata

Founder of the Tata group
Chairman, Tata Sons (1868 — 1904)

20
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(F. OUR COMMUNITIES AND THE ENVIRONMENT)

Communities

1. We are committed to good corporate
citizenship, and shall actively assist in the
improvement of the quality of life of the
people in the communities in which
we operate.

2. We engage with the community and other
stakeholders to minimise any adverse impact
that our business operations may have on the
local community and the environment.

3. We encourage our workforce to volunteer
on projects that benefit the communities in
which we operate, provided the principles of
this Code, where applicable, and in particular
the ‘Conflicts of Interest’ clause are followed.

TCOC_Booklet_Revised 27Mar2017 Final.indd 21

The environment

4.

In the production and sale of our products
and services, we strive for environmental
sustainability and comply with all applicable
laws and regulations.

We seek to prevent the wasteful use of
natural resources and are committed to
improving the environment, particularly

with regard to the emission of greenhouse
gases, consumption of water and energy, and
the management of waste and hazardous
materials. We shall endeavour to offset the
effect of climate change in our activities.

21
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OUR VALUE-CHAIN
PARTNERS

If we had done some of the things that some other groups have
done, we would have been twice as big as we are today.
But we didn't, and | would not have it any other way.

J.R.D.Tata

Chairman, Tata Sons (1938 - 1991)

(on the pace of expansion of the Tata group in the 1960s and 70s)

22
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( G. OUR VALUE-CHAIN PARTNERS )

1. We shall select our suppliers and service the Code in their interactions with, and
providers fairly and transparently. on behalf of us, including respecting the
2. We seek to work with suppliers and service confidentiality of information shared

providers who can demonstrate that they with them.

share similar values. We expect them to adopt 4. We shall ensure that any gifts or hospitality
ethical standards comparable to our own. received from, or given to, our suppliers or
service providers comply with our company’s
gifts and hospitality policy.

3. Our suppliers and service providers shall
represent our company only with duly
authorised written permission from our 5. Werespect our obligations on the use of third
company. They are expected to abide by party intellectual property and data.

You head the procurement function in our company. You have tight budgetary constraints for
a project that you are working on. In order to complete the project within the targeted costs,
you intend to request your supplier to provide you an exceptional discount on this project
order on the understanding that you would “make it up to him” in future orders. Would you
be violating the Code?

Yes, you would. Inducement in any form, including future benefits to the supplier, could compromise
your ability to act objectively and in the best interests of the company and therefore must be avoided.

REMEMBER...

Our value-chain partners would include our suppliers and service providers, distributors, sales

representatives, contractors, channel partners, consultants, intermediaries and agents; joint-venture
partners and other business associates.

23
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OUR FINANCIAL
STAKEHOLDERS

Ethical behaviour in business — in every sphere and with all
constituents — has been the bedrock on which the Tata group
has built, and operates, its enterprises. This has been an article of
faith for the group ever since its inception, a fundamental element
of our cherished heritage and the essence of our way of life.

Ratan Tata
Chairman, Tata Sons (1991 - 2012)

24
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(H.OUR FINANCIAL STAKEHOLDERS )

1. We are committed to enhancing shareholder 3. We shall keep accurate records of our
value and complying with laws and activities and shall adhere to disclosure
regulations that govern shareholder rights. standards in accordance with applicable

2. We shall inform our financial stakeholders law and industry standards.

about relevant aspects of our business in a
fair, accurate and timely manner and shall
disclose such information in accordance with
applicable law and agreements.

25
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GOVERNMENTS

Business, as | have seen it, places one great demand on you;
it needs you to impose a framework of ethics, values, fairness
and objectivity on yourself at all times. It is not easy to do this;
you cannot impose it on yourself forcibly because it has to
become an integral part of you.

Ratan Tata
Chairman, Tata Sons (1991 - 2012)

26
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(1. GOVERNMENTS )

Political non-alignment Government engagement

1. We shall act in accordance with the 2. We engage with the government and
constitution and governance systems of regulators in a constructive manner in order
the countries in which we operate. We do to promote good governance. We conduct
not seek to influence the outcome of public our interactions with them in a manner
elections, nor to undermine or alter any consistent with our Code.
system of government. We do not support 3. Wedo notimpede, obstruct or improperly

any specific political party or candidate for
political office. Our conduct must preclude

influence the conclusions of, or affect the
integrity or availability of data or documents

any activity that could be interpreted as for any government review or investigation.

mutual dependence/favour with any political
body or person, and we do not offer or give
any company funds or property or other
resources as donations to any specific political
party, candidate or campaign.

Any financial contributions considered by
our Board of Directors in order to strengthen
democratic forces through a clean electoral
process shall be extended only through the
Progressive Electoral Trust in India, or by a
similar transparent, duly-authorised, non-
discriminatory and non-discretionary vehicle
outside India.

27
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OUR GROUP COMPANIES

I do not think anyone was on par with Jamsetji as an industrial visionary.
But that is not the sole reason why | have been an admirer of Jamsetji.
The major reason was his sense of values, sterling values, which he
imparted to this group. If someone were to ask me, what holds the
Tata companies together, more than anything else, | would say it is our

shared ideals and values which we have inherited from Jamsetji Tata.

J.R.D.Tata

Chairman, Tata Sons (1938 — 1991)

28

TCOC_Booklet_Revised 27Mar2017 Final.indd 28 @ 3/27/17 2:28 PM



W

TATA

(' J. OUR GROUP COMPANIES )

1. We seek to cooperate with our group 3. We shall have processes in place to ensure
companies, including joint ventures, by that no third party or joint venture uses the
sharing knowledge, physical resources, TATA name/brand to further its interests
human and management resources and without proper authorisation.
adopting leading governance policies and 4. Our Board of Directors shall consider for

practices in accordance with applicable law
including adherence to competition law,
where relevant.

adoption policies and guidelines periodically
formulated by Tata Sons and circulated to
group companies.
2. We shall strive to achieve amicable resolution

of any dispute between us and any of our

group companies, through an appropriate

dispute resolution mechanism so that it does

not adversely affect our business interests

and stakeholder value.

B \

You are in the process of selecting potential vendors for an IT project in our company. In the
final shortlist of two companies, one is a new start-up with limited references and a lower
price-quotation, while the other is a Tata company with thirty years of implementation
experience and good references, but a marginally higher quote for the same job. With all
other parameters of choice being nearly equal, which company should you select for the job?

While price is undoubtedly an important criterion for decision making, it is clearly not the only one
to be evaluated. You may also need to consider good customer references, proven track record and
shared value systems in order to decide on your IT partner.

You are in the process of selecting potential vendors for a project. One of the three finalists
is a group company. In reviewing the final proposals, you rank the group company second
out of the three proposals based on pricing and total cost of ownership, and select the
first-ranked vendor. Is this the right decision?

Yes. You should select the vendor that, on its own merits, is the vendor that is most appropriate for
your company’s requirements. You should not select a group company only because of its affiliation.

29
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(RAISING CONCERNS )

We encourage our employees, customers, suppliers
and other stakeholders to raise concerns or make
disclosures when they become aware of any actual
or potential violation of our Code, policies or law.
We also encourage reporting of any event (actual
or potential) of misconduct that is not reflective of
our values and principles.

Avenues available for raising concerns or queries or
reporting cases could include:

. immediate line manager or the Human
Resources department of our company

. designated ethics officials of our company

. the ‘confidential reporting’ third party ethics
helpline (if available)

. any other reporting channel set out in our
company’s ‘Whistleblower’ policy.

We do not tolerate any form of retaliation against
anyone reporting legitimate concerns. Anyone
involved in targeting such a person will be subject
to disciplinary action.

If you suspect that you or someone you know

has been subjected to retaliation for raising a
concern or for reporting a case, we encourage

you to promptly contact your line manager, the
company'’s Ethics Counsellor, the Human Resources
department, the MD/CEO or the office of the
group’s Chief Ethics Officer.

A

system, if available.

Counsellor. What should | do?

My supervisor has asked me to do something which I believe may be illegal. | am afraid if
1 do not do what | am told, | could lose my job. Should | do it?

No. Breaking the law is never an option. Discuss the situation with your supervisor to be certain that
you both understand the facts. If your concerns are not resolved, contact a higher level supervisor,
the Ethics Counsellor, the Legal department or report them via the company’s confidential reporting

I feel that my supervisor is treating me unfairly for reporting a concern to the Ethics

Retaliation against anyone who raises a concern is a violation of the Code. You should therefore
promptly report this action of your supervisor to the Ethics Counsellor or the MD/CEO of your
company or via the company’s confidential reporting system, if available.

~
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( ACCOUNTABILITY )
This Code is more than a set of prescriptive they may be subject to action according to their
guidelines issued solely for the purpose of employment terms and relevant company policies.

formal compliance. It represents our collective When followed in letter and in spirit, this Code is

commitment to our value system and to our core
principles.

‘lived’ by our employees as well as those who work
with us. It represents our shared responsibility to all
Every person employed by us, directly or indirectly, our stakeholders, and our mutual commitment to
should expect to be held accountable for his/her each other.

behaviour. Should such behaviour violate this Code,

SPEAKUP...

If you are unsure whether a particular action you are about to take is consistent with the principles
set forth in the Code, ask yourself:

. Could it directly or indirectly endanger someone or cause them injury?
. Is it illegal/unlawful or out of line with our policies and procedures?
. Does my conscience reject it? Does it conflict with my personal values?

. Would | feel uncomfortable if the story appeared in the media? Would it shame my company,
spouse, partner, parent or child?

. Does it ‘feel’ wrong?

If the answer to any of these questions is “Yes’, please stop and consult your reporting manager,
the Ethics Counsellor, the Human Resource department, the Legal department or any member of
the senior management team, to assist you in making the decision.

When faced with a dilemma: Stop, Think, Act Responsibly

31
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The Code does not provide a comprehensive and complete explanation of all expectations from a
company standpoint or obligations from a stakeholder standpoint.

Our employees have a continuing obligation to familiarise themselves with all applicable law, group-level
advisories and policies, company-level policies, procedures and work rules as relevant. For any guidance
on interpretation of the Code, we may seek support from our company’s Ethics Counsellor or from the
group’s Chief Ethics Officer, as appropriate.

All joint ventures are encouraged to adopt the Tata Code of Conduct (TCOC) or a code of conduct that
incorporates all elements of the TCOC.

This version of the Tata Code of Conduct supersedes all earlier versions and associated documents and
stands effective from 29t July, 2015.

For any query or clarification on the Code, please contact the office of the group’s Chief Ethics Officer via
email at: ethicsoffice@tata.com.

32

TCOC_Booklet_Revised 27Mar2017 Final.indd 32 @ 3/27117 2:28 PM



W

>< TATA

(TATA CODE OF CONDUCT - 2015 )

| acknowledge that | have received the Tata Code of Conduct.

| have read the Tata Code of Conduct and | acknowledge that as a Tata employee, | am required to
comply with the guidelines described therein and failure to do so may subject me to action as per my
employment terms and relevant company policies.

If I have a concern about a violation, or a potential violation of the Tata Code of Conduct, | understand
that there are channels available to me in my company to report such concerns. By making use of these
channels when necessary, | will play my part in maintaining the high ethical standards to which we
hold ourselves.

Signature:

Date:

Name:

Department:

Address:

(Please submit this declaration to your Ethics Counsellor or the Human Resource department of your company.)

33
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CORPORATE SUSTAINABILITY POLICY

At Tata Power, our Sustainability Policy integrates economic progress, social responsibility and
environmental concerns with the objective of improving quality of life. We believe in integrating
our business values and operations to meet the expectations of our customers, employees,
partners, investors, communities and public at large

«  We will uphold the values of honesty, partnership and fairness in our relationship with
stakeholders

«  We shall provide and maintain a clean, healthy and safe working environment for employees,
customers, partners and the community

«  We will strive to consistently enhance our value proposition to the customers and adhere to
our promised standards of service delivery

«  We will respect the universal declaration of human rights, International Labour Organization's
fundamental conventions on core labour standards and operate as an equal opportunities
employer

» We shall encourage and support our partners to adopt responsible business policies, Business
Ethics and our Code of Conduct Standards

«  We will continue to serve our communities:

« By implementing sustainable Community Development Programmes including through
public/private partnerships in and around our area of operations

« By constantly protecting ecology, maintaining and renewing bio-diversity and wherever
necessary conserving and protecting wild life, particularly endangered species

« By encouraging our employees to serve communities by volunteering and by sharing their
skills and expertise

+ By striving to deploy sustainable technologies and processes in all our operations and use
scarce natural resources efficiently in our facilities

« We will also help communities that are affected by natural calamities or untoward
incidence, or that are physically challenged in line with the Tata Group's efforts

The management will commit all the necessary resources required to meet the goals of
Corporate Sustainability.

P
P

(Praveer Sinha)
Date: 15" June, 2018 CEO & Managing Director

TATA POWER X K
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